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SECTION 01 11 00 
SUMMARY OF WORK 

PART 1 ‐ GENERAL 

1.1 SECTION INCLUDES 

A. Work included 

B. Work under separate contracts. 

C. Work by Owner. 

D. Owner furnished products. 

E. Contractor use of site and premises. 

F. Work sequence. 

G. Owner occupancy. 

H. Work restrictions. 

1.2 WORK INCLUDED 

A. Work  includes: Renovation of existing mechanical and electrical systems throughout the theater wing of the 
Greystone Mansion. Removal of existing  theater  seating,  low partition wall and wall  finishes at  the  theater 
level  in preparation  for new  theater equipment  installation under separate contract. Renovation of existing 
restroom and storage closet at the bowling alley  level  into a new mechanical room.  Installation of a  lift and 
construction of a new walkway providing disabled access to the theater level. The following allowances will be 
added to the bid for this project: 

1. Allowance 1: Provide an allowance of $6,000 for rework of existing pavers in courtyard as required to 
provide an accessible path of travel to new lift at northeast corner of theater wing. 

2. Allowance 2: Provide an allowance of $10,000 for removal, disposal and inspection of hazardous 
materials. See Environmentally‐Regulated Materials Survey Report dated June 9, 2009 prepared by 
Citadel Environmental Services, Inc. for recommendations of handling hazardous materials within the 
theater wing.  

3. Allowance 3: Provide an allowance of $6,000 for replacement of concrete treads and 
refurbishment/replacement of steel stringers, handrails and supports as required at the existing 
access stairs from the courtyard onto the theater stage. All work must match existing stairs. 

4. Allowance 4: Provide an allowance of $12,000 for installation of fire sprinkler system throughout 
theater wing. Sprinkler system will require concealed heads with custom cover plates per drawings. 

B. Construct the Work under a single lump sum contract or A Guaranteed Maximum Amount with a fee. 

 

 

 

1.3 WORK UNDER SEPARATE CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, 
without interfering with or delaying work under this Contract. Coordinate the Work of this Contract with work 
performed under separate contracts. 
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B. Concurrent Work:  Owner will award separate contract(s) for the following construction operations at Project 
site. Those operations may conduct simultaneously with work under this Contract. 

1. Installation of new  theater equipment  (screen, projector,  sound  system,  seating, etc.)  Installation of 
electrical infrastructure for theater equipment is part of this contract. 

2. Refurbishment of existing wood ceiling, crown moulding, wainscot, stage base and proscenium. 

3. Refurbishment of existing wall sconce fixtures in the theater. 

1.4 OWNER FURNISHED PRODUCTS 

A. Items  noted  “OFCI”  (Owner‐Furnished  Contractor  Installed)  will  be  furnished  by  Owner  and  installed  by 
Contractor. 

B. Items noted “OFOI” (Owner‐Furnished Owner Installed) will be furnished by Owner and installed by Owner. 

C. Owner’s Responsibilities: 

1. Arrange for and deliver Owner reviewed Shop Drawings, Product Data, and Samples to Contractor. 

2. Arrange and pay for product delivery to site. 

3. On delivery, inspect products jointly with Contractor. 

4. Submit claims for transportation damage and replace damaged, defective, or deficient items. 

5. Arrange for manufacturer’s warranties, inspections, and service. 

D. Contractor’s Responsibilities: 

1. Arrange for and deliver Owner review Shop Drawings, Product Data, and Samples to Contractor. 

2. Arrange and pay for product delivery to site. 

3. On delivery, inspect products jointly with Owner. 

4. Submit claims for transportation damage and replace damaged, defective, or deficient items. 

5. Arrange for manufacturers’ warranties, inspections, and service. 

E. Products furnished and installed by Owner (OFOI): 

1. Theater equipment and seating 

F. Items furnished by Owner for installation for Contractor (OFCI): 

1. Wall sconce fixtures in theater 

1.5 CONTRACTOR USE OF SITE AND PREMISES 

A. Contractor shall have complete use of the site and premises throughout the construction period. 

B. Construction Operations:  Limited to a maximum site disturbance of 40 feet beyond face of building wall. 

1.6 OWNER OCCUPANCY 

A. Owner Occupancy of Completed Areas of Construction:  Owner reserves the right to occupy and to place and 
install equipment  in  completed  areas of building, before  Substantial Completion, provided  such occupancy 
does not interfere with completion of the work. Such placement of equipment and partial occupancy shall not 
constitute acceptance of the total Work. 

B. Architect will  prepare  a  Certificate  of  Substantial  Completion  for  each  specific  portion  of  the Work  to  be 
occupied before Owner occupancy. 

C. Obtain a Temporary Certificate of Occupancy from authorities having jurisdiction before Owner occupancy. 



GREYSTONE MANSION THEATER 
 905 LOMA VISTA DRIVE, BEVERLY HILLS 90210 

 

Bid Specifications KAPLAN CHEN KAPLAN ARCHITECTS & PLANNERS 
SUMMARY OF WORK 

October 15, 2015                                                                                                            SECTION  01 11 00  - 3 

D. Before partial Owner occupancy, mechanical and electrical  systems  shall be  fully operational, and  required 
tests  and  inspections  shall  be  successfully  completed.  On  occupancy,  Owner  will  operate  and  maintain 
mechanical and electrical systems serving occupied portions of building. 

E. On occupancy, Owner will assume responsibility for maintenance and custodial service for occupied portions 
of building. 

F. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. 

G. Perform the Work so as not to interfere with Owner’s day‐to‐day operations. 

H. Maintain existing exits, unless otherwise indicated. 

I. Provide not less than 72 hours notice to Owner of activities that will affect Owner’s operations. 

1.7 WORK RESTRICTIONS 

A. On‐Site Work Hours:   Work  shall  be  generally  performed  during  normal  business working  hours, Monday 
through  Friday,  except  as otherwise  indicated or  required  to  conform  to Construction  Schedule  and  Labor 
Codes. 

1. Weekend Hours:  8:00 a.m. – 5:00 p.m. 

B. Existing Utility  Interruptions:   Do not  interrupt utilities serving  facilities occupied by Owner or others unless 
permitted  to  do  so  and  then  only  after  arranging  to  provide  temporary  utility  services  according  to 
requirements indicated. 

1. Notify Architect,  in writing, not  less  than 5 days  in advance of proposed utility  interruptions. Do not 
proceed with utility interruptions without Architect’s written permission. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

 
END OF SECTION   01 11 00 
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SECTION 01 20 00 
PRICE AND PAYMENT PROCEDURES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Cash allowances. 

B. Contingency allowances. 

C. Schedule of Values. 

D. Application For Payment. 

E. Defect assessment. 

F. Non‐payment for rejected work. 

G. Change procedures. 

H. Alternates. 

I. Unit prices. 

1.2 CASH ALLOWANCES 

A. Include in the contract sum all cash allowances stated herein. 

B. Items covered by cash allowances shall be supplied for such amounts and by such persons as the Owner may 
direct, but  the Contractor shall not be  required  to employ persons or entities against which  the Contractor 
makes reasonable objection. 

C. Costs  Included  in  Cash Allowances:    Cost  of  product  to  Contractor  or  subcontractor,  less  applicable  trade 
discounts; delivery to site and applicable taxes. 

D. Costs Not  Included  in the Cash Allowance:   Product handling at the site,  including unloading, uncrating, and 
storage;  protection  of  products  from  elements  and  from  damage;  labor  for  installation  and  finishing;  and 
overhead  profit  and  other  expenses  contemplated.  These  expenses  shall  be  included  in  the  Contractor’s 
contract sum and not in the allowance. 

E. Funds will be drawn from cash allowance amount only by written authorization of the Owner and approved 
prior to occurrence. 

F. At closeout of contract, funds remaining in cash allowance amount will be credited to Owner by a deductive 
Change Order. 

G. Whenever costs are more than cash allowance amount, the contract amount will be adjusted accordingly by 
Change Order. Such increases in cost must be approved by the Owner prior to Contractor proceeding with the 
Work. 

H. Contractor Responsibilities: 

1. Assist Architect in selection of products and suppliers. 

2. Obtain proposals from suppliers and offer recommendations. 

3. On notification of selection by Owner, execute agreement with designated supplier. 

4. Arrange for and process Shop Drawings, Product Data, and Samples. Arrange for delivery and product 
handling at site. 
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5. Promptly  inspect products upon delivery  for  completeness, damage,  and defects.  Submit  claims  for 
damage. 

1.3 CONTINGENCY ALLOWANCE 

A. Include in the contract sum all contingency allowances stated herein. 

B. Costs Included in Contingency Allowance:  Cost of Work to Contractor or subcontractor, less applicable trade 
discounts; delivery to site and applicable taxes; product handling, including unloading, uncrating, and storage; 
protection of products from damage; labor for installation and finishing; reasonable overhead and profit and 
other expenses required by work. 

C. Funds will be drawn from contingency allowance amount only by written authorization of Owner. 

D. At  closeout of Contract,  funds  remaining  in  contingency allowance amount will be  credited  to Owner by a 
deductive Change Order. 

E. Whenever  costs  are  more  than  contingency  allowance  amount,  the  Contract  amount  will  be  adjusted 
accordingly  by  Change Order.    Such  increase  in  cost must  be  approved  by  the Owner  prior  to  Contractor 
proceeding with the Work. 

F. Contractor Responsibilities: 

1. Assist Architect in selection of products and suppliers. 

2. Obtain proposals from suppliers and offer recommendations. 

3. On notification of selection by Owner, execute agreement with designated supplier. 

4. Arrange for and process Shop Drawings, Product Data, and Samples. Arrange for delivery of product to 
site. 

5. Promptly  inspect products upon delivery  for  completeness, damage,  and defects.  Submit  claims  for 
damage. 

6. Contingency Allowance:  As indicated in the guaranteed maximum price (G‐Max). 

1.4 SCHEDULE OF VALUES 

A. Submit Schedule of Values to the Owner and Architect for approval in duplicate within 14 days after receipt of 
Notice to Proceed. 

B. Format:   Submit typed Schedule based upon the Table of Contents of this Project Manual.  Identify each  line 
item with number and title of the major Specification Section. 

C. Include in each line item, the amount of Allowances specified in this Section. 

D. Include within each line item, a directly proportional amount of Contractor’s overhead and profit. 

E. Revise Schedule to list approved Change Orders, on continuation sheet, with each Application For Payment. 

1.5 APPLICATIONS FOR PAYMENT 

A. Submit  3  copies  of  each  application  on  Contractor  standard  invoice  format.  Architect  to  review  payment 
application and approve with signature on this form. Electronic format is also acceptable. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application For Payment. 

C. Payment Application Times:  The date for each progress payment is indicated in the General Conditions of the 
Contract. 

D. Payment Application  Periods:    The  period of  construction  covered  by  each Application  for  Payment  is  the 
period indicated in the General Conditions of the Contract. 
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E. Waiver  of  Stop  Notices:    With  each  Application  For  Payment,  submit  Waivers  of  Stop  Notices  from 
subcontractors for construction period covered by previous application. 

F. Final  Payment:    As  specified  in  the  General  Conditions  of  the  Contract  and  in  Section  01770  –  Closeout 
Procedures. 

G. Refer to the General Conditions of the Contract for additional payment provisions. 

1.6 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

B. If, in the opinion of the Architect, it is not practical to remove and replace the Work, the Architect will direct 
one of the following remedies: 

1. The defective Work may remain, but the listed schedule of value will be adjusted to a new value at the 
discretion of the Architect and Owner. 

2. The defective Work will be partially repaired to the  instructions and satisfaction of the Architect and 
the  listed Schedule of Value will be adjusted to reflect a new value at the discretion of the Architect 
and Owner. 

1.7 NON‐PAYMENT FOR REJECTED WORK 

A. Payment will not be made for any of the following: 

1. Products wasted or disposed of in a manner that is not acceptable. 

2. Products determined to be unacceptable before or after placement. 

3. Products not completely unloaded from the transporting vehicle. 

4. Products placed beyond the lines and levels of the required work. 

5. Products remaining on hand after completion of the work. 

6. Loading, hauling and disposing of rejected products. 

1.8 CHANGE PROCEDURES 

A. The Architect will advise of minor changes in the Work not involving an adjustment to Contract Sum/Price or 
Contract Time as authorized by General Conditions on AIA Form G710 Architect’s Supplemental Instructions. 

B. The Architect may issue a Proposal Request which includes a detailed description of a proposed change with 
supplementary or revised Drawings and Specifications. Proposal Requests are for information only and are not 
to be considered instructions to stop the work or to execute the proposed change. Contractor will prepare and 
submit a detailed estimate within 14 days. 

C. Any  change  in  the Work which  involves  the  adjustment  to  Contract  Sum/Price  or  Contract  Time  shall  be 
properly documented in writing by the Contractor as indicated in the General conditions of the Contract. 

D. The Contractor may propose a change by submitting a Change Order Request to the Architect, describing the 
proposed change and  its  full effect on the Work.  Include a statement describing the reason  for the change, 
and the effect on the Contract Sum and Contract Time with full documentation and a statement describing the 
effect on the Work by separate or other Contractors. 

E. Stipulated  Sum  Change  Order:    Based  on  Proposal  Request  and  Contractor’s  fixed  price  quotation  or 
Contractor’s Change Order Request as approved by Architect. 

F. Time  and  Material/Force  Account  Change  Order:    Submit  itemized  account  and  supporting  data  after 
completion of change, within time limits indicated in the General Conditions of the Contract. 
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G. Maintain detailed records of work done on Time and Material/Force Account basis. Provide full  information 
required for evaluation of proposed changes, and to substantiate costs for changes in the Work as indicated in 
the General Conditions of the Contract. 

H. Construction Change Directive:  Architect may issue a directive, signed by the Owner and Architect, instructing 
the Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order. Document 
will  describe  changes  in  the Work,  and  designate method  of  determining  any  change  in  Contract  Sum  or 
Contract Time. Promptly execute the change. 

I. Allowance Adjustment:   Adjustment of allowance amounts shall be based upon a properly documented and 
detailed Change Order Request which  substantiates distribution of  allowance  amounts  and  actual  costs of 
work in place. 

J. Change Order Forms:  AIA G701 Change Order. 

K. Execution of Change Orders:   Architect will  issue Change Orders  for signatures of parties as provided  in the 
General Conditions of the Contract. 

L. All Addenda (changes and/or revisions prior to award of Contract) and Change Orders (changes and revisions 
after award of Contract) shall be approved by  the Architect and  the Division of  the State Architect prior  to 
start of construction covered by those changes and/or revisions. Costs to implement all additional Work shall 
be included in the Contract Amount. 

M. Promptly  revise  Schedule  of Values  and Application  for  Payment  forms  to  record  each  authorized Change 
Order as a separate line item and adjust the Contract Sum. 

N. Promptly  revise Progress Schedules  to  reflect any  changes  in Contract Time,  revise  sub‐schedules  to adjust 
times for other items of work affected by the change and resubmit. 

O. Promptly enter changes in Project Record Documents. 
 

1.9 ALTERNATES 

A. An alternate is an amount proposed by the bidder and stated on the Bid Form for certain work defined herein 
that may be deducted from the Base Bid amount  if the Owner decides to accept a corresponding change  in 
either  the  amount of  construction  to be  completed, or  in  the products, materials, equipment,  systems, or 
installation methods described in the Contract Documents. 

B. The cost for each Alternate is the net deduction from the Contract Sum to incorporate the Alternate into the 
Work. 

C. Include as part of each Alternate, miscellaneous devices, accessory objects, and similar items incidental to or 
required for a complete installation whether or not specifically mentioned as part of the Alternate. 

D. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at the Owner’s option. Accepted 
Alternates will be identified in Owner‐Contractor Agreement. 

E. Coordinate related Work and modify surrounding work as required to integrate the Work of each Alternate. 

F. Execute accepted Alternates under the same conditions as other work of this Contract. 

 

END OF SECTION 01 20 00 
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SECTION 01 31 00 

PROJECT MANAGEMENT AND COORDINATION 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Coordination. 

B. Preconstruction conference. 

C. Progress meetings. 

D. Request for Information (RFI’s). 

E. Pre‐installation conferences. 

F. Commissioning. 

G. Post construction dedication. 

1.2 DEFINITIONS 

A. RFI – Request  from Contractor seeking additional  information,  interpretation or clarification of  the Contract 
Documents. 

1.3 COORDINATION 

A. Coordinate scheduling, Submittals, and Work of the various Sections of Specifications to assure efficient and 
orderly sequence of installation of interdependent construction elements, with provisions for accommodating 
items installed later. 

B. Coordinate  construction  operations  of  the  different  Sections  of  the  Specifications  to  ensure  efficient  and 
orderly installation of each part of the Work. 

C. Prior  to  commencement  of  a  particular  type  or  kind  of  work  examine  relevant  information,  contract 
documents and subsequent data issued to the project. 

D. Verify  that utility  requirement characteristics of operating equipment are compatible with building utilities. 
Coordinate Work of various Sections having  interdependent responsibilities for  installing, connecting to, and 
placing in service, such equipment. 

E. Coordinate  space  requirements  and  installation  of  mechanical  and  electrical  work  which  are  indicated 
diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit, as closely as practicable; 
place  runs  parallel  with  line  of  building.  Utilize  spaces  efficiently  to  maximize  accessibility  for  other 
installations, for maintenance, and for repairs. 

F. In  finished  areas,  except  as  otherwise  indicated,  conceal  pipes,  ducts,  and wiring within  the  construction. 
Coordinate locations of fixtures and outlets with finish elements. 

G. In locations where several elements of mechanical and electrical work must be sequenced and positioned with 
precision  in order  to  fit  into available  space, prepare Coordination Drawings  showing  the actual  conditions 
required for the installation. Prepare Coordination Drawings prior to purchasing, fabricating or installing any of 
the elements required to be coordinated. 

H. Closing up of walls, partitions or furred spaces, backfilling and other covering up operations shall not proceed 
until all enclosed or covered work and inspections have been completed. Verify before processing. 

I. Coordinate completion and clean up of Work of separate sections  in preparation for Substantial Completion 
and for portions of Work designated for Owner’s occupancy. 
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J. After  Owner  occupancy  of  premises,  coordinate  access  to  site  for  correction  of  defective  Work  not  in 
accordance with Contract Documents, to minimize disruption of Owner’s activities. 

K. Coordinate all utility company work in accordance with General Conditions. 

L. Coordinate field engineering with the provisions of Section 01730 – Execution Requirements. 

1.4 PRECONSTRUCTION CONFERENCE 

A. Architect will schedule a conference immediately after receipt of fully executed Contract Documents prior to 
project mobilization. 

B. Mandatory  Attendance:    Owner,  Owner’s  Resident  Inspector,  Owner’s  Testing  Laboratory  Representative, 
Architect, Contractor, Contractor’s Project Manager and Contractor’s Job Superintendent. 

C. Optional Attendance:  Architect’s consultants, subcontractors and utility company representatives. 

D. Architect will preside at conference, record minutes, and distribute copies. 

E. Agenda: 

1. Execution of Owner‐Contractor Agreement. 

2. Issue Notice to Proceed. 

3. Submission of executed bonds and insurance certificates. 

4. Distribution of Contract Documents. 

5. Federal and State labor law requirements applicable to Contract. 

6. Submission of list of subcontractors, list of products, Schedule of Values, and Progress Schedule. 

7. Designation of responsible personnel representing the parties. 

8. Procedures  and  processing  of  field  decisions,  Submittals,  substitutions,  applications  for  payments, 
proposal request, Change Orders and Contractor closeout procedures. 

9. Procedures for testing and inspection. 

10. Scheduling. 

11. Critical work sequence and long lead items. 

12. Work restrictions and working hours. 

13. Use of site and premises. 

14. Owner occupancy requirements. 

15. Optional ‐ LEED requirements. 

16. Construction waste management. 

17. SWPPP requirements. 

18. Preparation of Record Drawings. 

19. Security. 

20. Parking availability. 

21. Deliver  to  Contractor  permitted  Drawings  and  Specifications  as  approved  by  the  local  governing 
agencies. 
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1.5 PROGRESS MEETINGS 

A. Architect will  schedule  and  administer meetings  throughout  progress  of  the Work  at maximum  intervals 
weekly. 

B. Architect will make arrangements  for meetings, prepare agenda, preside at meetings, record minutes  (Field 
Reports), and distribute copies. 

C. Attendance Required:  Job Superintendent, Contractor’s Project Manager and Engineer, major subcontractors 
and  suppliers,  Owner,  Owner’s  Representative,  and  Architect,  as  appropriate  to  agenda  topics  for  each 
meeting. 

D. Agenda: 

1. Review minutes of previous meetings (Field Reports). 

2. Review of Work progress. 

3. Field observations, problems, and decisions. 

4. Identification of problems which impede planned progress. 

5. Review of Submittals Schedule and status of Submittals. 

6. Requests For Information (RFI’s). 

7. Status of Proposal Requests (PR’s). 

8. Status of Change Order Requests (COR’s). 

9. Status of Change Orders (CO’s). 

10. Review of off‐site fabrication and Delivery Schedules. 

11. Maintenance of Construction Schedule. 

12. Corrective measures to regain Project Schedules. 

13. Planned progress during succeeding work period. 

14. Coordination of projected progress. 

15. Maintenance of quality and work standards. 

16. Effect of proposed changes on progress schedule and coordination. 

17. Optional ‐ LEED equivalency status. 

18. Other business relating to Work. 

 

1.6 REQUEST FOR INFORMATION (RFI’S) 

A. Procedure:    Immediately on discovery of the need  for additional  information,  interpretation of the Contract 
Documents, and  if not possible to request  interpretation at Progress Meeting, prepare and submit an RFI  in 
the form specified. 

1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor will be returned 
with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor’s work or work of 
subcontractors. 

3. Each RFI shall address only one subject matter. 
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B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the following: 

1. Date. 

2. Project name. 

3. Owner’s name. 

4. Name of Contractor. 

5. Name of Architect. 

6. RFI number, numbered sequentially. 

7. Specification Section number and title and related paragraphs, as appropriate. 

8. Drawing number and detail references, as appropriate. 

9. Field dimensions and conditions, as appropriate. 

10. Contractor’s suggested solution(s). If Contractor’s solution(s) impact the Contract Time or the Contract 
Sum, Contractor shall state impact in the RFI. 

11. Contractor’s signature. 

12. Attachments:    Include Drawings, descriptions, measurements, photos, Product Data, Shop Drawings, 
and  other  information  necessary  to  fully  describe  items  needing  interpretation.  Supplementary 
Drawings prepared by Contractor shall include dimensions, thicknesses, structural grid references, and 
details of affect materials, assemblies, and attachments. 

C. Hard‐Copy RFIs:  Identify each page of attachments with the RFI number and sequential page number. 

D. Software‐Generated RFIs:   Software‐generated form with substantially the same content as  indicated above. 
Attachments shall be electronic files in a format that will allow electronic editing by the Architect. 

E. Architect’s Action:  Architect will review each RFI, determine action required, and return it. Allow 15 days for 
Architect’s  response  for each RFI. RFIs  received after 1:00p.m. will be  considered as  received  the  following 
working day. If the RFI is required to be forwarded to a Consultant, Subconsultant, or Owner for a response, 
the response time will be 25 days. 

1. The following RFIs will be returned without action: 

a. Requests for approval of Submittals. 

b. Requests for approval of substitutions. 

c. Requests for information already indicated in the Contract Documents. 

d. Requests for coordination information which is the responsibility of the Contractor. 

e. Requests for adjustments in the Contract Time or the Contract Sum. 

f. Requests for interpretation of Architect’s actions on Submittals and substitutions. 

g. Incomplete RFIs or RFIs with numerous errors. 

2. Architect’s action may include a request for additional information, in which case Architect’s allowable 
time for response will start again. 

3. Architect’s  review  of  or  response  to  RFIs  shall  not  constitute  an  approval,  direction,  or  procedure 
related to construction means, methods, techniques, sequences, or procedures of Contractor. 
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4. Architect’s  review  of  or  response  to  RFIs  shall  not  constitute  an  approval,  direction,  or  procedure 
related to the construction site safety precautions, procedures or methodology of Contractor. 

5. Architect’s action on RFIs that may result in a change to the Contract Time or the Contract Sum may be 
eligible for Contractor to submit Change Order Request according to Division 1, Section 01200 – Price 
and Payment Procedures. 

a. If Contractor believes  the RFI  response warrants  change  in  the Contract Time or  the Contract 
Sum, notify Architect and Owner in writing within five days of receipt of the RFI response. 

b. Under  no  circumstances  if  the Architect’s  review  of  or  response  to  RFIs  to  be  considered  an 
authorization to depart from the Contract Documents or an authorization to perform extra work. 

F. On receipt of Architect’s action immediately distribute the RFI response to affected parties. 

G. Review response and notify Architect in writing within three days if Contractor disagrees with response. 

1.7 COMMISSIONING 

A. This Project will have selected building systems commissioned. 

B. The commissioning process will be directed by a commissioning authority whose services will be provided by 
the Owner. 

1.8 PRE‐INSTALLATION CONFERENCES 

A. When required in individual Specification Section, convene a pre‐installation conference prior to commencing 
work of the Section. Refer to individual Specification Section for timing requirements of conference. 

B. Require attendance of parties directly affecting, or affected by, work of the specific Section. 

C. Notify Architect a minimum of 7 days in advance of meeting date. 

D. Pre‐installation conference to coincide with regularly schedule progress meeting. 

E. Prepare agenda, preside at conference, record minutes, and distribute copies within 2 days after conference 
to participants. 

F. Agenda: 

1. Review of Contract Documents. 

2. Manufacturer’s recommendations. 

3. Status of Submittals. 

4. Schedule of work activities. 

5. Deliveries of materials and equipment. 

6. Sequence of operation. 

7. Interface requirements. 

8. Access. 

9. Site utilization. 

10. Tests and inspections. 

11. Temporary facilities and controls. 

12. Quality and work standards. 

G. Pre‐installation Schedule: 

1. Section 03 30 00 – Cast‐In‐Place Concrete (Caissons) (If Applicable). 
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2. Section 04 22 00 – Concrete Unit Masonry. 

3. Section 07 14 16 – Fluid‐Applied Waterproofing and Section 07 17 00 – Bentonite Waterproofing, as 
applicable. 

4. Section 07 19 00 – Water Repellants. 

5. Section 14 20 00 –Elevators – Passenger. 

1.9 POST CONSTRUCTION DEDICATION 

A. Attendance  Required:    Project  Superintendent,  Project Manager,  Project  Engineer, major  subcontractors, 
Owner, Owner’s Representative, and Architect. 

B. Preparation prior to Dedication: 

1. Assist Owner in operation of mechanical systems. 

2. Verify operation and adjust controls for communications systems. 

3. Assist Owner in operation of lighting systems. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 31 00 
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SECTION 01 31 19 

PROJECT MEETINGS 

PART 1 ‐ GENERAL  

1.01 GENERAL REQUIREMENTS 

A. All parties shall be given a minimum of 48hr notice of any meetings except in cases of emergency. 

B. Meeting schedule shall be approved by the University. 

C. Documents affecting work of this Section include, but are not necessarily limited to, Owner/Contractor 
Agreement, General Conditions, and other Sections in Division 1 of these Specifications.  

1.02 PRECONSTRUCTION CONFERENCE  

A. Prior to commencement of Work, a preconstruction conference will be conducted by University’s 
Representative to discuss procedures which are to be followed during performance of the Work. 

1. Location and time to be designated by University’s Representative. 

2. Attending shall be: 

a. University's Representative. 

b. Architect. 

c. Other Consultants as appropriate. 

d. Contractor. 

e. Superintendent. 

f. Subcontractors, as appropriate. 

B. At the meeting, drawings and specifications for construction will be reviewed. Contractor(s) shall bring a bar 
chart of their construction schedule to coordinate their efforts. The Contractor is responsible to assemble 
the project schedule on both written and electronic media (Microsoft Project or equivalent is preferred) and 
distribute with minutes of meeting. 

C. Minimum Agenda: Distribute data on and discuss: 

1. Organizational arrangement of Contractor's forces and personnel, and those of subcontractors, 
material suppliers, University, Architect / Engineer(s). 

2. Channels and procedures for communications. 

3. Construction schedule, and phasing, if any, including sequence of critical work. 

4. Contract Documents, including distribution of required copies of original Documents and revisions. 

5. Processing of Shop Drawings and other data submitted to the Engineer/Architect for review. 

6. Processing of field decisions and Change Orders. 

7. Rules and regulations governing performance of work. 

8. Procedures for safety and first aid, security, quality control, housekeeping, and other related matters. 

1.03 PROGRESS AND BILLING MEETINGS  

A. Progress and billing meetings shall be held during the course of construction to discuss and resolve field 
issues and to review progress prior to submittal of Applications for Payment. 
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1. Location to be at the jobsite unless designated otherwise. 

2. Meetings shall be held a minimum of once a month or as required due to job conditions / progress. 

3.  Attending shall be as in Art 1.02 or as appropriate. 

B. Minimum Agenda: 

1. Review, revise as necessary, and approve minutes of previous meeting, if any. 

2. Review progress of the work since last meeting, including status of submittals for approval. 

3. Identify problems, quality issues, etc. which could impede planned progress. 

4. Develop corrective measures and procedures to regain planned schedule. 

5. Complete other current business. 

6. Other issues as needed such as safety and housekeeping. 

C. Copies of meeting minutes are to be available for review: 

1. Each participating member shall receive minutes for review, prior to the next scheduled meeting. 

2. Any changes to the previous meeting minutes will be approved and amended during the next 
scheduled meeting. 

1.04 FINAL MEETING(S) 

A. Closeout meeting shall cover at a minimum the following: 

1. Final punch list review. 

2. Guarantees & bonds. 

3. Review of manuals and literature. 

4. Service and maintenance contracts and or instruction review. 

B. Attending shall be: 

1. University’s Representative. 

2. Architect. 

3. Consultants as required. 

4. Contractor. 

5. Subcontractors, as appropriate. 

6. Others, as appropriate.  

 
 

END OF SECTION 01 31 19 
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SECTION 01 32 90 

CONSTRUCTION SCHEDULE – BAR CHART 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. References. 

B. Performance requirements. 

C. Qualifications. 

D. Quality Assurance. 

E. Project Record Documents. 

F. Submittals. 

G. Review and evaluation. 

H. Format. 

I. Cost and Schedule reports. 

J. Early Work Schedule. 

K. Construction schedule. 

L. Short Interval Schedule. 

M. Requested time adjustment schedule. 

N. Recovery Schedule. 

O. Updating schedules. 

P. Distribution. 

1.2 REFERENCES 

A. Construction  Planning  and  Scheduling Manual  –  A Manual  for  General  Contractors  and  the  Construction 
Industry, The Associated General Contractors of America (AGC). 

B. National Weather Service – Local Climatological Data. 

1.3 PERFORMANCE REQUIREMENTS 

A. Ensure  adequate  scheduling  during  construction  activities  so work may  be  prosecuted  in  an  orderly  and 
expeditious manner within stipulated Contract Time. 

B. Ensure coordination of Contractor and subcontractors at all levels. 

C. Ensure  coordination of  Submittals,  fabrication, delivery,  erection,  installation,  and  testing of materials  and 
equipment. 

D. Ensure on‐time delivery of Owner furnished materials and equipment. 

E. Ensure coordination of jurisdictional reviews. 

F. Assist in preparation and evaluation of Applications For Payment. 

G. Assist in monitoring progress of work. 

H. Assist in evaluation of proposed changes to Contract Time. 
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I. Assist in evaluation of proposed changes to Construction Schedule. 

J. Assist in detection of schedule delays and identification of corrective actions. 

1.4 QUALIFICATIONS 

A. Scheduler:   Contractor’s personnel with five years minimum experience  in scheduling construction work of a 
complexity and size comparable to this Project. 

B. Administrative Personnel:  Five years minimum experience in using and monitoring schedules on comparable 
projects. 

1.5 QUALITY ASSURANCE 

A. Perform work in accordance with Construction Planning and Scheduling Manual published by the AGC. 

B. In  the  event of discrepancy between  the AGC publication  and  this  Section, provisions of  this  Section  shall 
govern. 

1.6 PROJECT RECORD DOCUMENTS 

A. Submit Record Documents under provisions of Section 01770 – Closeout Procedures. 

B. Submit one reproducible and two copies of final Record Construction Schedule which reflects construction of 
this Project. 

C. Record schedule shall be certified for compliance with actual way project was constructed. 

D. Receipt  of  Record  Construction  Schedule  shall  be  a  condition  precedent  to  any  retainage  release  or  final 
payment. 

1.7 SUBMITTALS 

A. Submit under provisions of Section 01330 – Submittal Procedures. 

B. Within  seven  days  from  the Notice  of Award  submit  proposed  Early Work  Schedule  and  Preliminary  Cost 
Report defining activities for first 60 days of Work. 

C. Within 30 days from Notice of Award submit proposed Construction Schedule and Final Cost Report. 

D. Submit updated Construction Schedule at least 10 days prior to each month’s Application For Payment. 

E. Submit Short Interval Schedule at each Construction Progress Meeting. 

F. Submit Time Adjust Schedule within 10 days of commencement of a claimed delay. 

G. Submit Recovery Schedules as required by completion of work. 

H. Submit one reproducible and two copies of each schedule and cost report. 

1.8 REVIEW AND EVALUATION 

A. Early Work Schedule shall be reviewed during Preconstruction Conference with Owner and Architect. 

B. Within  five days of  receipt of Owner and Architect’s  comments provide  satisfactory  revision  to Early Work 
Schedule or adequate justification for activities in question for Architect’s and Owner’s approval. 

C. Acceptance by Owner of corrected Early Work Schedule shall be a condition precedent to making any progress 
payments for first 60 days of Contract. 

D. Cost loaded values of Early Work Schedule shall be a basis for determining progress payments during first 60 
days of Contract. 

E. Participate in joint review of Construction Schedule and Reports with Owner and Architect. 

F. Within seven days of receipt of Owner and Architect’s comments, provide satisfactory revision to Construction 
Schedule or adequate justification for activities in question. 
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G. In the event that an activity or element of work is not detected by Owner or Architect review, such omission 
or error shall be corrected by next scheduled update and shall not affect Contract Time. 

H. Acceptance  by  Owner  of  corrected  Construction  Schedule  shall  be  a  condition  precedent  to making  any 
progress payments after first 60 days of Contract. 

I. Cost‐loaded values of Construction Schedule shall be basis for determining progress payments. 

J. Review and acceptance by Owner and Architect of Early Work Schedule or Construction Schedule does not 
constitute  responsibility  whatsoever  for  accuracy  or  feasibility  of  schedules  nor  does  such  acceptance 
expressly  or  impliedly warrant,  acknowledge  or  admit  reasonableness  of  activities,  logic,  duration,  or  cost 
loading stated or implied on schedules. 

1.9 FORMAT 

A. Shall be fully developed horizontal bar chart type schedule prepared under concepts and methods outlined in 
AGC Construction Planning and Scheduling Manual. 

B. Provide separate bar for each activity or operation. 

C. Activity  shall not have a duration  longer  than 14 days or a  value over $20,000.00 except non‐construction 
activities for procurement and delivery. 

D. Prepare schedule on sheet of sufficient width to clearly show data. 

E. Provide continuous heavy vertical line identifying first day of week. 

F. Provide continuous subordinate vertical line identifying each day of week. 

G. Identify activities by number, description, and cost. 

H. Show each activity in proper sequence. 

I. Indicated graphically sequences necessary for related activities. 

J. Provide legend of symbols and abbreviations used. 

1.10 COST AND SCHEDULE REPORTS 

A. Activity Analysis:  Tabulate each activity and identify for each activity: 

1. Description. 

2. Interface with outside Contractors or Agencies. 

3. Duration. 

4. Start date. 

5. Finish date. 

6. Actual start date. 

7. Actual finish date. 

8. Monetary value keyed to Schedule of Values. 

9. Responsibility. 

10. Percentage complete. 

11. Variance positive or negative. 

B. Cost Report Tabulate each activity and identify for each activity: 

1. Description. 

2. Total cost. 
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3. Percentage complete. 

4. Value prior to current period. 

5. Value this period. 

6. Value to date. 

1.11 EARLY WORK SCHEDULE 

A. Shall establish scope of work to be performed during the first 60 days of Contract. 

B. Shall contain the following phases and activities: 

1. Procurement activities to include mobilization, Shop Drawings, and Sample Submittals. 

2. Identification of key and long‐lead elements and realistic delivery dates. 

3. Construction  activities  in  units  of  whole  days  limited  to  14  days  for  each  activity  except  non‐
construction activities for procurement and delivery. 

4. Approximate cost and duration of each activity. 

C. Shall  contain  seasonal weather  considerations.  Seasonal  rainfall  shall be 10 year average  for  the month as 
evidenced by Local Climatological Data obtained from U.S. National Weather Service. 

D. Activities shall be incorporated into Construction Schedule. 

E. No Application For Payment will be evaluated or processed until Early Work Schedule has been submitted and 
reviewed. 

F. Shall e updated on a monthly basis while Construction Schedule is being developed. 

G. Failure to submit an adequate or accurate Early Work Schedule or failure to submit on established dates will 
be considered a substantial breach of Contract. 

1.12 CONSTRUCTION SCHEDULE 

A. Shall include Early Work Schedule as first 60 days of Construction Schedule. 

B. Shall be a fully developed horizontal bar chart type schedule. 

C. Shall indicate a completion date for project that is no later than required completion date. 

D. Conform to mandatory dates specified in the Contract Documents. 

E. Should  schedule  indicate a  completion date earlier  than any  required  completion date, Owner or Architect 
shall not be liable for any costs should Project be unable to be completed by such date. 

F. Seasonal weather shall be considered in planning and scheduling of all work. Seasonal rainfall shall be 10 year 
average  for  the  month  as  evidenced  by  Local  Climatological  Data  obtained  from  U.S.  National Weather 
Service. 

G. Provide sub‐schedules to define critical portions of entire schedule. 

H. Indicate procurement activities, delivery and installation of Owner furnished material and equipment. 

I. Level of detail shall correspond to complexity of work involved. 

J. As developed shall show sequence of activities required for complete performance of Work. 

K. Shall be logical and show a coordinated plan of work. 

L. Show order of activities. Include specific dates of completion. 

M. Duration of activities shall be coordinated with subcontractors and suppliers and shall be best estimate of time 
required. 
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N. Failure to include any activity shall not be an excuse for completing all work by required completion date. 

O. An activity shall meet the following criteria: 

1. Any portion or element of work, action, or reaction that is precisely described, readily identifiable, and 
is a function of a logical sequential process. 

2. Descriptions shall be clear and concise. Beginning and end shall be readily verifiable. Starts and finishes 
shall be scheduled by logical restraints. 

3. Responsibility shall be identified with a single performing entity. 

4. Additional codes shall identify building, floor, bid item and CSI classification. 

5. Assigned dollar  value  (cost‐loading)  of  each  activity  shall  cumulatively  equal  total  contract  amount. 
Mobilization, bond and insurance costs shall be separate. General requirement costs, overhead, profit, 
shall be prorated throughout all activities. Activity costs shall correlate with Schedule of Values. 

P. For major equipment and materials show a sequence of activities including: 

1. Preparation of Shop Drawings and Sample submissions. 

2. Review of Shop Drawings and Samples. 

3. Finish and color selection. 

4. Fabrication and delivery. 

5. Erection or installation. 

6. Testing. 

Q. Include a minimum of 15 days prior to completion date for punch lists and clean up. No other activities shall 
be scheduled during this period. 

1.13 SHORT INTERVAL SCHEDULE 

A. Shall be fully developed horizontal bar chart type schedule directly derived from Construction Schedule. 

B. Prepare schedule on sheet of sufficient width to clearly show data. 

C. Identify activities by same description as Construction Schedule. 

D. Show each activity in proper sequence. 

E. Indicate graphically sequences necessary for related activities. 

F. Indicate activities completed or in progress for previous two week period. 

G. Indicate activities scheduled for succeeding two week period. 

H. Further detail may be added if necessary to monitor schedule. 

1.14 REQUESTED TIME ADJUSTMENT SCHEDULE 

A. Updated Construction Schedule shall not show a completion date later than the Contract Time, subject to any 
time extensions processed as part of a Change Order. 

B. If an extension of time is requested a separate schedule entitled “Requested Time Adjustment Schedule” shall 
be submitted to Owner and Architect for their review and approval. 

C. Indicate requested adjustments in Contract Time which are due to changes or delays in completion of work. 

D. Extension request shall include forecast of project completion date and actual achievement of any dates listed 
in Agreement. 
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E. To the extent that any requests are pending at time of any Construction Schedule update, time Adjustment 
Schedule shall also be updated. 

F. Schedule shall be a fully developed horizontal bar chart type schedule. 

G. Accompany  schedule  with  formal  written  time  extension  request  and  detailed  impact  analysis  justifying 
extension. 

H. Time  impact analysis shall demonstrate time  impact based upon date of delay, and status of construction at 
that time. 

I. Activity delays shall not automatically constitute an extension of Contract Time. 

J. Failure of subcontractors shall not be justification for an extension of time. 

K. Extensions will be granted only to extent that time adjustments extend Contract completion date. 

L. Owner shall not have an obligation to consider any time extension request unless requirements of Contract 
Documents, and specifically, but not limited to these requirements are complied with. 

M. Owner shall not be  responsible or  liable  for any construction acceleration due  to  failure of Owner  to grant 
time extensions under Contract Documents should requested adjustments in Contract Time not substantially 
comply with submission and justification requirements of Contract for time extension requests. 

N. In the event a Requested Time Adjustment Schedule and Time  Impact Analysis are not submitted within 10 
days  after  commencement  of  a  delay,  it  is mutually  agreed  that  delay  does  not  require  a  Contract  Time 
extension and therefore is not justified or warranted. 

1.15 RECOVERY SCHEDULE 

A. When activities are behind Construction Schedule a supplementary Recovery Schedule shall be submitted. 

B. Form  and  detail  shall  be  sufficient  to  explain  and  display  how  activities  will  be  rescheduled  to  regain 
compliance with Construction Schedule. 

C. Maximum duration shall be one month and shall coincide with payment period. 

D. Ten  days  prior  to  expiration  of  Recovery  Schedule  verification  to  determine  if  activities  have  regained 
compliance with Construction Schedule will be made. Based upon this verification the following will occur: 

1. Supplemental Recovery Schedule will be submitted to address subsequent payment period. 

2. Construction Schedule will be resumed. 

1.16 UPDATING SCHEDULES 

A. Review and update schedule at least 10 days prior to submitting an Application For Payment. 

B. Approved Change Orders which affect schedule shall be identified as separate new activities. 

C. Change Orders  of  less  than  $20,000.00  value  or  less  than  three  days  duration  need  not  be  shown  unless 
completion date is affected. 

D. Maintain schedule to record actual prosecution and progress. 

E. No other revisions shall be made to schedule unless authorized by Owner. 

F. Provide narrative Progress Report at time of schedule update which details the following: 

1. Activities or portions of activities completed during previous reporting period. 

2. Actual start dates for activities currently in progress. 

3. List of major construction equipment used during reporting period and any equipment idle. 

4. Number of personnel by craft engaged on Work during reporting period. 
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5. Progress analysis describing problem areas. 

6. Current and anticipated delay factors and their impact. 

7. Proposed corrective actions for Recovery Schedule. 

8. Proposed modifications, additions, deletions and changes in Construction Schedule. 

G. Schedule update will form basis upon which progress payments will be made. 

H. Owner will not be obligated to review or process Application For Payment until schedule and Progress Report 
have been submitted. 

 

1.17 DISTRIBUTION 

A. Following  joint  review  and  acceptance of updated  schedules distribute  copies  to Owner, Architect,  and  all 
other concerned parties. 

B. Instruct recipients to promptly report in writing any problem anticipated by projections shown in schedule. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 32 90 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Submittal procedures. 

B. Processing time. 

C. Proposed Products List. 

D. Shop Drawings. 

E. Product Data. 

F. Samples. 

G. Manufacturer’s instructions. 

H. Manufacturer’s certificates. 

I. Submittal schedule. 

1.2 RELATED SUBMITTAL REQUIREMENTS 

A. Progress Payments:  Section 01200 – Price and Payment Procedures. 

B. Schedule of Values:  Section 01200 – Price and Payment Procedures. 

C. Coordination Drawings:  Section 01310 – Project Management and Coordination. 

D. Construction Schedule:  Section 01329 – Construction Schedule – Bar Chart. 

E. Tests and Inspections:  Section 01458 – Testing Laboratory Services. 

F. Substitutions:  Section 01630 – Product Substitution Procedures. 

G. Certified Final Property Survey:  Section 01730 – Execution Requirements. 

H. Closeout Procedures:  Section 01770 – Closeout Procedures. 

I. The General Conditions set forth additional requirements for Submittals. 

1.3 SUBMITTAL PROCEDURES 

A. Transmit each submittal in conformance with requirements of this Section. 

B. Sequentially number the transmittal forms. Resubmittals to have original number with an alphanumeric suffix. 

C. Identify Project and Architect’s project number, Contractor, subcontractor or supplier, pertinent Drawing and 
detail number(s) and Specification Section number, as appropriate. 

D. Apply  Contractor’s  stamp,  signed  or  initialed  certifying  that  review,  verification  of products  required,  field 
dimensions,  adjacent  construction  work,  and  coordination  of  information  is  in  accordance  with  the 
requirements of the Work and Contract Documents. Submittals without Contractor’s stamp and signature will 
be returned without review. 

E. Schedule  Submittals  to  expedite  the  Project,  and  deliver  to  Architect  at  Occidental  College  Facilities 
Management, 1600 Campus Road, Los Angeles, CA  90041, Attn.: Joe O’Hara. Coordinate submission of related 
items. 
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F. Make Submittals in groups containing associated and related items to make sure that information is available 
for checking each item when it is received. 

G. Submittals for all items requiring color selection must be received before any will be selected. 

H. Architect  reserves  the  right  to withhold action on a  submittal  requiring  coordination with other Submittals 
until all related Submittals are received. 

I. Make Submittals in advance of schedule dates for installation to allow specified time for review, revisions, and 
resubmission prior to final review and subsequent placement of orders. 

J. No extension of Contract Time will be authorized because of  failure  to  transmit Submittals  to  the Architect 
sufficiently in advance of the Work to permit proper processing. 

K. Identify variations from Contract Documents and product or system limitations which may be detrimental to 
successful performance of the completed Work. 

L. Provide space for Contractor and Architect review stamps. 

M. Revise and resubmit Submittals as required, identify all changes made since previous submittal. 

N. Distribute copies of reviewed Submittals to concerned parties. Instruct parties to promptly report any inability 
to comply with provisions. 

O. Partial Submittals will be considered non‐responsive and will be returned without review. 

P. Submittals  not  requested will  not  be  recognized  or  processed.  Submittals  not  requested will  be  returned 
without review. 

Q. Architect will not review Submittals that contain Material Data Safety Sheets (MSDS) and will return them for 
resubmittal. 

R. Material Data Safety Sheets (MSDS) will only be reviewed by Architect when submitted to show compliance 
with LEED certification  requirements. Non‐LEED Submittals  that  include Material Safety Data Sheets will be 
returned for resubmittal. 

S. Substitutions will  not  be  considered when  they  are  indicated  or  implied  on  Submittals without  separate 
written request as required by provisions of Section 01630 – Product Substitution Procedures. 

1.4 PROCESSING TIME 

A. Time period for review of Submittals will commence upon receipt of submittal by Architect. 

B. Initial Review:  Allow five working days for each submittal. 

C. Resubmittal Review:  Allow five working days for each resubmittal. 

D. Sequential Review:  Allow 15 working days for initial and resubmittal review of each submittal where review is 
required by Architect’s consultants, Owner or other parties indicated. 

1.5 PROPOSED PRODUCTS LIST 

A. Within 14 days after date of Notice to Proceed, submit complete list of major products proposed for use, with 
name of manufacturer, trade name, model number, and designated specification section of each product. 

B. For  products  specified  only  by  reference  standards,  give  manufacturer,  trade  name,  model  or  catalog 
designation, and reference standards. 

1.6 SHOP DRAWINGS 

A. Submit four prints of each Drawing. After approval, four copies will be retained by Architect and one copy will 
be for the Owner. 

B. Review comments will be shown on returned print. Contractor will make and distribute copies as required for 
his purpose. 
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C. After review, distribute in accordance with article on procedures stated above and provide copies for Record 
Documents described in Section 01770 – Closeout Procedures. 

D. Do not reproduce Contract Documents or copy standard information and submit as Shop Drawings. 

E. Standard  information prepared without  specific  reference  to project  requirements will not be considered a 
Shop Drawing. 

F. Do not use or allow others to use Shop Drawings which have been submitted and have been rejected. 

G. Upon written request, Architect’s electronic CAD files will be provided for use in connection with preparation 
of Shop Drawings subject to the acceptance of the Architect’s standard terms and conditions for electronic file 
transfer. A service fee of $250.00 per Drawing shall be remitted to Architect prior to release of electronic files. 

1.7 PRODUCT DATA 

A. When  specified  in  individual  Specification  Sections,  submit  five  copies  of  data  for  each  product  which 
Contractor required. Four copies will be retained by Architect. 

B. Mark  each  copy  to  identify  applicable  products,  models,  options,  and  other  data.  Supplemental 
manufacturers’ standard data to provide information unique to this Project. 

C. After review, distribute in accordance with article on procedures stated above and provide copies for Record 
Documents described in Section 01770 – Closeout Procedures. 

1.8 SAMPLES 

A. Submit Samples  to  illustrate  functional and aesthetic characteristics of  the product, with  integral parts and 
attachment devices. Coordinate Sample Submittals for interfacing work. 

B. Include identification on each sample, with full Project information. 

C. Submit the number of samples which Contractor requires, plus two which will be retained by Architect. 

D. Reviewed Samples which may be used in the Work are indicated in individual Specification Sections. 

1.9 MANUFACTURER’S INSTRUCTIONS 

A. When  specified  in  individual Specification Sections,  submit manufacturers’ printed  instructions  for delivery, 
storage, assembly, installation, start‐up, adjusting, and finishing, in quantities specified for Product Data. 

B. Identify conflicts between manufacturers’ instructions and Contract Documents. 

1.10 MANUFACTURER’S CERTIFICATES 

A. When specified in individual Specification Sections, submit manufacturers’ certificate to Architect for review, 
in quantities specified for Product Data. 

B. Indicate material  or  product  conforms  to  or  exceeds  specified  requirements.  Submit  supporting  reference 
data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or product, but must be acceptable to Architect. 

1.11 DEFERRED APPROVAL REQUIREMENTS 

Not Used 

PART 2 – PRODUCTS 

Not Used 
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PART 3 – EXECUTION 

3.1. SUBMITTAL SCHEDULE 

 

SPEC 
SECTION 

TITLE  SAMPLE* 
CATALOG 
SHEET 

SHOP 
DRAWING 

02554  Storm Drainage     6    

02741  Cement Concrete Pavement     6    

02794  Pervious Concrete Paving     6  6 

02950  Concrete     6    

03541  Floor Topping Concrete     6    

07190  Batt Insulation     6    

07724  Applied Fireproofing     6    

07810  Firestopping     6    

07840  Joint Sealers  2  6    

07900  Steel Doors and Frames  2  6    

08110  Metal Frame Units     6  6 

08114  Wood Doors  2  6  6 

08215  Access Doors and Frames     6  6 

08333  Aluminum Windows  2  6    

08520  Door Hardware     6  6 

08170  Glazing  2  6  6 

08800  Metal Stud Framing System     6    

09111  Portland Cement Plaster  2  6  6 

09220  Gypsum Board Systems  1       

09331  Suspended Acoustical Ceiling  2  6  6 

09680  Carpet Tile  2  6  6 

09771  Painting  2  6    

 

* Samples are required for Architect’s “color and material board”. To expedite approval, contractor shall expedite the 
submittal of these items. Color selections will not be made until all such items are received. 

 

END OF SECTION 01 33 00
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SECTION 01 35 10 

ALTERATION PROJECT PROCEDURES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Products and installation for altering, patching and extending work. 

B. Transition and adjustments. 

C. Repair of damaged surfaces, finishes, and cleaning. 

1.2 DEFINITIONS 

A. Protect and Maintain:  To remove deteriorating corrosion, re‐apply protective coatings, and install protective 
measures such as temporary guards; to provide the least degree of intervention. 

B. Repair:   To  stabilize,  consolidate, or  conserve;  to  retain existing materials and  features while employing as 
little  new  material  as  possible.  Repair  includes  patching,  piecing‐in,  splicing,  consolidating,  or  otherwise 
reinforcing or upgrading materials. Repair also includes limited replacement to match existing, rehabilitation, 
and reconstruction, with compatible substitute materials  for deteriorated or missing parts of  features when 
there are surviving prototypes. 

C. Replace:  To duplicate and replace entire features with new material to match existing. Replacement includes 
the following conditions: 

1. Duplication:    Includes  replacing  elements  damaged  beyond  repair  or  missing.  Original  material  is 
indicated as the pattern for creating new duplicated elements. 

2. Replacement With New Materials:    Includes replacement with new material when original material  is 
not available as patterns for creating new duplicated elements. 

3. Replacement With Substitute Materials:    Includes  replacement with compatible  substitute materials. 
Substitute materials are not allowed, unless otherwise indicated. 

4. Remove:    To  detach  items  from  existing  construction  and  legally  dispose  of  them  off‐site  unless 
indicated to be removed and salvaged or removed and reinstalled. 

5. Remove and Salvage:  To detach items from existing construction and deliver them to Owner. Provide 
Owner with an executed receipt for delivery of products. 

6. Remove and Reinstall:   To detach  items  from existing construction,  repair and clean  them  for  re‐use 
and reinstall them where indicated. 

7. Existing to Remain or Retain:   Existing  items of construction that are not to be removed and that are 
not otherwise indicated to be removed and salvaged, or removed and reinstalled. 

8. Match Existing:   Material  that matches existing materials, as much as possible,  in species, cut, color, 
grain, and finish. 

1.3 SUBMITTALS 

A. If alternate methods and materials to those indicated are proposed for any work, provide written description 
of proposed methods and comparable products. 

B. Where existing conditions may be misconstrued as damaged caused by alteration procedures submit evidence 
of adjacent construction before work beings. 
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PART 2 – PRODUCTS 

2.1. PRODUCTS FOR PATCHING AND EXTENDING WORK 

A. New Materials:  As specified in Product Sections; match existing products and work for patching and extending 
work. 

B. Type  and  Quality  of  Existing  Products:    Determine  by  inspection  and  testing  products  where  necessary, 
referring to existing Work as a standard. 

PART 3 – EXECUTION 

3.1. EXAMINATION 

A. Verify that demolition is complete, and areas are ready for installation of new Work. 

B. Beginning of alteration Work means acceptance of existing conditions. 

3.2. PREPARATION 

A. Cut, move, or remove items as necessary for access to alterations and renovation Work. Replace and restore 
at completion. 

B. Remove unsuitable material not marked for salvage, such as rotted wood, corroded metals, and deteriorated 
masonry and concrete. Replace materials as specified for finished Work. 

C. Remove debris and abandoned items from area and from concealed spaces. 

D. Prepare surface and remove surface finishes to provide for proper installation of new Work and finishes. 

E. Close openings  in exterior surfaces to protect existing work from weather and extremes of temperature and 
humidity. 

3.3. INSTALLATION 

A. Coordinate  work  of  alterations  and  renovations  to  expedite  completion  and  to  accommodate  Owner 
occupancy. 

B. Remove, cut, and patch Work in a manner to minimize damage and to provide a means of restoring products 
and finishes to original specified condition. 

C. Refinish  visible existing  surfaces  to  remain  in  renovated  rooms and  spaces,  to  specified  condition  for each 
material, with a neat transition to adjacent finishes. 

D. Install products as specified in individual Sections. 

3.4. TRANSITIONS 

A. Where new Work abuts or aligns with existing, perform a smooth and even transition. Patched Work to match 
existing adjacent Work in texture and appearance. 

B. When finished surfaces are cut so that a smooth transition with new work is not possible, request instructions 
from Architect. 

3.5. ADJUSTMENTS 

A. Where  removal  of  partitions  or walls  results  in  adjacent  spaces  becoming  one,  rework  floors, walls,  and 
ceilings to a smooth plane without breaks, steps, or bulkheads. 

B. Where a change of plane of 1/8 inch or more occurs, request instructions from Architect. 

C. Remove  existing  frames  and  doors  and  trim  them  as  necessary  to  clear  new  floor  finish.  Refinish  trim  as 
required. 
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D. Fit work at penetrations of surfaces as specified in Section 01732 – Cutting and Patching. 

 

 

3.6. REPAIR OF DAMAGED SURFACES 

A. Patch  or  replace  portions  of  existing  surfaces  which  are  damaged,  lifted,  discolored,  or  showing  other 
imperfections. 

B. Repair substrate prior to patching finish 

3.7. FINISHES 

A. Finish surfaces as specified in individual Product Sections. 

B. Finish  patches  to  produce  uniform  finish  and  texture  over  entire  area. When  finish  cannot  be matched, 
refinish entire surface to nearest intersections. 

3.8. CLEANING 

A. Match samples of existing materials that have been cleaned and identified for acceptable cleaning levels. 

B. Avoid over cleaning to prevent damage to existing materials. 

 

END OF SECTION 01 35 10 
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SECTION 01 35 20 

LEED REQUIREMENTS (OPTIONAL) 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. General  requirements  and  procedures  for  compliance  with  U.S.  Green  Building  Council’s  (USGBC)  LEED 
prerequisites and credits needed for the Project to obtain LEED equivalent Silver Certification. (Note: we will 
not be obtaining LEED equivalent Silver for this project). 

B. Other LEED prerequisites and credits needed to obtain LEED certification are dependent on material selections 
and may not be specifically identified as LEED requirements. 

C. Compliance with requirements needed to obtain LEED prerequisites and credits may be used as one criterion 
to evaluate substitution requests under the provisions of Section 01630 – Product Substitution Procedures. 

D. Additional LEED prerequisites and credits needed to obtain the indicated LEED certification are dependent on 
the Architect’s design and other aspects of the Project that are not part of the Work of the Contract.  

E. Related Sections include the following: 

1. Divisions 1 through 16 Sections for LEED requirements specific to the Work of each of those Sections. 
These requirements may or may not include referenced to LEED. 

1.2 DEFINITIONS 

A. Certificates  of  Chain‐of‐Custody:    Certificates  signed  by manufacturers  certifying  that wood  used  to make 
products was obtained from forests certified by an FSC‐accredited certification body to comply with FSC 1.2, 
“Principles and Criteria”. Certificates shall include evidence that mill is certified for chain‐of‐custody by an FSC‐
accredited certification body. 

B. LEED:  Leadership in Energy and Environmental Design. 

C. Rapidly Renewable Materials:   Materials made from agricultural products that are typically harvested with a 
10‐year or shorter cycle. Rapidly renewable materials include products made from bamboo, cotton, flax, jute, 
straw, sunflower seed hulls, vegetable oils, or wool. 

D. Regionally Manufactured Materials:   Materials that are manufactured within a radius of 500 miles  from the 
Project  location. Manufacturing refers to the final assembly of components  into the building product that  is 
installed at the Project site. 

E. Regionally  Extracted,  Harvested,  or  Recovered  Materials:    Materials  that  are  extracted,  harvested,  or 
recovered and manufactured within a radius of 500 miles from the Project site. 

F. Recycled Content:  The percentage by weight of constituents that have been recovered or otherwise diverted 
from the solid waste stream, either during the manufacturing process (pre‐consumer), or after consumer use 
(post‐consumer). 

1. Spills and scraps  from  the original manufacturing process  that are combined with other constituents 
after  a minimal  amount of  reprocessing  for use  in  further production of  the  same product  are not 
recycled materials. 

2. Discarded  materials  from  one  manufacturing  process  that  are  used  as  constituents  in  another 
manufacturing process are pre‐consumer recycled material. 
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1.3 SUBMITTALS 

A. General:  Comply with requirements of Division 1 Section 01330 – Submittal Process. 

B. LEED Action Plans:   Provide Preliminary Submittals within  seven days of date established  for  the Notice of 
Award indicating how the following requirements will be met. 

1. Credit EQ 3.1:  Construction indoor air quality management plan. 

C. LEED Documentation Submittals: 

1. Prerequisite EA 3.0:  Product Data for new HVAC equipment indicating absence of CFC refrigerants. 

2. Credit EQ 1.0:  Product Data and Shop Drawings for carbon dioxide monitoring system. 

3. Credit EQ 3.1: 

a. Construction indoor air quality management plan. 

b. Product Data for temporary filtration media. 

c. Product Data for filtration media used during occupancy. 

4. Credit EQ 4.1:  Product Data for adhesives and sealants used on the interior of the building indicating 
VOC content of each product used.  Indicate VOC content  limits according  to South Coast Air Quality 
Management  District  (SCAQMD)  Rule  1168.  All  sealants  used  as  fillers  must  meet  or  exceed  the 
requirements of the Bay Area Air Quality Management District Regulation 8, Rule 51. 

5. Credit EQ4.2:  Product Data for paints and coatings used on the interior of the building indicating VOC 
content of each product according to Green Seal Standard GS‐11. 

PART 2 – PRODUCTS 

2.1. LOW‐EMITTING MATERIALS 

A. Credit EQ 4.1:   For  interior applications use adhesives and sealants that comply with the following  limits for 
COV content when calculated according to South Coast Air Quality Management District (SCAQMD) Rule 1168, 
and must meet or exceed  the  requirements of  the bay Area Air Quality Management District Regulation 8, 
Rule 51: 

1. Wood Glues:  30 g/L. 

2. Metal to Metal Adhesives:  30 g/L. 

3. Adhesives for Porous Materials (except wood):  50 g/L. 

4. Subfloor Adhesives:  50 g/L. 

5. Plastic Foam Adhesives:  50 g/L. 

6. Carpet Adhesives:  50 g/L. 

7. Carpet Pad Adhesives:  50 g/L. 

8. VCT and Asphalt Tile Adhesives:  50 g/L. 

9. Cove Base Adhesives:  50 g/L. 

10. Gypsum board and Panel Adhesives:  50 g/L. 

11. Rubber Floor Adhesives:  50 g/L. 

12. Ceramic Tile Adhesives:  65 g/L. 

13. Multi‐Purpose Construction Adhesives:  70 g/L. 
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14. Fiberglass Adhesives:  80 g/L. 

15. Structural Glazing Adhesives:  100 g/L. 

16. Wood Flooring Adhesive:  100 g/L. 

17. Contact Adhesive:  250 g/L. 

18. Plastic Cement Welding Compounds:  350 g/L. 

19. ABS Welding Compounds:  400 g/L. 

20. CPVC Welding Compounds:  490 g/L. 

21. PVC Welding Compounds:  510 g/L. 

22. Adhesive Primer for Plastic:  650 g/L. 

23. Sealants:  250 g/L. 

24. Sealant Primers for Nonporous Substrates:  250 g/L. 

25. Sealant Primers for Porous Substrates:  775 g/L. 

B. Credit EQ 4.2:  For interior applications use paints and coatings that comply with the following limits for VOC 
content when calculated according to 40 CFR 59, subpart D (EPA Method 24) and Green Seals Standard GS‐11 
requirements. 

1. Flat Paints and Coatings:  VOC not more than 50 g/L. 

2. Non‐Flat Paints and Coatings:  VOC not more than 50 g/L. 

3. Anti‐Corrosive Coatings:  VOC not more than 250 g/L. 

4. Varnishes and Sanding Sealers:  VOC not more than 350 g/L. 

5. Stains:  VOC not more than 250 g/L. 

6. Aromatic Compounds:   Paints and  coatings  shall not  contain more  than 1.0 percent by weight  total 
aromatic compounds (hydrocarbon compounds containing one or more benzene rings). 

 

PART 3 – EXECUTION 

3.1. SITE DISTURBANCE 

A. Credit SS 5.1:  Comply with requirements of Division 1, Section 01110 – Summary of Work. 

3.2. CONSTRUCTION WASTE MANAGEMENT 

A. Credit MR 2.1:  Comply with Division 1 as directed by Owner. 

3.3. CONSTRUCTION INDOOR AIR QUALITY MANAGEMENT 

A. Credit EQ 3.1:  Develop and implement an Indoor Air Quality Management Plan (IAQ) for the construction and 
pre‐occupancy phases of the Work as follows: 

1. Comply with SMACNA IAQ Guideline for Occupied Buildings Under Construction, 1995, Chapter 3. 

2. Protect stored on‐site or installed absorptive materials from moisture damage. 

3. When air handlers are used during construction, filtration media with a Minimum Efficiency Reporting 
Value (MERV) of eight must be used at each return grill, as determined by ASHRAE 52.2 – 1999. 

4. Replace all filtration media immediately prior to occupancy. Filtration media with a Minimum Efficiency 
Report Value  (MERV) of 13,  as determined by ASHRAE 52.2–1999  for media  installed  at  the  end of 
construction. 
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END OF SECTION 01 35 20
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SECTION 01 35 91 

HISTORIC TREATMENT PROCEDURES 

PART 1 ‐ GENERAL 

1.01 SUMMARY 

A. The highest level of preservation of historic materials shall apply to this structure and the work of this 
contract. In addition to all other requirements, all exterior work of this contract shall be performed in 
accordance with the Secretary of the Interior’s Standards for the Treatment of Historic Properties. 

B. This Section includes special procedures for historic treatment on Project including, but not limited to, the 
following: 

1. Preparation of Removals Plan. 

2. Requirements for documentation of historic components, fixtures, and fittings to be removed and 
transferred to the control of others. 

3. Temporary protection of existing historic materials left in place during construction. 

4. Protection during application of chemicals. 

5. Protection during use of heat‐generating equipment. 

6. Removal, salvage, storage and protection of existing historic building components, fixtures and 
fittings. 

C. General Requirements: It shall be understood that the Work of this Section seeks to preserve the character 
of the historic building by leaving in place as much of the original materials as possible and, where removals 
are necessary, by saving historic building components, fixtures and fittings for subsequent reinstallation. 

D. If needed removal/abatement of lead or asbestos containing materials from 100% of the existing work 
surface covered by this section shall be performed by properly licensed abatement contractors and shall 
fully comply with any pertinent regulations. Any work done shall follow the methods outlined herein.  

1.02 DEFINITIONS 

A. Historic: The designation “HF” and words such as “historic,” “historic fabric,” “historic materials,” “historic 
building materials,” or words of similar meaning shall be understood to mean that the material or feature is 
considered to have aspects that require preservation and all work impacting the material or feature shall 
conform to the Secretary of the Interior’s Standards and Guildelines for the Treatment of Historic 
Properties. 

B. "Preservation": To apply measures necessary to sustain the existing form, integrity, and materials of a 
historic property. Work may include preliminary measures to protect and stabilize the property. 

C. “Protect”: Take all necessary precautions to keep historic materials of the building from damage or injury. 
Provide temporary guards and covering as needed. Secure coverings without use of adhesive or nails. 
Impervious sheets that produce condensation should not be used. Materials should be in the same 
condition and same location in the building upon completion of the project as when they were when the 
project began. 

D. "Repair": To stabilize, consolidate, or conserve; to retain and protect existing materials and features while 
employing as little new material as possible. Repair includes patching, piecing‐in, splicing, consolidating, or 
otherwise reinforcing or upgrading materials, with appropriate and approved materials and methods. 
Within restoration, repair also includes limited replacement in‐kind, rehabilitation, and reconstruction, with 
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compatible approved substitute materials for deteriorated or missing parts of features when there are 
surviving prototypes. 

E. "Remove and Salvage": To detach items from existing construction, label, package, and deliver them to 
University ready for reuse or storage. 

F. "Existing to Remain" or "Retain": Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed and salvaged, or removed and reinstalled. Take precautions to protect 
materials noted.  

G. "In‐Kind": Match existing in all physical and visual aspects including material, form, color, texture and 
workmanship. 

H. "Architect": A person retained by University to provide guidance for compliance with the Secretary of the 
Interior’s Standards for the Treatment of Historic Properties. 

1.03 SUBMITTALS 

A. Historic Treatment Program: Submit a written plan for each phase or process including removal of historic 
material or protection of surrounding materials during operations. Describe in detail materials, methods, 
and equipment to be used for each phase of work. Plans include: 

1. Historic Fabric Protection Plan 

2. Access Plan, including pedestrian control. 

3. Removals Plan 

B. Prior to starting work plans shall be approved by the Architect and University. 

1.04 REVIEW AND OBJECTIONS 

A. The University reserves the right to reject all or part of the Contractor’s methods on the following basis: 

1. Do not conform to the plans and specifications or the overall intent of this project 

2. Do not conform to the recommended treatments as outlined in the Secretary of the Interior’s 
Standards for the Treatment of Historic Properties 

3. Too intrusive or destructive to the remaining historic fabric of the structures or the historic 
landscape. 

4. Proposed procedures are inherently unsafe 

5. Proposed procedures are unlikely to produce desired results 

6. Required level of craftsmanship is not evident 

7. Contractor’s written proposal lacks sufficient detail to be properly evaluated 

B. Should the Contractor’s plans be rejected by the University, the Contractor shall resubmit new or modified 
proposals, fully addressing the University’s concerns. No work shall proceed until the Contractor’s proposed 
methods and procedures are fully agreed to and approved by the University. 

C. Submit plans to the University not less than 10 days prior to the scheduled pre‐construction conference for 
the specific scope of work. 

D. Alternative Methods and Materials: If alternative methods and materials to those indicated are proposed for 
any phase of work, provide a written description including evidence of successful use on other, comparable 
projects, and program of testing to demonstrate effectiveness for use on this Project. 

a. Neatly  typed  descriptive  records,  sketches,  and  drawings  shall  be  filed  within  three  ring 
binders  or  other  approved  filing/organizing  system.  File  in  a  logical  chronological manner, 
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consistent  with  the  order  of  actual  work  performed.  Provide  descriptive  index  for  rapid 
location of records within filing system. 

b. Digital photographs shall be downloaded onto a CD. Additionally, a hard copy of each  index 
shall be placed with  each CD  and  a  stick‐on  label placed on  the outside of  each CD  jacket 
identifying the contents of each CD. 

E. Record Documents: Include modifications to manufacturer's written instructions and procedures, as 
documented in the historic treatment preconstruction conference and as the Work progresses. 

1.05 QUALITY ASSURANCE 

A. Qualifications: Use adequate numbers of skilled workers, thoroughly trained and experienced in the 
necessary crafts, and completely familiar with specified requirement and methods needed for proper 
performance of work. Contractor, or subcontractor, shall provide training so that workers are cognizant of 
relevant Secretary of the Interior’s Standards and Guidelines for the Treatment of Historic Properties. 

B. Workers of all other subcontractors such as MEP trades shall be properly notified and trained under this 
section and shall be required to coordinate their work so as to minimize impact on Historic Fabric. 

1.06 STORAGE AND PROTECTION OF HISTORIC MATERIALS 

A. General Historic Fabric: Document and protect all historic fabric removed from the buildings or landscape. 
Consult with the University to determine disposition of material not scheduled for re‐use. 

B. Protect all historic materials from general abuse, rough handling, tool marks, paint splattering, punctures, 
penetrations, saw marks, and related damage. 

C. Removed and Salvaged Historic Materials: 

1. Clean salvaged historic items using approved and specified products and methods. 

2. Pack or crate items after cleaning. Identify contents of containers with descriptive lists and 
photographs stored both inside the container and affixed to exterior of container. 

3. Store items in a secure area until delivery to University. 

4. Transport items to Government’s storage area as designated by the University or as indicated on 
Drawings. 

5. Protect items from damage during transport and storage. 

6. Do not dispose of items removed from existing construction without prior written consent of 
University. 

D. Removed and Reinstalled Historic Materials: 

1. Clean and repair historic items to functional condition adequate for intended reuse, using approved 
and specified materials and methods. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers with descriptive lists 
and photographs stored both inside the container and affixed to exterior of container. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated. Comply with installation requirements for new materials and 
equipment. Provide connections, supports, and miscellaneous materials necessary to make item 
functional for use indicated. 

E. Existing Historic Materials to Remain: Protect historic materials indicated to remain against damage and 
soiling during construction. When permitted by University, items may be removed to a suitable, protected 
storage location during construction, and reinstalled in their original locations after construction. 
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F. Storage and Protection: When removed from their existing location, store historic materials within a 
weathertight enclosure where they are protected from wetting by rain, snow, or ground water, and 
temperature variations. Secure stored materials to protect from theft. 

1. Identify removed items with an inconspicuous mark and label indicating their original location. 

2. Stone and brick may be stored outside. Protect from freeze‐thaw effects and vandalism. 

PART 2 ‐ PRODUCTS 

2.01 MATERIALS 

A. Use materials proposed in Protection Plan. 

B. Do not use materials that will stain or leave residue on historic materials. 

C. Materials for protection shall be compatible with and disposed of in accordance with Division 01, 
“Construction Waste Management” and “Construction Indoor Air Quality Management”. 

PART 3 ‐ EXECUTION 

3.01 SPECIAL PROJECT CONSIDERATION 

A. Do not disturb sound original material, which is in place or is found at the site, unless specific agreements 
between the University and the Architect have been reached. Before beginning work, examine with the 
University each area to determine with mutual agreement, which items, features, and materials are to be 
retained and protected. Physically and visibly mark such items, features, and materials as directed. 
Physically and visibly mark as directed such items, features, and materials as are mutually agreed to be 
removed and replaced with new materials. Carefully remove, label, document, catalog, and safely store 
original elements that are required to be retained, reinstalled, reused, or placed in long term archival 
storage.  

B. Bring any pre‐existing damage to the attention of the University before proceeding with the installation of 
protection. Contractor shall document all such pre‐existing damage, and shall be responsible for the cost of 
any repair of damage not documented prior to installation of protective material which is revealed upon 
dismantling the protection. 

C. In the event of new damage, inform University immediately and describe nature and extent of damage and 
proposed method of repair. Do not attempt repairs without an approved repair plan. 

3.02 PROTECTION, GENERAL 

A. Comply with manufacturer's written instructions for precautions and effects of products and procedures on 
adjacent building materials, components, and vegetation. 

B. Ensure that supervisory personnel are present when work begins and during its progress. 

C. Temporary Protection of Historic Materials during Construction: 

1. Protect existing materials during installation of temporary protections and construction. Do not 
deface or remove existing materials, unless indicated otherwise. 

2. Attachments of temporary protection to existing construction shall be reviewed by Architect and 
approved by University prior to installation. 

D. Protect landscape work adjacent to or within work areas as follows: 

1. Provide barriers to protect tree trunks, and roots below tree canopies. 

2. Bind spreading shrubs. 
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3. Use coverings that allow plants to breathe and remove coverings at the end of each day. Do not cover 
plant material with a waterproof membrane for more than 8 hours at a time. 

4. Set scaffolding and ladder legs away from plants. 

5. Do not allow storage of materials within the drip lines of trees. 

E. Existing Drains: Prior to the start of work or any cleaning operations, test drains and other water removal 
systems to ensure that drains and systems are functioning properly. Notify University immediately of drains 
or systems that are stopped or blocked. Do not begin Work of this Section until the drains are in working 
order. 

1. Provide a method to prevent solids including stone or mortar residue from entering the drains or 
drain lines. Clean out drains and drain lines that become blocked or filled by sand or any other solids 
because of work performed under this Contract. 

2. Protect storm drains from pollutants. Block drains or filter out sediments, allowing only clean water 
to pass. 

F. Where sprinkler protection exists and is functional, maintain it without interruption while operations are 
being performed. If operations are performed close to automatic sprinkler heads, shield the individual 
heads temporarily with guards. 

G. Notify University at least one week prior to removal of protection and coordinate with University for 
observation and documentation of any damage which has occurred since the protection was installed. 

H. Remove and dispose of all protective materials as directed and in accordance with the Waste Management 
Plan. 

3.03 PROTECTION DURING APPLICATION OF CHEMICALS 

A. Protect persons, motor vehicles, surrounding surfaces of building being restored, building site, plants, and 
surrounding buildings from harm or damage resulting from applications of chemical cleaners and paint 
removers. 

B. Comply with requirements in Division 1 Section "Temporary Facilities and Controls." 

C. Cover adjacent surfaces with materials that are proven to resist chemical cleaners selected for Project unless 
chemicals being used will not damage adjacent surfaces. Use covering materials that contain only 
waterproof, UV‐resistant adhesives. Apply masking agents to comply with manufacturer's written 
instructions. Do not apply liquid masking agent to painted or porous surfaces. When no longer needed, 
promptly remove masking to prevent adhesive staining. 

D. Do not clean surfaces during winds of sufficient force to spread cleaning solutions to unprotected surfaces. 

E. Neutralize and collect alkaline and acid wastes and properly dispose of off University property. 

F. Dispose of runoff from chemical operations by legal means and in a manner that prevents soil erosion, 
undermining of paving and foundations, damage to landscaping, and water penetration into building 
interiors. 

3.04 SPECIAL REMOVAL PROCEDURES 

A. Exercise extreme caution in removing historic elements and materials of any kind attached to historic 
elements that are indicated to remain. Proceed as follows: 

1. Unbolt bolted connections. 

2. Unscrew screw connections. 

3. Do not pry apart members whose finish will be damaged by chipping, scratching, crazing, or cracking, 
or whose structural integrity will thereby be impaired. 
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4. Do not use oversized power tools to remove wall or floor areas for installation of new equipment. 

5. Do not remove nails from woodwork from the finished or exposed side. Drive nails through or pull 
from back side such that the nail head does not splinter the finished face. 

6. When prying cannot be avoided, protect finished surfaces and materials scheduled to remain or be 
reinstalled. Use sacrificial wood blocks, surface protection such as protective carpeting or other 
approved means agreed to by the University. 

7. Utilize blocks, steel plates, or other approved methods to spread loads to larger areas, to avoid 
stone/flatwork damage. 

8. If the work cannot proceed without some limited damage to the historic fabric, then the Contractor 
and the University shall clearly define and mutually agree to all methods which may damage historic 
fabric, prior to proceeding with the work. The University or designated representative, reserves the 
right to reject inappropriate methods not in conformance with accepted and recognized historic 
preservation or rehabilitation standards and/or practices. 

9. When conflicts arise regarding what may constitute appropriate methods, the specifications shall 
prevail. 

3.05 HISTORIC TREATMENT PROCEDURES 

A. The principal aim of preservation work is to halt the process of deterioration and stabilize the item's 
condition, unless otherwise indicated. Repair is required where specifically indicated. The following 
procedures shall be followed: 

1. Retain as much existing material as possible; repair and consolidate rather than replace. 

2. Use additional material or structure to reinforce, strengthen, prop, tie, and support existing material 
or structure. 

3. Use reversible processes wherever possible. 

4. Use traditional replacement materials and techniques. New work shall be distinguishable to the 
trained eye, on close inspection, from old work. 

5. Record the work before the procedure with preconstruction photos and during the work with 
periodic construction photos. Photographic documentation is specified above. 

B. Changes to distinctive interior materials, features, and spatial relationships shall be minimized. 

C. Alterations shall not destroy historic materials or features. New work shall be compatible in material, 
features, size, scale, and proportion to the property and environment. 

1. New construction and materials shall be added in such a manner that, if removed in the future, the 
essential form and integrity of the historic materials would be unimpaired. 

D. Obtain Architect and University’s review and written approval before making changes or additions to 
construction or removing historic materials not indicated in the Project Documents. 

E. Notify University’s Site Representative of visible changes in the integrity of material or components whether 
due to environmental causes including biological attack, UV degradation, freezing, or thawing; or due to 
structural defects including cracks, movement, or distortion. 

1. Do not proceed with the work in question until directed by University. 

F. Where missing features are indicated to be repaired or replaced, provide features whose designs are based 
on accurate duplications rather than on conjectural designs, subject to the approval of Architect and 
University. 

G. Where Work requires existing features to be removed, cleaned, and reused, perform these operations 
without damage to the material itself, to adjacent materials, or to the substrate. 
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H. Identify new or replacement materials and features with inconspicuous, permanent marks to distinguish 
them from original materials. Record the legend of identification marks and the locations of these marks on 
Record Drawings. 

I. When cleaning, match samples of existing materials that have been cleaned and identified for acceptable 
cleaning levels. Avoid over cleaning to prevent damage to existing materials during cleaning. 

 
END OF SECTION  01 35 91
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SECTION 01 42 30 

REFERENCE STANDARDS 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Definitions. 

B. Specification format and content. 

C. Industry standards. 

D. Codes and standards. 

E. Governing regulations/authorities. 

1.2 DEFINITIONS 

A. General:  Basic contract definitions are included in the General Conditions. 

B. Regulations:  Includes laws, ordinances, statues, and lawful orders issued by authorities having jurisdiction, as 
well as rules, conventions, and agreements within the construction  industry that control performance of the 
Work. 

1.3 SPECIFICATION FORMAT AND CONTENT 

A. Specifications are organized into Divisions and Sections based on the Construction Specifications Institute’s 16‐
Division format and Master Format Numbering System. 

B. The Sections are placed in the Project Manual in numeric sequence; however, this sequence is not complete 
and the Table of contents of the Specifications must be consulted to determine the total listing of Sections. 

C. The Section Title is not intended to limit the meaning or content of the Section, nor to be fully descriptive of 
the requirements specified therein. 

D. The  organization  of  the  Specifications  shall  not  control  the  division  of  the work  among  subcontractors  or 
establish the extent of work to be performed by any trade. 

E. Specifications  used  certain  conventions  regarding  style  of  language  and  the  intended meaning  of  certain 
terms, words, and phrases when used in particular situations or circumstances. These conventions are: 

1. Language used  in Specifications and other Contract Documents  is abbreviated. Words and meanings 
shall be interpreted as appropriate. Words that are implied, but not stated, shall be interpolated as the 
sense requires. Singular words shall be interpreted as plural and plural words interpreted as a singular 
where applicable to maintain the context of the Contract Document indicated. 

2. Imperative and streamlined language is generally used in the Specifications. Requirements expressed in 
the imperative mood are to be performed by the Contractor. Subjective language is used for clarity to 
describe responsibilities that must be fulfilled indirectly by the Contractor, or by others when so noted. 

3. The words “shall be” are implied wherever a colon (:) is used within a sentence of phrase. 

1.4 INDUSTRY STANDARDS 

A. Except  where  Contract  Documents  include more  stringent  requirements,  applicable  construction  industry 
standards shall apply as  if bound  into the Contract Documents to the extent referenced. Such standards are 
made part of Contract Documents by reference. 

B. Conform to reference standard by date of issue current on date for receiving bids except when a specific date 
is indicated. 
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C. Where compliance with  two or more standards  is specified and where standards may establish different or 
conflicting  requirements  for  quantities  or  quality  levels,  the  more  stringent,  higher  quality  and  greater 
quantity of work shall apply. 

D. The  quantity  or  quality  level  shown  or  specified  shall  be  the minimum  provided  or  performed.  Indicated 
numeric values are minimum or maximum, as appropriate, for the context of the requirements. 

E. Each entity engaged in construction of the work is required to be familiar with industry standards applicable to 
its construction activity. 

F. Each entity engaged in construction of the work is required to be familiar with industry standards applicable to 
its construction activity. 

G. Trade association names and titles of general standards are frequently abbreviated. Where such abbreviations 
are used in the Specifications or other Contract Documents, they shall mean the recognized trade association, 
standards‐generating organization, authority having  jurisdiction, or other entity applicable to  the content of 
the  text provision. Refer  to  the “Encyclopedia of Associations”, published by Gale Research Co., available  in 
most libraries. 

H. Refer  to  individual  Specification  Sections  and  related  Drawings  for  names  and  abbreviations  of  trade 
associations and standards applicable  to specific portions of  the work.  In particular, refer  to Division 15  for 
names and abbreviations applicable to mechanical work and refer to Division 16 for names and abbreviations 
applicable to electrical work. 

I. The contractual relationship of the parties to the Contract shall not be altered from the Contract Documents 
by mention or interference otherwise in any reference document. 

1.5 CODES AND STANDARDS 

A. Latest  edition  of  pertaining  ordinances,  laws,  rules,  codes,  regulations,  standards,  and  others  of  public 
agencies having  jurisdiction of  the Work are  intended wherever  reference  is made  in either  the singular or 
plural  to Code or Building Code except as otherwise specified,  including but not  limited  to,  latest edition of 
those in the following listing: 

 
1. 2001 Administrative Regulations California  

Code of Regulations (CCR), Title 24, Part 1 

2. 2001 California Building Code (CBC) California  (1997 Uniform Building Code (UBC) with 
Code of Regulations (CCR), Title 24, Part 2  California amendments) 

3. 2001 California Electrical Code (CEC) California  (1999 National Electric Code (NEC) with  
Code of Regulations (CCR), Title 24, Part 3  California amendments) 

4. 2001 California Mechanical Code (CMC) California   (2000 Uniform Mechanical Code (UMC) with 
Code of Regulations (CCR), Title 24, Part 4  California amendments) 

5. 2001 California Plumbing Code (CPC) California   (2000 Uniform Plumbing Code (UPC) with 
Code of Regulations (CCR), Title 24, Part 5  California amendments) 

6. 2001 California Energy Code California  
Code of Regulations (CCR), Title 24, Part 6 

7. 2001 California Elevator Safety Regulations  
California Code of Regulations (CCR), Title 24, Part 7 

8. 2001 California Fire Code (CFC) California   (2000 Uniform Fire Code (UFC) with 
Code of Regulations (CCR), Title 24, Part 9  California amendments) 

9. 1990 State Fire Marshal Regulations California Code 
of Regulations (CCR), Title 19 (As amended to date) 

10. 2001 California Code for Building Conservation   (2000 Uniform Code for Building Conservation 
California Code of Regulations (CCR), Title 24  (UCBC) with California amendments) 



GREYSTONE MANSION THEATER 
 905 LOMA VISTA DRIVE, BEVERLY HILLS 90210 

 

Bid Specifications KAPLAN CHEN KAPLAN ARCHITECTS & PLANNERS 
REFERENCE STANDARDS 

October 15, 2015                                                                                                            SECTION  01 42 30  - 43 

11. 2001 State Referenced Standards Code California  
Code of Regulations (CCR), Title 24 

12. Americans with Disabilities Act (ADA) Accessibility  
Guidelines for Buildings and Facilities (ADAAG) 

1.6 GOVERNING REGULATIONS/AUTHORITIES 

A. Authorities having jurisdiction have been contacted where necessary to obtain information for preparation of 
Contract Documents. Contact authorities having  jurisdiction directly for  information having a bearing on the 
work. 

B. Comply with all Federal, State and  local  laws, ordinances, rules and regulations  indicated and which bear on 
the conduct of the work. 

PART 2 – PRODUCTS 

Not Used 

PART E – EXECUTION 

Not Used 

 

END OF SECTION 01 42 30 



GREYSTONE MANSION THEATER 
 905 LOMA VISTA DRIVE, BEVERLY HILLS 90210 

 

Bid Specifications KAPLAN CHEN KAPLAN ARCHITECTS & PLANNERS 
QUALITY CONTROL 

October 15, 2015                                                                                                            SECTION  01 45 00  - 44 

SECTION 01 45 00 

QUALITY CONTROL 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Interpretation of requirements. 

B. Quality assurance and control of installation. 

C. Tolerances. 

D. Field Samples. 

E. Mock‐up. 

F. Manufacturers’ field services and reports. 

1.2 INTERPRETATION OF REQUIREMENTS 

A. If  compliance with  two  or more  standards  is  specified  and  the  standards  establish  different  or  conflicting 
requirements for minimum quantities or quality levels, comply with the most stringent requirement. 

B. The quantity or quality  level  shown or  specified  shall be  the minimum provided or performed.  The  actual 
installation  shall  comply  exactly  with  the  minimum  quantity  or  quality  specified,  or  it  may  exceed  the 
minimum within reasonable limits. 

C. Where  codes  or  specified  standards  indicate  higher  standards, more  stringent  tolerances  or more  precise 
workmanship than levels shown on specified, comply with most stringent requirements. 

D. Refer  uncertainties  and  requirements  that  are  different,  but  apparently  equal,  to  Architect  for  a  decision 
before proceeding. 

1.3 QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Installer Qualifications:   A firm or  individual experienced  in  installing, erecting, or assembling work similar  in 
material, design, and extent to that indicated for this Project, whose work has resulted in construction with a 
record of successful in‐service performance. 

B. Manufacturer  Qualifications:    A  firm  experienced  in manufacturing  products  or  systems  similar  to  those 
indicated  for  this  Project  and  with  a  record  of  successful  in‐service  performance,  as  well  as  sufficient 
production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project 
and with a record of successful  in‐service performance, as well as sufficient production capacity to produce 
required units. 

D. Coordination:    Coordinate  sequence  of  activities  to  accommodate  required  quality‐assurance  and  control 
services  with  a  minimum  of  delay  and  to  avoid  necessity  of  removing  and  replacing  construction  to 
accommodate testing and inspecting. 

E. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and workmanship, 
to produce work of specified quality. 

F. Comply fully with manufacturers’ instructions, including each step in sequence. 

G. Should manufacturers’  instructions  conflict  with  Contract  Documents,  request  clarification  from  Architect 
before proceeding. 

H. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 
physical distortion or disfigurement. 
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1.4 TOLERANCES 

A. Monitor  tolerance  control  of  installed  products  to  produce  acceptable Work. Do  not  permit  tolerances  to 
accumulate. 

B. Comply with manufacturers’  tolerances. Should manufacturers’  tolerance conflict with Contract Documents, 
request clarification from Architect before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.5 FIELD SAMPLES 

A. Install Field Samples at the site as required by individual specifications for review. 

B. Acceptable Samples represent a quality level for the Work. 

C. Where Field Sample  is specified  in  individual sections to be removed, clear area after field sample has been 
reviewed by Architect. 

1.6 MOCK‐UP 

A. Mock‐up will be performed under provisions identified in this Section and identified in the respective product 
specification sections. 

B. Assemble  and  erect  specified  items, with  specified  attachment  and  anchorage  devices,  flashing,  seals  and 
finishes. 

C. Maintain mock‐ups during construction  in an undisturbed condition as a standard for  judging the completed 
Work. 

D. Where mock‐up is specified in individual Sections to be removed, clear area after mock‐up has been reviewed 
by Architect. 

1.7 MANUFACTURERS’ FIELD SERVICES AND REPORTS 

A. When specified in individual specification sections, require material or product suppliers or manufacturers to 
provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, quality of 
workmanship,  start‐up  of  equipment,  test,  adjust,  and  balance  of  equipment  and  other  field  services  as 
applicable, and to initiate instructions when necessary. 

B. Individuals to report observations and site decisions or  instructions given to applicators or  installers that are 
supplemental  or  contrary  to  manufacturers’  written  instructions.  Observation  reports  issued  by 
manufacturer’s representative prior to the  installation of the products and  its systems shall be  issued to the 
Architect and Owner prior to the actual installation of the products. 

C. Submit report in duplicate within 15 days of observation to Architect for review. 

PART 2 – PRODUCTS 

Not Used 
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PART 3 – EXECUTION 

3.1. GENERAL EXECUTION 

A. Comply with requirements specified in Section 01 73 00 – Execution Requirements. 

3.2. EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent Work. Beginning new 
Work means acceptance of existing conditions. 

B. Verify  that existing  substrate  is  capable of  structural  support or attachment of new Work being applied or 
attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Verify that utility services are available, of the correct characteristics, and in the correct locations. 

3.3. PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying any 
new material or substance in contact or bond. 

 

END OF SECTION 01 45 00 
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SECTION 01 45 80 

TESTING LABORATORY SERVICES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Selection and payment. 

B. Contractor Submittals. 

C. Laboratory responsibilities. 

D. Laboratory reports. 

E. Limits on Testing Laboratory authority. 

F. Contractor responsibilities. 

G. Schedule of inspections and tests. 

1.2 REFERENCES 

A. ASTM D3740 – Practice  for Evaluation of Agencies Engaged  in Testing and/or  Inspection of Soil and Rock as 
Used in Engineering Design and Construction. 

B. ASTM E329 – Recommended Practice for Inspection and Testing Agencies for Concrete, Steel, and Bituminous 
Materials as Used in Construction. 

C. CBC – California Building Code, Title 24, Part 2 of the California Code of Regulations (CCR). 

1.3 SELECTION AND PAYMENT 

A. Owner will employ and pay for services of an independent Testing Laboratory to perform specified inspection 
and testing as specified by Owner’s Testing Laboratory. 

B. Contractor shall employ and pay for services required to perform specified inspection and testing specified as 
Contractor responsibility. 

C. Employment  of  Testing  Laboratory  shall  in  no  way  relieve  Contractor  of  obligation  to  perform  work  in 
accordance with requirements of Contract Documents. 

1.4 QUALITY ASSURANCE 

A. Comply with requirements of ASTM E329 and ASTM D3740. 

B. Laboratory Staff:  Maintain a full‐time registered engineer on staff to review services. 

C. Testing  Equipment:    Capable  of  performing  tests  required  calibrated  at  reasonable  intervals with  devices 
acceptable to the National Bureau of Standards. 

D. All  testing  agency  management,  laboratory,  and  field  supervisory  personnel  shall  have  at  least  5  years 
experience in the inspection and testing of work and materials of construction. 

E. Testing Laboratory shall maintain a current letter of acceptance issued by the City of Los Angeles, Department 
of Building and Safety, or Los Angeles County, demonstrating  that  it has met  the criteria established by the 
City of Los Angeles, Department of Building and Safety, or Los Angeles County, for performance of inspection 
work and testing of materials. Laboratory to furnish copy of acceptance letter upon request. 

1.5 OWNER’S TESTING LABORATORY RESPONSIBILITIES 

A. Test Samples of mixes submitted by Inspector. 
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B. Provide qualified personnel at site. Cooperate with Architect and Contractor in performance of services. 

C. Perform specified inspection, sampling, and testing of products in accordance with specified standards. 

D. Ascertain compliance of materials and mixes with requirements of Contract Documents. 

E. Promptly notify Architect and Contractor of observed irregularities or non‐conformance of Work or products. 

F. Perform additional inspections and tests required by Architect. 

G. Attend preconstruction conferences and progress meetings when requested by Architect. 

1.6 LABORATORY REPORTS 

A. After each inspection and test, promptly submit within no more than 14 days of the date of the inspection or 
test  one  copy  of  laboratory  report  to  Architect,  Engineer,  Owner’s  Representative,  City  of  Los  Angeles, 
Department of Building  and  Safety,  and  to Contractor. Reports of  test  results of materials  and  inspections 
found  not  to  be  in  compliance  with  the  requirements  of  the  Contract  Documents  shall  be  forwarded 
immediately  to  the  Architect,  Engineer,  Owner’s  Resident  Inspector,  City  of  Los  Angeles,  Department  of 
Building and Safety and the Contractor. 

B. Include: 

1. Date issued. 

2. Project title and number. 

3. Name of Inspector. 

4. Date and time of sampling or inspection. 

5. Identification of Product and Specifications Section. 

6. Location in the Project. 

7. Type of inspection or test. 

8. Date of test. 

9. Ambient conditions at time of test or sample‐taking. 

10. Results of tests and interpretation of test results. 

11. Professional opinion as to whether tested work is in conformance with Contract Documents. 

12. Recommendations on retesting. 

C. Verification  of  Test  Reports:    Each  testing  agency  shall  submit  to  the  Architect  and  City  of  Los  Angeles, 
Department of Building and Safety, or Los Angeles County, a verified  report  in duplicate covering all of  the 
tests which were required to be made by that agency during the progress of the project. Such report shall be 
furnished each  time  that Work on  the project  is  suspended,  covering  the  tests up  to  that  time and at  the 
completion of the project, covering all tests. 

1.7 LIMITS ON TESTING LABORATORY AUTHORITY 

A. Laboratory may not release, revoke, alter, or enlarge on requirements of Contract Documents. 

B. Laboratory may not approve or accept any portion of the Work. 

C. Laboratory may not assume any duties of Contractor. 

D. Laboratory has no authority to stop the Work. 

1.8 CONTRACTOR RESPONSIBILITIES 

A. Submit  proposed  mix  designs  to  Architect  for  review  in  accordance  with  Section  03300  –  Cast‐In‐Place 
Concrete. 
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B. Cooperate with laboratory personnel and provide access to the Work and to manufacturer’s facilities. 

C. Notify  Architect,  Owner’s  Representative,  and  Testing  Laboratory  48  hours  prior  to  expected  time  for 
operations requiring inspection and testing services. 

1. When  tests  or  inspections  cannot be  performed  after  such notice,  reimburse Owner  for  laboratory 
personnel and travel expenses incurred due to the Contractor’s negligence. 

2. The Contractor shall notify the Owner’s Representative a sufficient time in advance of the manufacture 
of material to be supplied by him under the Contract Documents, which must by terms of the Contract 
be tested, in order that the Owner may arrange for the testing of same at the source of supply. 

3. Any material shipped by the Contractor from the source of supply prior to having satisfactorily passed 
such testing and inspection or prior to the receipt of notice from said representative that such testing 
and inspection will not be required shall not be incorporated in the job. 

D. Employ and pay  for  services of Owner’s Testing Laboratory  to perform additional  inspections  sampling and 
testing required when initial tests indicate work does not comply with Contract Documents. 

1.9 SCHEDULE OF INSPECTIONS AND TESTS BY OWNER’S TESTING LABORATORY 

A. Perform  tests  and  inspections  for  the  following  in  conformance  with  the  (CBC)  California  Building  Code 
(Uniform  Building  Code with  State  of  California  Amendments),  Title  24,  Part  2,  of  the  California  Code  of 
Regulations (CCR). 

1. General Requirements (Chapter 17A) 

a. Special Inspections – 1701A 

b. Non‐Destructive Testing – 1703A 

c. Prefabricated Construction – 1704A 

2. Foundations (Chapter 18A and 33) 

a. Earth fill compaction – 3301.1 

b. Inspection of Driven Pile Installation – 1809A.6 

c. Inspection of Caissons – 1809A.7 

3. Concrete (Chapter 19A) 

a. Materials 

1) Portland Cement Tests – 1903A.2, 1929A.1 

2) Concrete Aggregates – 1903A.3 

3) Gunite/Shotcrete Aggregates – 1903A.3, 1922A.3 

4) Reinforcing Bars – 1903A.5, 1929A.2 

5) Pre‐Stressing Steel & Anchorage – 1903A.5, 1929A.3 

6) Batch Plant Inspection – 1929A.4 

7) Waiver of Batch Plant Inspection and Tests – 1929A.5 

b. Concrete Quality 

1) Proportions  of  Concrete  –  1904A.1,  1904A.2,  1904A.3,  1904A.4,  1905A.1,  1905A.2, 
1905A.3 1905A.4, 1905A.5 

2) Strength Tests of Concrete – 1905A.6 

3) Splitting Tensile Tests – 1905A.1.4 
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4) Gunite/Shotcrete Cores – 1929A.11 

5) Composition of Construction Cores – 1929A.8 

6) Gypsum Concrete Strength Tests – 1925A.1, 1929A.13 

c. Concrete Inspection 

1) Job Site Inspection – 1905A.6, 1905A.7 

2) Batch Plant or Weighmaster Inspection – 1929A.4 

3) Pre‐Stressed Concrete Inspection – 1929A.9 

4) Gunite/Shotcrete Inspection – 1929A.10 

5) Reinforcing Bar Welding Inspection – 1929A.12 

6) Reinforced Gypsum Concrete Inspection – 1929A.1, 1929A.13 

d. Anchors in Concrete 

1) Drilled‐In‐Expansion Bolts or Epoxy Type Anchors in Concrete – 1923A.3.5 

4. Masonry (Chapter 21A) 

a. Materials 

1) Masonry Units – 2102A.2, 4., 5., 6 

2) Portland Cement – 2102A.2, 2. 

3) Mortar & Grout Aggregates – 2102A.2, 1, 2103A.3, 2103A.4 

4) Reinforcing Bars – 2102A.2, 10. 1903A.5, 1929A.2 

b. Masonry Quality 

1) Portland Cement Tests – 1903A.2, 1929A.1 

2) Mortar & Grout Tests – 2105A.3.4, 2 

3) Masonry Prism Tests – 2105A.3.2, 2105A.3.3, 2105A.3.4, 2105A3.5 

4) Masonry Core Tests – 2105A.3.1 

5) Masonry Unit Tests – 2105A.3.4, 1 

6) Reinforcing Bar Tests – 1929A.2 

c. Masonry Inspection 

1) Reinforced Masonry – 2115A, 2105A.7 

2) Reinforcing Bar Welding Inspection – 1929A.12 

5. Structural Steel (Chapter 22A) 

a. Materials 

1) Structural Steel – 2203A.2, 2231A.1 

2) Material Identification – 2203A 

b. Inspection and Tests of Structural Steel 

1) Tests of Structural & Cold Formed Steel – 2231A.1 

2) Tests of H.S. Bolts, Nuts, Washers – 2231A.2 

3) Tests of End Welded Studs – 2231A.3 
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4) Steel Joist Load Tests – 2231A.7 

5) Shop Fabrication Inspection – 2231A.4 

6) High‐Strength Bolt Inspection – 2231A.6 

7) Welding Inspection – 2231A.5 

8) Nelson Stud Welding – 2231A.3 

9) Non‐Destructive Weld Testing – 1703A 

6. Wood (Chapter 23A) 

a. Materials 

1) Lumber and Plywood Grading – 2304A 

2) Glued‐Laminated Members – 2304A 

b. Wood Inspection 

1) Timber Connectors – 2337A.2 

2) Truss Joists – 2337A.3 

3) Plate Connected Wood Trusses – 2337A.3 

4) Glu‐Laminated Fabrication – 2337A.1 

7. Veneer (Chapter 14A) 

a. Materials 

1) Masonry Units – 1403A.3, 2102A 

2) Precast Concrete Units – 1403A.3, 1916A 

3) Mortar and Grout – 2103A.3, 2103A.4 

4) Bond and Shear Tests – 1403A.5.6 

b. Inspection of Veneer 

1) Veneer Inspection – 1405A 

8. Roof Covering (Chapter 15) 

a. Materials 

1) Roof Tile Tests – 1507.7.1 

9. Aluminum (Chapter 20A) 

a. Materials 

1) Alloys – 2001A.2 

2) Identification – 2001A.4 

b. Inspection 

1) Welding – 2004A.8 

B. Perform tests and  inspections for the following  in conformance with the California Building Code (CBC), Title 
24, Part 2 of the California Code of Regulations (CCR). 

1. Foundations (Chapters 18 and 33) 

a. Earth Fill compaction – ASTM D1556, ASTM D1557 
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2. Concrete and Lightweight Concrete (Chapter 19) 

a. Portland Cement Tests – 1903.1 

b. Concrete Aggregates – 1903.3 

c. Reinforcing Bars – 1903.5 

3. Concrete Quality (Chapter 19) 

a. Proportions of Concrete – 1905.2 

b. Strength Tests of concrete – 1905.3 

NOTE:  Strength tests are not required for equipment pads, pipe and conduit cover and minor non‐structural concrete. 

4. Unit Masonry (Chapter 21) 

a. Material Strength Test – 2105.3 

b. Grout Test – 2105.5 

c. Mortar Test – 2105.4 

5. Steel (Chapter 22) 

a. Structural Steel – 2203.2 

b. Field Welding – 2205.10 

c. High‐Strength Bolts – 2205.11 

d. Shop Welding – 2205.10 

C. Perform additional tests required by individual Specification Sections. 

1.10 SCHEDULE OF INSPECTIONS AND TESTS BY CONTRACTOR 

A. Planting and Irrigation (Not used) 

B. Plumbing 

1. Testing as specified in Division 15, including, but not limited to, sterilization, soil waste and vent, water 
piping, source of water, gas piping, downspouts, and storm drains. 

C. Automatic Fire Sprinklers (Not used) 

D. Heating, Ventilating, and Air Conditioning 

1. Testing as specified  in Division 15 shall  include, but not be  limited  to, ductwork  tests, cooling  tower 
tests, boiler tests, controls testing, piping tests, water and air systems, and test and balance of heating 
and air conditioning systems. 

E. Electrical 

1. Testing as specified in Division 16, including, but not limited to, equipment testing, all electrical system 
operations, grounding system, and checking insulation after cable is pulled. 

1.11 INSPECTION BY OWNER 
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A. An  Inspector  employed  by  the  Owner  in  accordance  with  the  requirements  of  the  California  Code  of 
Regulations Title 24, Part 1 will be assigned to work. His duties are specifically defined in Section 4‐342 of Title 
24, Part 1. 

B. The Owner and his representatives shall at all times have access for the purpose of  inspection to all parts of 
the work and to the shops wherein the work is in preparation, and the Contractor shall at all times maintain 
proper facilities and provide safe access for such inspection. 

C. The work of construction  in all stages of progress shall be subject to the personal continuous observation of 
the Inspector. He shall have free access to any or all parts of the work at any time. The Contractor shall furnish 
the  Inspector  reasonable  facilities  for  obtaining  such  information  as may  be  necessary  to  keep  him  fully 
informed respecting the progress and manner of the work and the character of the materials.  Inspection of 
the work  shall  not  relieve  the  Contractor  from  any  obligation  to  fulfill  this  Contract.  The  presence  of  an 
Inspector shall in no way change, mitigate or alleviate the responsibility of the Contractor. 

D. The Inspector is not authorized to change, revoke, alter, enlarge, or decrease in any way any requirement of 
the Contract Documents, Drawings, Specifications or subsequent Change Orders. 

E. Whenever  there  is  insufficient evidence of  compliance with any of  the provisions of Title 24, Part 2 of  the 
California  Code  of  Regulations  or  evidence  that  any  material  or  construction  does  not  conform  to  the 
requirements of Title 24, Part 2 of the California Code of Regulations, the Division of the State Architect may 
require  tests as proof of compliance. Test methods  shall be as  specified herein or by other  recognized and 
accepted  test methods determined by  the Division of  the State Architect. All  tests  shall be performed by a 
Testing Laboratory accepted by the Division of the State Architect. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

3.1. STRUCTURAL TEST AND INSPECTION FORM 

A. Forms  as  applicable  and  authorized  by  the  Owner’s  agents  and  consultants  will  be  issued  prior  to  the 
commencement of construction. 

 

END OF SECTION 01 45 80 
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SECTION 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Temporary Utilities:   Electricity,  lighting, heat, ventilation,  telephone service, communication service, water, 
and sanitary facilities. 

B. Temporary Controls:   Barriers, enclosures and  fencing. Water, erosion, pollution, noise, and  fire protection 
control. 

C. Construction Facilities:  Access roads, parking, progress cleaning, project signage, and temporary buildings. 

1.2 TEMPORARY ELECTRICITY 

A. Provide and pay for temporary power and pay for power service required from utility source. 

B. Provide power outlets for construction operations with branch wiring and distribution boxes. Provide flexible 
power cords as required. 

C. Provide main service disconnect and over current protection at convenient location. 

D. Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. 

1.3 TEMPORARY LIGHTING 

A. Provide and maintain lighting for construction operations, observations, inspections, and traffic conditions. 

B. Provide and maintain lighting to exterior staging and storage areas after dark for security purposes. 

C. Provide branch wiring from power source to distribution boxes with lighting conductors, pigtails, and lamps as 
required. 

D. Maintain lighting and provide routine repairs. 

E. Permanent building lighting may be utilized during construction. 

F. Temporary lighting at building interiors shall be at a level acceptable to all OSHA and governmental standards. 
Contractor to assume all costs. 

1.4 TEMPORARY HEAT 

A. Provide  and  pay  for  heat  devices  and  heat  as  required  to maintain  specified  conditions  for  construction 
operations. 

B. Do not use permanent equipment for temporary heating purposes. 

C. Maintain minimum ambient temperature of 50 degrees Fahrenheit in areas where construction is in progress, 
unless indicated otherwise in the Specifications. 

D. Maintain temperature above dew point of enclosed space based upon relative humidity of enclosed area. 
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1.5 TEMPORARY VENTILATION 

A. Ventilate enclosed areas  to assist cure of materials and  to prevent accumulation of dust,  fumes, vapors, or 
gases. 

B. Ventilate enclosed spaces to dissipate humidity. Maintain a maximum relative humidity  level of  less than 50 
percent. 

1.6 TELEPHONE SERVICE 

A. Provide, maintain and pay  for  telephone service  to  field office and Owner/Inspector’s  field office at time of 
project mobilization. Inspector’s office to have separate telephone line. 

B. Provide mobile telephone service for Project Superintendent for use when away from field office. 

C. Provide, maintain and pay for facsimile machine in field office. Provide separate dedicated telephone line for 
machine. 

1.7 ELECTRONIC COMMUNICATION SERVICE 

A. Provide minimum DSL electronic communication service, including electronic mail, in primary field office. 

1.8 TEMPORARY WATER SERVICE 

A. Connect to existing water source for construction operations. Contractor will pay cost of water used. Exercise 
measures to conserve water. Water consumption shall not disrupt Owner’s need for continuous service. 

B. Extend branch piping with outlets located so water is available by hoses with threaded connections. 

1.9 TEMPORARY SANITARY FACILITIES 

A. Provide temporary chemical type toilet facilities and enclosures. 

B. Maintain temporary toilet facilities in a sanitary manner. 

C. Existing facilities shall not be used. 

1.10 BARRIERS 

A. Provide  barriers with  proper  signage  to  prevent  unauthorized  entry  to  construction  areas  and  to  protect 
existing facilities and adjacent properties from damage from construction operations. 

B. Provide protection for plant life and trees designated to remain and for soft and hardscape areas adjacent to 
work, replace damaged materials in kind. 

C. Protect non‐owed vehicular traffic, stored materials, site, and structures from damage. 

1.11 FENCING 

A. Construction:  Commercial grade chain link fence. 

B. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian gates with locks. Post 
fences and gates with no trespassing signs. 

1.12 WATER CONTROL 

A. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain pumping equipment. 

B. Provide water barriers as required to protect site from running water. 

C. Provide a plan for erosion control and obtain governmental agency approvals as required. Costs to implement 
this work shall be by Contractor and included in the contract amount. 

1.13 EROSION AND SEDIMENT CONTROL 
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A. Conform to Best Management Practices for erosion and sediment control and non‐storm water management 
as defined  in Sections 3 and 4 of the Construction Activity Handbook published by the Storm Water Quality 
Association. 

B. Plan and execute construction by methods to control surface drainage  from cuts and  fills,  from borrow and 
waste disposal areas. Prevent erosion and sedimentation. 

C. Minimize amount of bare soil exposed at one time. 

D. Provide temporary measures such as berms, dikes, and drains, to prevent water flow. 

E. Construct fill and waste areas by selective placement to avoid erosive surface silts or clays. 

F. Coordinate  construction  activities  with  control  procedures  established  in  the  Storm  Water  Pollution 
Prevention Plan (SWPPP). 

1.14 TEMPORARY FIRE PROTECTION 

A. Maintain temporary fire protection facilities of the types needed until permanent facilities are installed. 

B. Comply with NFPA 10  “Standard  for Portable Fire Extinguishers” and NFPA 241  “Standard  for Safeguarding 
Construction, Alterations, and Demolition Operations”. 

C. Fire  safety  during  construction  shall  comply  with  CFC  –  California  Fire  Code  (CCR)  California  Code  of 
Regulations, Title 24, Part 9, Article 87. 

D. Store combustible materials in containers in fire‐safe locations. 

E. Maintain  unobstructed  access  to  fire  extinguishers,  fire  hydrants,  temporary  fire‐protection  facilities, 
stairways, and other access routes. 

F. Provide supervision of welding operations, combustion type temporary heating units, and similar sources of 
fire ignition. 

1.15 NOISE CONTROL 

A. Provide methods, means, and facilities to minimize noise produced by construction operations. 

1.16 POLLUTION CONTROL 

A. Provide  methods,  means,  and  facilities  to  prevent  contamination  of  soil,  eater,  and  atmosphere  from 
discharge of noxious, toxic substances, and pollutants produced by construction operations. 

B. Conform to Best Management Practices for waste management and material controls as defined in Section 4 
of the Construction Activity Handbook published by the Storm Water Quality Association. 

C. Coordinate  construction  activities with  control  procedures  established  in  the  Storm Water  Pollution  Plan 
(SWPPP). 

1.17 EXTERIOR ENCLOSURES 

A. Provide temporary weather‐tight closure of exterior openings to accommodate acceptable working conditions 
and  protection  for  materials,  to  allow  for  temporary  heating  and  maintenance  of  required  ambient 
temperatures identified in individual Specification Sections, and to prevent entry of unauthorized persons. 

B. Provide access doors with self‐closing hardware and locks. 

1.18 INTERIOR ENCLOSURES 

A. Provide temporary partitions and ceilings as required to separate work areas from Owner occupied areas, to 
prevent  penetration  of  dust  and moisture  into Owner  occupied  areas,  and  to  prevent  damage  to  existing 
materials and equipment. 

1.19 SECURITY 
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A. Coordinate with Owner’s security program. 

1.20 ACCESS ROADS 

A. Construct and maintain  temporary  roads accessing public  thoroughfares  to  serve  construction area. Extend 
and relocate as Work progress requires. Provide detours necessary for unimpeded traffic flow. 

B. Stabilize temporary vehicle transportation routes and construction entrances to prevent erosion and control 
dust immediately after grading in accordance with best management practice techniques defined in Section 3 
of the Construction Activity Handbook published by Storm Water Quality Association. 

C. Maintain stabilization techniques as work progresses. 

D. Provide and maintain access to fire hydrant, free of obstructions. 

E. Designated existing on‐site roads may be used for construction traffic. Prior approval from Owner is required. 

1.21 PARKING 

A. Coordinate parking locations, access, etc., with Owner. 

1.22 TRAFFIC CONTROL 

A. Comply with requirements of authorities having jurisdiction. 

B. Obtain all permits, provide all materials, and maintain controls as required of authorities having jurisdiction. 

C. Maintain access for fire‐fighting equipment and access to hydrants. 

1.23 PROGRESS CLEANING 

A. Remove  debris  and  rubbish  from  pipe  chases,  plenums,  attics,  crawl  spaces,  and  other  closed  or  remote 
spaces, prior to enclosing the space. 

B. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to eliminate 
dust. 

C. Provide walk‐off mats at each building entry. 
 

1.24 WASTE DISPOSAL 

A. Waste Management:  In compliance with Division 1 as directed by Owner. 

B. Maintain building areas free of waste materials, debris, and rubbish. 

C. Remove waste materials, debris, and rubbish from site periodically and legally dispose of off‐site. 

D. If a haul rate is required, provide approval for local agencies. 

E. Maintain site area in a clean and orderly condition. 

1.25 PROJECT IDENTIFICATION 

A. Provide 8 foot by 4 foot project sign of exterior grade plywood and wood frame construction, painted, with 
exhibit lettering by professional sign painter to Architect’s design and colors. 

B. List title of Project, names of Owner, Architect, and Contractor. 

C. Erect on site at location established by Architect. 

D. Sign to remain in place through construction period and shall be removed only after dedication of the Project. 

E. Provide temporary directional signs for construction personnel and visitors. 

F. No other signs are allowed except those required by law. 
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1.26 FIELD OFFICES 

A. Office:    Weather‐tight,  with  lighting,  electrical  outlets,  heating,  cooling  and  ventilating  equipment,  and 
equipped with sturdy furniture, drawing rack, and display table. 

B. Maintain daily janitorial service for offices. Maintain approach to office free of mud and water. 

C. Provide space for Project Meetings, with table and chairs to accommodate 12 persons. 

D. When  permanent  facilities  are  enclosed with  operable  utilities,  relocate  offices  into  building, with written 
agreement of Owner, and remove temporary buildings. 

1.27 STORAGE AREA AND SHEDS 

A. Size  to  storage  requirements  for products of  individual  sections. Allow  for access and orderly provision  for 
maintenance and for inspection of products. 

1.28 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove  temporary above grade or buried utilities, equipment,  facilities, and materials, prior  to Substantial 
Completion review. 

B. Remove underground installations to a minimum depth of 2 feet. Grade site as indicated. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Materials and facilities that constitute temporary facilities are property of the Contractor. 

E. Restore existing facilities used during construction to original condition. 

F. Restore permanent facilities used during construction to specified condition. 

G. Replace construction that cannot be satisfactorily restored. 
 
PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 50 00 
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SECTION 01 53 00 

TEMPORARY SHORING, BRACING, SCAFFOLDING AND PLATFORMS 

PART 1 ‐ DESCRIPTION  

1.01 WORK INCLUDED:  

A. Jacking, cribbing, stabilizing & leveling of the existing structure including all coordination for construction 
access. 

B. All temporary shoring, bracing, scaffolding and platforms, fixed and movable.  

C. Engineering and drawings, including professional fees, necessary to complete work of this section.  

D. Permits, including fee.  

E. Unless other arrangements are made provide shoring, bracing, scaffolding and platforms for all Sections 
needing such devices for proper performance of work.  

1.02 RELATED WORK:  

A. Documents affecting work of this Section include, but are not necessarily limited to, Owner/Contractor 
Agreement, and other Sections in Division I of these Specifications.  

B. Ladders and movable platforms allowing work to be performed within 10 feet of the ground or interior 
floors may be furnished by each Section.  

1.03 QUALITY ASSURANCE  

A. Applicable codes: California Division of Industrial Safety "Construction Safety Orders", CAL‐OSHA, latest 
Register, Title 8.  

B. Design: All scaffolding over 8'‐0" in height and all building shoring shall be designed by a California‐licensed 
Professional or Structural Civil Engineer who shall assume all responsibility for both the adequacy of the 
design and the construction of the shoring and scaffolding in conformance with the engineering design. All 
scaffolding and building shoring shall be designed and constructed to resist lateral forces such as wind and 
seismic in addition to supporting vertical loads.  

C. The Contractor is responsible for the maintenance of the platform, bracing, temporary shoring, and 
scaffolding in strict accordance with the design and CAL‐OSHA Safety Orders.  

1.04 SUBMITTALS  

A. Make submittals in accordance with the requirements of Section 01 33 23.  

B. Building shoring and scaffolding plans and structural calculations: Submit building shoring and scaffolding 
plans and structural calculations, prepared, stamped and signed by a California‐licensed Professional or 
Structural Engineer, showing they conform to requirements of applicable governing agencies having 
jurisdiction.  

PART 2 ‐ PRODUCTS 

2.01 EQUIPMENT AND MATERIALS 

A. All temporary shoring, bracing, scaffolding, and platforms shall be adequate to accommodate all loading to 
which it may be subjected and shall be self‐supporting and self‐bracing.  
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B. Scaffolding shall have a minimum 4'‐0" wide solid planked working levels completely serving the portions of 
the building being rehabilitated. These levels shall occur at maximum intervals of 8'‐0". All working levels 
shall be continuously planked and provided with guardrails, toe boards, and safe access during the life of the 
scaffold.  

C. Mobile or rolling scaffolding shall be designed such that it presents a stable working platform during the 
time that any workers or other personnel are on it. Scaffolding shall not be relocated or otherwise moved 
while personnel are on it, unless it is designed expressly for that purpose (e.g. mobile lifts, cherry pickers, 
etc.) . All mobile or rolling scaffolding shall be operated and maintained in strict accordance with the 
manufacturers written instructions and CAL‐OSHA requirements.  

PART 3 ‐ EXECUTION 

3.01 GENERAL  

A. All scaffolding and platforms necessary to serve those areas of the building requiring work shall be in place 
at the beginning of the work and shall remain in place for the full period that is required by any building 
trade. 

B. Verify that all inspections and approvals have been completed prior to removing any access or scaffolding. 
Any sections prematurely removed shall be reinstalled at no cost if necessary for proper inspection of work 
completed.  

C. The temporary shoring, bracing, and scaffolding shall be designed, constructed, and maintained in such a 
manner that no connections or damage will result to the building or interfere with the work thereon. No 
assumptions of the adequacy of the existing building to support vertical or horizontal loads should be made.  

D. Remove when no longer required.  

 
END OF SECTION 01 53 00 
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SECTION 01 60 00 

PRODUCT REQUIREMENTS 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Products. 

B. Transportation and handling. 

C. Storage and protection. 

D. Damage and restoration. 

1.2 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work. 
Does not  include machinery and equipment used for preparation, fabrication, conveying and erection of the 
Work. 

B. Products specified or recycled from other projects are not considered new products. 

C. Provide interchangeable components of the same manufacturer for similar components. 

D. Provide products that comply with the Contract Documents that are undamaged and are unused at the time 
of installation. 

E. Provide  products  complete  with  all  accessories,  trim,  finish,  safety  guards  and  other  devices,  and  detail 
needed for a complete installation and for the intended use and effect. 

F. Where a specific manufacturer’s product is specified as the basis of design, the designation shall establish the 
qualities relating  to  type,  function, dimension,  in‐service performance, physical properties, appearance, and 
other characteristics for comparable products of other named manufacturers. 

G. Where products are specified by name or by manufacturer, provide the product or manufacturer specified. No 
substitutions will  be  permitted unless made  under  the provisions  of  Section  01630  –  Product  Substitution 
Procedures. 

H. Where the Specifications only describe a product or assembly by listing exact characteristics required, provide 
a product or assembly that provides the characteristics. 

I. Where  the  Specifications  only  require  compliance with  performance  requirements,  provide  products  that 
comply with those requirements. 

J. Where  the Specifications only  require  compliance with an  imposed  code,  standard or  regulation, provide a 
product that complies with the standards, codes or regulations specified. 

K. Where the Specifications require review and acceptance of a sample, the Architect’s decision will be final on 
whether a proposed product sample is acceptable or not. 

L. Provide materials  and  products  specified  in  the  full  range  of  color,  texture  and  pattern  for  selection  by 
Architect. Range shall  include standard color/texture/pattern not stocked, but available  from manufacturer, 
and special color/texture/pattern available from manufacturer as advertised  in Product Data and brochures. 
Unless otherwise indicated in individual Specification Sections, Architect may select from any color range at no 
additional cost to Owner. 

1.3 TRANSPORTATION AND HANDLING 

A. Transport and handle products in accordance with manufacturer’s instructions. 
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B. Schedule delivery to minimize long‐term storage at site to prevent overcrowding of construction spaces. 

C. Coordinate  delivery with  installation  time  to  ensure minimum  holding  time  for  items  that  are  flammable, 
hazardous, easily damaged, or sensitive to deterioration, theft and other losses. 

D. Delivery products  in manufacturer’s original sealed container or packaging system, complete with  labels and 
instructions for handling, storing, unpacking, protecting, and installing. 

E. Promptly  inspect  shipments  to assure  that products  comply with  requirements, quantities are  correct, and 
products are undamaged. 

F. Provide  equipment  and  personnel  to  handle  products  by  methods  to  prevent  soiling,  disfigurement,  or 
damage. 

1.4 STORAGE 

A. Store products in accordance with manufacturer’s instructions, with seals and labels intact and legible. 

B. Store sensitive products in weather‐tight, climate controlled enclosures. 

C. Store products in a manner that will not damage or overload project structure. 

D. For exterior storage of fabricated products, place on sloped supports, above ground. 

E. Provide off‐site storage when site does not permit on‐site storage at no cost to the Owner. 

F. Cover  products  subject  to  deterioration  with  impervious  sheet  covering.  Provide  ventilation  to  avoid 
condensation. 

G. Store loose granular materials on solid flat surfaces in a well‐drained area. Prevent mixing with foreign matter. 

H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage. 

I. Arrange  storage  of  products  to  permit  access  for  inspection.  Periodically  inspect  to  assure  products  are 
undamaged and are maintained under specified conditions. 

J. Prevent the discharge of pollutants to storm water from storage of materials on‐site using best management 
practice techniques defined in Chapter 4 of the Construction Activity Handbook published by the Storm Water 
Quality Task Force. 

1.5 PROTECTION 

A. Protect installed Work and provide special protection where specified in individual Specification Sections. 

B. Provide temporary and removable protection for  installed products. Control activity  in  immediate work area 
to avoid damage. 

C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

D. Protect  finished  floors,  stairs,  and  other  surfaces  from  traffic,  dirt, wear,  damage,  or movement  of  heavy 
objects. 

E. Prohibit  traffic  or  storage  upon waterproofed  or  roofed  surfaces.  If  traffic  or  activity  is  necessary,  obtain 
recommendations for protection from waterproofing or roofing material manufacturer. 

F. Provide humidity and temperature control for installed products as recommended by materials manufacturer. 

G. Prohibit traffic from landscaped areas. 

1.6 DAMAGE AND RESTORATIONS 

A.  Damage  to  existing  or  new work whether  accidental  or  not  shall  be  restored  or  replaced  as  specified  or 
directed by Architect. 

B. Restoration shall be equal to structural performance of original work. 
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C. Finish shall match appearance of existing adjacent work. 

D. Work not properly restored or where not capable of being restored shall be removed and replaced. 

 

 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 60 00 
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SECTION 01 63 00 

PRODUCT SUBSTITUTION PROCEDURES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Product options. 

B. Substitution procedures. 

1.2 DEFINITIONS 

A. Requests for changes in products, materials, or equipment required by Contract Documents proposed by the 
Contractor prior to and after award of the Contract are considered requests for substitutions. The following 
are not considered substitutions: 

1. Revisions to Contract Documents requested by the Owner or Architect. 

2. Specified options of products, materials, and equipment included in Contract Documents. 

1.3 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only:   Any product meeting those standards or 
description. 

B. Products  Specified  by  Naming  One  or More Manufacturers  with  Provision  for  Substitution:    Products  of 
manufacturers named and meeting  specifications with  substitution of products or manufacturer only when 
submitted under provisions of this Section. 

C. Products Specified by Naming One or More Manufacturers Without Provision for Substitution:  No substitution 
allowed. 

1.4 LIMITATIONS ON SUBSTITUTIONS SUBMITTED PRIOR TO THE RECEIPT OF BIDS 

A. The  Bid  shall  be  based  upon  the  standards  of  quality  established  by  those  items  of  equipment  and/or 
materials which are specifically identified in the Contract Documents. 

B. Architect may consider requests for substitutions of specified equipment and/or materials only when requests 
are received by Architect prior to the date established for the receipt of bids. 

C. Consideration by Architect of a substitution request will be made only if request is made in strict conformance 
with provisions of this Section. 

D. Burden  of  proof  of  merit  of  requested  substitution  is  the  responsibility  of  the  entity  requesting  the 
substitution. 

E. It is the sole responsibility of the entity requesting the substitution to establish proper content of submittal for 
requests for substitutions. Incomplete Submittals will be rejected. 

F. Architect’s decision on substitution requests are final and do not require documentation or justification. 

G. When substitution is not accepted, provide specified product. 

H. Substitute products shall not be included within the bid without written acceptance by Addendum. 

1.5 LIMITATIONS ON SUBSTITUTIONS SUBMITTED AFTER THE AWARD OF THE CONTRACT 

A. The Contract is based upon the standards of quality established by those items of equipment and/or materials 
which are specifically identified in the Contract Documents. 
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B. Consideration by Architect of substitution requests received after the established date of the receipt of bids or 
contract award will only be made when one or more of the following conditions are met and documented: 

1. Specified item fails to comply with regulatory requirements. 

2. Specified item has been discontinued. 

3. Specified  item, through no  fault of the Contractor,  is unavailable  in the time  frame required to meet 
Project Schedule. 

4. Specified  item,  through  subsequent  information  disclosure,  will  not  perform  properly  or  fit  in 
designated space. 

5. Manufacturer  declares  specified  product  to  be  unsuitable  for  use  intended  or  refuses  to  warrant 
installation of product. 

6. Substitution would be,  in  the  sole  judgment of  the Architect,  a  substantial benefit  to  the Owner  in 
terms of cost, time, energy conservation, or other consideration of merit. 

C. Notwithstanding  the  provisions  of Article  1.4  of  this  Section  and  the  above,  the Architect may  consider  a 
substitution request after the date of the receipt of bids or contract award, if in the discretion of the Architect 
and Owner, there appears to be just cause for such a request. The acceptance of such a late request does not 
waive any other requirement as stated herein. 

D. Consideration by Architect of a substitution request will be made only if request is made in strict conformance 
with provisions of this Section. 

E. Substitutions will not be considered when  they are  indicated or  implied on Shop Drawings or Product Data 
Submittals without separate written request as required by provisions of this Section. 

F. Review  of  Shop  Drawings  does  not  constitute  acceptance  of  substitutions  indicated  or  implied  on  Shop 
Drawings. 

G. Substitutions will not be considered when requested or submitted directly by subcontractor or supplier. 

H. Substitutions will  not  be  considered  as  a  result  of  the  failure  to pursue  the Work promptly  or  coordinate 
activities properly. 

I. Burden of proof of merit of requested substitution is the responsibility of the Contractor. 

J. It  is  the  sole  responsibility  of  the  Contractor  to  establish  proper  content  of  submittal  for  requests  for 
substitutions. Incomplete Submittals will be rejected. 

K. Owner shall receive full benefit of any cost reduction as a result of any request for substitution. 

L. Architect  and  Owner’s  decision  on  substitution  requests  is  final  and  does  not  require  documentation  or 
justification. 

M. When substitution is not accepted, provide specified product. 

N. Substitute products shall not be ordered or installed without written acceptance. 

1.6 REGULATORY REQUIREMENTS 

A. It  shall  be  the  responsibility  of  the  Contractor  and  Subcontractor  requesting  the  substitution  to  obtain  all 
regulatory approvals required for proposed substitutions. 

B. All regulatory approvals shall be obtained for proposed substitutions prior to submittal of substitution request 
to Architect. 

C. All costs  incurred by  the Owner  in obtaining  regulatory approvals  for proposed substitutions  to  include  the 
costs of the Architect and any authority having jurisdiction over the project shall be reimbursed to the owner. 
Costs of these services shall be reimbursed regardless of final acceptance or rejection of substitution. 
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D. Substitutions of materials or work procedures which affect the health, safety, and welfare of the public shall 
have prior approval of the Division of the State Architect (DSA) field representative. 

1.7 SUBSTITUTION REPRESENTATION 

A. In submitting a Request For Substitution, the entity requesting the substitution makes the representation that 
he or she: 

1. Has  investigated  the proposed substitution and has determined  that  it meets or exceeds  the quality 
level of the specified product. 

2. Will provide the same warranty or guarantee for the substitution as for the specified product. 

3. Will coordinate installation and make changes to other work which may be required for the Work to be 
completed with no additional cost to the Owner. 

4. Will  reimburse  Owner  for  the  cost  of  Architect’s  review  or  redesign  services  associated  with 
substitution request. 

1.8 SUBMITTAL PROCEDURE 

A. Submit six copies of each request. 

B. Submit  request  with  Architect’s  Substitution  Request  Form.  Form  may  be  obtained  at  the  office  of  the 
Architect. Substitution requests received without request form will not be reviewed and will be returned. 

C. Limit each request to one proposed substitution. 

D. Request to include sufficient data so that direct comparison of proposed substitution can be made. 

E. Provide complete documentation for each request. Documentation shall include the following information, as 
appropriate, as a minimum: 

1. Statement of cause for substitution request. 

2. Identify product by specification section and article number. 

3. Provide manufacturer’s name, address, and phone number. List fabricators, suppliers, and installers as 
appropriate. 

4. List  similar projects where proposed  substitution has been used, dates of  installation, and names of 
Architect and Owner. 

5. List availability of maintenance services and replacement materials. 

6. Documented or confirmation of regulatory approval. 

7. Product Data, including Drawings and descriptions of products. 

8. Fabrication and installation procedures. 

9. Samples of proposed substitutions 

10. Itemized  comparison of  significant qualities of  the proposed  substitution with  those of  the product 
specified.  Significant  qualities may  include  size,  weight,  durability,  performance  requirements,  and 
visual effects. 

11. Coordination  information,  including a  list of changes or modifications needed to other  items of work 
that will become necessary to accommodate proposed substitution. 

12. Statement on the substitution’s effect on the Construction Schedule. 

13. Cost information, including a proposal of the net change, if any, in the Contract Sum if the substitution 
is submitted after the receipt of bids or contract award. 
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14. Certification that the substitution is equal to or better in every respect to that required by the Contract 
Documents and that substitution will perform adequately in the application intended. 

15. Statement  that substitution  is  in compliance with  requirements needed  to obtain LEED prerequisites 
and credits. 

16. Waiver of  right  to additional payment or  time  that may  subsequently become necessary because of 
failure of substitution to perform adequately. 

F. Inadequate  warranty,  vagueness  of  submittal,  failure  to  meet  specified  requirements,  or  submittal  of 
insufficient data will be cause for rejection of substitution request. 

1.9 ARCHITECT’S REVIEW 

A. Within  seven  days  of  receipt  of  Request  For  Substitution,  the  Architect  will  accept  or  reject  proposed 
substitution. 

B. If a decision on a substitution cannot be made within the time allocated, the product specified shall be used. 

C. There shall be no claim for additional time for review of proposed substitutions. 

D. Final acceptance of a substitution submitted prior to the date established for the receipt of bids will be in the 
form of an Addendum. 

E. Final acceptance of a substitution submitted after the award of the contract will be  in the form of a Change 
Order. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 63 00 
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SECTION 01 66 00 
PRODUCT HANDLING, PROTECTION & REPAIR 

PART 1 ‐ GENERAL 

1.01 SCOPE 

A. Work included: Protect products scheduled for use in the Work by means, including, but not necessarily 
limited to, those described in this Section.  

B. RELATED WORK:  

1. Documents affecting work of this Section include, but are not necessarily limited to, 
Owner/Contractor Agreement and other Sections in Division I of these Specifications.  

1.02 MANUFACTURER'S RECOMMENDATIONS  

A. Except as otherwise approved by the Architect, determine and comply with manufacturers' 
recommendations on product handling, storage, and protection.  

PART 2 ‐ PRODUCTS 

2.01 PACKAGING  

A. Deliver products to the job site in their manufacturer's original container, with labels intact and legible.  

1. Maintain packaged materials with seals unbroken and labels intact until time of use.  

2. Promptly remove damaged material and unsuitable items from the job site, and promptly replace 
with material meeting the specified requirements, at no additional cost to the University.  

B. The Architect may reject as non‐complying such material and products that do not bear identification 
satisfactory to the Architect as to manufacturer, grade, quality, and other pertinent information.  

PART 3 ‐ EXECUTION 

3.01 PROTECTION  

A. Maintain finished surfaces clean, unmarred, and suitably protected until accepted by the University, 
Architect, and Agency.  

3.02 REPAIRS AND REPLACEMENTS  

A. In the event of damage, promptly make replacements and repairs to the approval of the Architect and at no 
additional cost to the University.  

B. Additional time required to secure replacements and to make repairs will not be considered by the Architect 
to justify an extension in the Contract Time of Completion.  

 
 
 

END OF SECTION 01 66 00  
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SECTION 01 73 00 

EXECUTION REQUIREMENTS 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. General procedural requirements governing execution of the Work. 

1. Construction layout. 

2. Field engineering and surveying. 

3. General installation of products. 

1.2 SUBMITTALS 

A. Certificates:  Submit certificate signed by land surveyor certifying that location and elevation of improvements 
comply with requirements. 

B. Certified Surveys:  Submit two copies signed by land surveyor. 

C. Final Property Survey:  Submit two copies showing the Work performed and record survey data. 

PART 2 – PRODUCTS 

Not Used. 

PART 3 – EXECUTION 

3.1. EXAMINATION 

A. Existing Conditions:  Existence and location of site improvements and other construction indicated as existing 
are  not  guaranteed.  Before  beginning work,  investigate  and  verify  existence  and  location  of  construction 
affecting the Work. 

B. Existing  Utilities:    Existence  and  location  of  underground  and  other  utilities  indicated  as  existing  are  not 
guaranteed.  Before  beginning work,  investigate  and  verify  existence  and  location  of  underground  utilities 
affecting the Work. 

1. Before  construction,  verify  location  and  invert  elevation  at  points  of  connection  of  sanitary  sewer, 
storm sewer, water service piping, and electrical services. 

2. Furnish  location data  for work  related  to Project  that must be performed by public utilities  serving 
Project site. 

C. Acceptance of Conditions:   Examine substrates, areas and conditions with  installer or applicator present  for 
compliance with requirements for installation tolerances and other conditions affecting performance. Record 
observations. 

1. Written Report:  Where conditions detrimental to performance of the Work are encountered, provide a 
written report listing the following: 

a. Description of the Work. 

b. List of detrimental conditions, including substrates. 

c. List of unacceptable installation tolerances 

d. Recommended corrections. 

2. Verify  compatibility with  and  suitability  of  substrates,  including  compatibility  of  existing  finishes  or 
primers. 
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3. Examine  roughing‐in  for mechanical  and  electrical  systems  to  verify  actual  locations  of  connections 
before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the 
Work indicates acceptance by the Contractor of surfaces and conditions. 

3.2. PREPARATION 

A. Existing Utility  Information:    Furnish  information  to Owner  that  is  necessary  to  adjust, move,  or  relocate 
existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by 
construction. Coordinate with authorities having jurisdiction. 

B. Field Measurements:  Take field measurements as required to fit the Work properly. Recheck measurements 
before  installing each product. Where portions of the Work are  indicated to fit to other construction, verify 
dimensions of other construction by field measurements before fabrication. Coordinate Fabrication Schedule 
with construction progress to avoid delaying the Work. 

C. Space  Requirements:    Verify  space  requirements  and  dimensions  of  items  shown  diagrammatically  on 
Drawings. 

D. Review of Contract Documents and Field Conditions:  Immediately upon discovery of need for clarification of 
Contract Documents,  submit a Request For  Information  (RFI)  to Architect.  Include a detailed description of 
problem encountered, together with recommendations for resolution of the item discovered. 

3.3. CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings in relation 
to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect promptly. 

B. General:   Engage a  land  surveyor,  registered  in  the State of California,  to  lay out  the Work using accepted 
surveying practices. 

1. Establish  benchmarks  and  control  points  to  set  lines  and  levels  at  each  story  of  construction  and 
elsewhere as needed to locate each element of the Project. 

2. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required dimensions. 

3. Inform installers of lines and levels to which they must comply. 

4. Check the location, level, and plumb of every major element as the Work progresses. 

5. Notify Architect when deviations from required lines and levels exceed allowable tolerances. 

6. Close site surveys with an error of closure equal to or less than the standard established by authorities 
having jurisdiction. 

C. Site  Improvements:    Locate  and  lay  out  site  improvements,  including  pavements,  grading,  fill  and  topsoil 
placement, utility slopes, and invert elevations. 

D. Building  Lines  and  Levels:    Locate  and  lay out  control  lines  and  levels  for  structures, building  foundations, 
column grids, and  floor  levels,  including  those  required  for mechanical and electrical work. Transfer  survey 
markings  and elevations  for use with  control  lines  and  levels.  Level  foundations  and piers  from 2 or more 
locations. 

E. Record Log:  Maintain a log of layout control work. Record deviations from required lines and levels. Include 
beginning and ending dates and  times of surveys, weather conditions, name and duty of each survey party 
member, and types of instruments and tapes used. Make the log available for reference by Architect. 

3.4. FIELD ENGINEERING 

A. Identification:  Control datum for survey is that established by Owner provided survey. 
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B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference points before 
beginning  the Work.  Preserve  and  protect  permanent  benchmarks  and  control  points  during  construction 
operations. 

1. Do  not  change  or  relocate  existing  benchmarks  or  control  points without  prior written  approval  of 
Architect.  Report  lost  or  destroyed  permanent  benchmarks  or  control  points  promptly.  Report  the 
need to relocate permanent benchmarks or control points to Architect before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base replacements on 
the original survey control points. 

C. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on Project site, referenced to 
data established by survey control points. 

1. Record benchmark locations with horizontal and vertical data on Project Record Documents. 

2. Where  the  actual  location  or  elevation  of  layout  points  cannot  be  marked,  provide  temporary 
reference points sufficient to locate the Work. 

3. Remove  temporary  reference  points  when  no  longer  needed.  Restore  marked  construction  to  its 
original condition. 

D. Certified Survey:  On completion of foundation walls, major site improvements, and other work requiring field 
engineering  services,  prepare  a  certified  survey  showing  dimensions,  locations,  angles,  and  elevations  of 
construction and sitework. 

E. Final Property Survey:  Prepare a final property survey showing significant features (real property) for Project. 
Include on the survey a certification signed by land surveyor that principal metes, bounds, lines, and levels of 
Project are accurately positioned as shown on the survey. 

1. Show boundary lines, monuments, streets, site improvements and utilities, existing improvements and 
significant vegetation, adjoining properties, acreage, grade contours, elevations, and the distance and 
bearing from a site corner to a legal point. 

3.5. INSTALLATION 

A. General:    Locate  the Work and  components of  the Work accurately,  in  correct alignment and elevation as 
indicated. 

1. Make vertical work plumb and make horizontal work level. 

2. Where space  is  limited,  install components to maximize space available for maintenance and ease of 
removal for replacement. 

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 

4. Maintain maximum headroom clearance in spaces without a suspended ceiling. 

B. Comply with manufacturers’ written instructions and recommendations for installing products in applications 
indicated. 

C. Install  products  at  the  time  and  under  conditions  that  will  ensure  the  best  possible  results.  Maintain 
conditions required for product performance until Substantial Completion. 

D. Conduct construction operations  so no part of  the Work  is  subjected  to damaging operations or  loading  in 
excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Templates:  Obtain and distribute to the parties involved, templates for work specified to be factory‐prepared 
and  field  installed. Check  Shop Drawings of other work  to  confirm  that  adequate provisions  are made  for 
locating and installing products to comply with indicated requirements. 
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G. Anchors  and  Fasteners:   Provide  anchors and  fasteners as  required  to  anchor each  component  securely  in 
place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed 
by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

3. Coordinate  installation  for  anchorages.  Furnish  Setting  Drawings,  templates,  and  directions  for 
installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, 
that  are  to  be  embedded  in  concrete  or masonry.  Deliver  such  items  to  Project  site  in  time  for 
installation. 

H. Joints:  Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints 
for the best visual effect. Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous. 

 

END OF SECTION 01 73 0
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SECTION 01 73 29 

CUTTING AND PATCHING 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Requirements and limitations for cutting and patching of Work 

1.2 DEFINITIONS 

A. Cutting:  Removal of in‐place construction necessary to permit installation or performance of other work. 

B. Patching:    Fitting  and  repair  work  required  to  restore  surfaces  to  original  or  specified  conditions  after 
installation of other work. 

1.3 REGULATORY REQUIREMENTS 

A. Unless specifically shown on the Drawings, no structural member shall be cut, drilled, or notched without prior 
written authorization from the Architect and the Division of the State Architect. 

1.4 SUBMITTALS 

A. Submit written request in advance of cutting or patching which affects: 

1. Structural integrity of any element of Project. 

2. Integrity of weather‐exposed or moisture‐resistant element. 

3. Efficiency, maintenance, or safety of any operational element. 

4. Visual qualities of sight exposed elements. 

5. Work of Owner or separate Contractor. 

B. Include in request: 

1. Identification of Project. 

2. Location and description of affected work. 

3. Necessity for cutting or patching. 

4. Description of proposed work and products to be used. 

5. Alternatives to cutting and patching. 

6. Effect on work of Owner or separate Contractor. 

7. Written permission of affected separate Contractor. 

8. Date and time work will be executed. 

1.5 QUALITY ASSURANCE 

A. Do not cut and patch structural elements in a manner that could change their load‐carrying capacity or load‐
deflection ratio. 

B. Do not cut or patch operating elements that would reduce their capacity to perform or that would result  in 
increased maintenance or decreased operational life or safety. 

C. Do not cut or patch construction that would result in visual evidence of cutting or patching. 
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D. Remove and replace construction that has been cut or patched in a visually unsatisfactory manner. 

PART 2 – PRODUCTS 

2.1. MATERIALS 

A. Primary Products:  Those required for original installation. 

B. Substitutions:  Under provisions of Section 01630 – Product Substitution Procedures. 

PART 3 – EXECUTION 

3.1. EXAMINATION 

A. Inspect existing conditions prior  to commencing Work,  including elements subject  to damage or movement 
during cutting and patching. 

B. After uncovering existing Work, inspect conditions affecting performance of work. 

C. Beginning of cutting or patching means acceptance of existing conditions. 

3.2. PREPARATION 

A. Provide  temporary  supports  to  ensure  structural  integrity  of  the Work.  Provide  devices  and methods  to 
protect other portions of the Project from damage. 

B. Provide protection from elements for areas which may be exposed by uncovering Work. 

3.3. CUTTING AND PATCHING 

A. Execute cutting, fitting, and patching to complete Work. 

B. Fit products together, to integrate with other work. 

C. Uncover work to install ill timed work. 

D. Remove and replace defective or non‐conforming work. 

E. Remove samples of installed Work for testing when requested. 

F. Provide openings in the Work for penetration of mechanical and electrical work. 

G. Cut rigid materials using saw or drill. Pneumatic tools are not allowed without prior approval. 

3.4. PERFORMANCE 

A. Execute Work by methods  to  avoid damage  to other work  and which will provide  appropriate  surfaces  to 
receive patching and finishing. 

B. Employ skilled and experienced installer to perform cutting and patching. 

C. Cut rigid materials using masonry saw or core drill. Pneumatic tools are not allowed without prior approval. 

D. Restore work with new products in accordance with requirements of Contract Documents. 

E. Fit Work air right to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

F. At penetrations of  fire‐rated walls, partitions,  ceiling, or  floor  construction, completely  seal voids with  fire‐
rated material to full thickness of the penetrated element. 

G. Refinish surfaces to match adjacent finish. For continuous surfaces, refinish to nearest intersection or natural 
break. For an assembly, refinish entire unit. 
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3.5. CLEANING 

A. Clean areas and spaces where cutting and patching was performed. 

B. Completely remove paint, mortar, oils, sealant, and similar materials 

 

END OF SECTION 01 73 29 
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SECTION 01 74 00 
CLEANING 

PART 1 ‐ GENERAL 

1.01 SCOPE 

A. Work included: Throughout the construction period, maintain the buildings and site in a standard of 
cleanliness as described in this Section. 

B. Related Work: Documents affecting work of this Section include, but are not necessarily limited to, 
Owner/Contractor Agreement and other Sections in Division 1 of these specs.  

1.02 QUALITY ASSURANCE  

A. Conduct daily inspection, and more often if necessary, to verify that requirements for cleanliness are being 
met.  

B. In addition to the standards described in this Section, comply with pertinent requirements of governmental 
agencies having jurisdiction.  

PART 2 ‐ PRODUCTS 

2.01 CLEANING MATERIALS AND EQUIPMENT  

A. Provide required personnel, equipment, and materials needed to maintain the specified standard of 
cleanliness.   

B. Use only the cleaning materials and equipment which are compatible with the surface being cleaned, as 
recommended by the manufacturer of the material.  

PART 3 ‐ EXECUTION 

3.01 PROGRESS CLEANING  

A. General:  

1. Retain stored items in an orderly arrangement allowing maximum access, not impeding traffic or 
drainage, and providing required protection of materials.  

2. Do not allow accumulation of scrap, debris, waste material, and other items not required for 
construction of this Work. At least twice each month, and more often if necessary, completely 
remove all scrap, debris, and waste material from the job site, including roof areas.  

3. Provide adequate storage for all items awaiting removal from the job site, observing requirements for 
fire protection and protection of the ecology.  

B. Site:  

1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris, and waste material. 
Remove such items to the place designated for their storage.  

2. Maintain the site in a neat and orderly condition at all times.  
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3.02 FINAL CLEANING  

A. “Clean," for the purpose of this Article except as may be specifically provided otherwise, shall be interpreted 
as meaning the level of cleanliness generally provided by skilled cleaners using commercial quality building 
maintenance equipment and materials.  

B. Prior to completion of the Work, remove from the job site all tools, surplus materials, equipment, scrap, 
debris, and waste.   

3.03 CLEANING DURING OCCUPANCY  

A. Should the University occupy the Work or any portion thereof poor to its completion by the Contractor and 
acceptance by the Agency, responsibilities for interim and final cleaning  shall be as determined by the 
Architect.  

 
END OF SECTION 01 74 00 
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SECTION 01 77 00 

CLOSEOUT PROCEDURES 

 

PART 1 – GENERAL 

1.1 SECTION INCLUDES 

A. Closeout Procedures. 

B. Final Cleaning. 

C. Pest Control. 

D. Adjusting 

E. Demonstration and Instructions. 

F. Project Record Documents. 

G. Operation and Maintenance Data. 

H. Warranties. 

I. Spare Parts and Maintenance Materials. 

1.2 CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been reviewed, Work has been inspected, and that 
Work is complete in accordance with Contract Documents and ready for Architect’s review. 

B. Prepare and submit to Architect a list of items to be completed or corrected, the value of the items on the list, 
and reasons why the Work is not complete. 

C. Submit written request to Architect for review of Work. 

D. Submit Warranties,  Bonds,  Service  Agreements,  Certifications,  Record  Documents, Maintenance Manuals, 
receipt of spare parts and attic stock items, and similar closeout documents. 

E. Make final changeover of permanent locks and deliver keys to Owner. 

F. Terminate and remove temporary facilities from Project site. 

G. Advise Owner of change over in heat and other utilities. 

H. Provide Submittals to Architect that are required by governing or other authorities. 

I. Submit  final Application For Payment  identifying  total adjusted Contract Sum, previous payments, and  sum 
remaining due. 

J. Submit affidavit of payment of debts and claims, AIA Document G706. 

K. Submit affidavit of release of liens, AIA Document G706A. 

L. Submit consent of Contractors surety to final payment, AIA Document G707. 

M. Owner will occupy all of the building as specified in Section 01 11 00 – Summary of Work. 

N. Submit copies of all subcontractor release of liens. 
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1.3 FINAL CLEANING 

A. Execute final cleaning prior to final review by Architect. 

B. Employ experienced professional cleans for final cleaning. 

C. Clean  interior and exterior glass and surfaces exposed to view, remove  temporary  labels, stains and  foreign 
substances, and polish transparent and glossy surfaces. 

D. Vacuum carpeted and soft surfaces. Shampoo if visible stains exist. 

E. Clean equipment and plumbing fixtures to a sanitary condition. 

F. Clean exposed surfaces of grilles, registers, and diffusers. Clean all finish hardware as necessary. 

G. Replace filters of operating mechanical equipment. 

H. Clean debris from roofs, gutter, downspouts, and drainage systems. 

I. Clean site; sweep paved areas, rake clean landscaped surfaces. 

J. Remove waste and surplus materials, rubbish, and construction facilities from the site. 

K. Clean light fixtures and replace burned out lamps and bulbs. 

L. Relamp all lamps and bulbs in lighting fixtures. 

M. Replace defective and noisy ballasts and starters in fluorescent fixtures. 

N. Leave project clean and ready for occupancy by Owner. 

1.4 PEST CONTROL 

A. Engage an experienced, licensed exterminator to make final inspection and rid Project of rodents, insects, and 
other pests. Submit final report to Architect. 

1.5 ADJUSTING 

A. Adjust operating products and equipment to ensure smooth and unhindered operation. 

1.6 DEMONSTRATION AND INSTRUCTION 

A. Demonstrate  operation  and maintenance  of  products,  systems,  and  equipment  to Owner’s  personnel  two 
weeks prior to date of final review. 

B. For each demonstration, submit list of participants in attendance. 

C. Provide two copies of video tape of each demonstration and instructions session. 

D. For equipment or  system  requiring  seasonal operation, perform demonstration  for other  season within  six 
months. 

E. Utilize Operation and Maintenance Manuals as basis for instruction. Review contents of manual with Owner’s 
personnel in detail to explain all aspects of operation and maintenance. 

F. Demonstrate  start‐up,  operation,  control,  adjustment,  trouble‐shooting,  servicing,  maintenance,  and 
shutdown of each item of equipment at agreed upon times at equipment location. 

G. Prepare  and  insert  additional data  in Operation  and Maintenance Manuals when need  for  additional data 
becomes apparent during instruction. 
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1.7 PROJECT RECORD DOCUMENTS 

A. Maintain  on  site,  one  set  of  the  following  Record  Documents;  record  actual  revisions  to  the  Work  in 
contrasting color: 

1. Contract Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the contract. 

5. Reviewed Shop Drawings, Product Data, and Samples. 

B. Store Record Documents separate from documents used for construction. 

C. Record information concurrent with construction progress. 

D. Specifications:  Legibly mark and record at each Product Section in contrasting color ink, description of actual 
products installed, including the following: 

1. Manufacturer’s name and product model and number. 

2. Supplier and installer’s name and contact information. 

3. Changes made by Addenda and modifications. 

E. Contract  Drawings  and  Shop  Drawings:    Legibly mark  each  item  in  contrasting  color  ink  to  record  actual 
construction including: 

1. Measured horizontal and vertical  locations of underground utilities and appurtenances, referenced to 
permanent surface improvements. 

2. Measured  locations of  internal utilities  and  appurtenances  concealed  in  construction,  referenced  to 
visible and accessible features of the Work. 

3. Field changes of dimension and detail. 

4. Details not on original Contract Drawings. 

5. Revisions to electrical circuitry and locations of electrical devices and equipment. 

6. Note Change Orders, alternate numbers, and similar information where applicable. 

7. Identify each Record Drawing with the written designation “RECORD DRAWING” located in prominent 
location. 

F. Final Property Survey:  Under the provisions of Section 01730 – Execution Requirements. 

G. Submit documents to Architect at time of Substantial Completion. 

1.8 OPERATION AND MAINTENANCE DATA 

A. Summary: 

1. Organize Operation and Maintenance Data with directory. 

2. Provide Operation and Maintenance Manuals for products, systems, subsystems, and equipment. 

3. Refer to Divisions 2 through 16 for specific Operation and Maintenance Manual requirements for the 
Work in those Divisions. 

B. Submit two sets prior to final review, bound in 8‐1/2 inch by 11 inch, 3‐ring D‐size binders with durable vinyl 
covers. 
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C. Prepare binder  covers with printed  title  “OPERATION AND MAINTENANCE  INSTRUCTIONS”,  title of project, 
and subject matter of binder when multiple binders are required. 

D. Internally subdivide the binder contents with permanent page dividers, logically organized as described below, 
with laminated plastic tabs. 

E. Part  1:    Directory  listing  names,  addresses,  and  telephone  numbers  of  Architect,  engineers,  Contractor, 
subcontractors, and major equipment suppliers and manufacturers. 

F. Part 2:  Operation and maintenance instructions arranged by Specification Section. For each category, identify 
names, addresses, and telephone numbers of subcontractors and suppliers. Identify the following: 

1. Performance and design criteria. 

2. List of equipment. 

3. Parts list for each component. 

4. Start‐up procedures. 

5. Shutdown instructions. 

6. Normal operating instructions. 

7. Wiring diagrams. 

8. Control diagrams. 

9. Maintenance instructions for equipment and systems. 

10. Maintenance instructions for finishes, including recommended cleaning methods and materials. 

G. Part 3:  Project Documents and Certificates, including the following: 

1. Shop Drawings and Product Data. 

2. Air and water balance reports. 

3. Certificates. 

4. Warranties. 

1.9 WARRANTIES 

A. Commencement of warranties shall be the date of Substantial Completion. 

B. For items of Work delayed beyond date of Substantial Completion, provide updated submittal within 10 days 
after acceptance, listing date of acceptance as start of Warranty Period. 

C. Provide duplicate notarized copies in Operation and Maintenance Manuals. 

D. Each Prime Contractor is responsible for warranties related to its own contract. 

E. Execute and assemble documents from subcontractors, suppliers, and manufacturers. 

F. Provide Table of Contents and assemble in binder with durable plastic cover. 

G. Submit prior to final Application For Payment. 

H. Manufacturer’s disclaimers and limitations on product warranties do not relieve Contractor of warranty on the 
Work that incorporates the products. 

I. Manufacturer’s disclaimers  and  limitations on product warranties do not  relieve  suppliers, manufacturers’, 
and subcontractors required to countersign special warranties with Contractor. 
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J. When correcting failed or damaged warranted construction, remove and replace construction that has been 
damaged  as  a  result of  such  failure or must be  removed  and  replaced  to provide  access  for  correction of 
warranted construction. 

K.  When  work  covered  by  warrant  has  failed  and  has  been  corrected,  reinstate  warranty  by  written 
endorsement.  Reinstated  warranty  shall  be  equal  to  original  warranty  with  equitable  adjustment  for 
depreciation. 

L. Upon  determination  that Work  covered  by warranty  has  failed,  replace  or  repair Work  to  an  acceptable 
condition complying with requirements of the Contract Documents. 

1.10 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide  products,  spare  parts,  maintenance,  and  extra  materials  in  quantities  specified  in  individual 
Specification Sections. 

B. Deliver to Project site and place in location as directed. 

C. Obtain signed receipt for delivery of materials and submit prior to request for final review by Architect. 

PART 2 – PRODUCTS 

Not Used 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01 77 00 
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SECTION 01 78 36 
WARRANTIES 

PART 1 ‐ GENERAL 

1.01 SCOPE 

A. Contractor shall warrant in writing to University and Architect that he will repair or replace any or all work, 
together with any other work which may be displaced, damaged or marred in so doing, that may prove 
defective or fail to conform to Contract requirements, workmanship and materials; all without any 
additional expense to University, ordinary wear and tear and unusual abuse or neglect excepted. All 
warranties, unless greater requirements are otherwise stipulated in Contract Documents, shall be for one 
year period, dated from date of Substantial Completion. 

B. Warranties shall be in the following form written on Contractor's own letterhead: 
 
Work_______________________________________________________________________________ 
(Phase or portion of work warranted) 
 
Project ______________________________________________________________________________ 
 
Address _____________________________________________________________________________ 
 
Date _______________________________________________________________________________ 
 
We hereby warrant the _________________ which we have provided in the ______________ has been performed in 
accordance with the Contract Documents and that the work provided will fulfill the requirements of the warranty. We 
agree to repair or replace any or all of our work, together with any other work which may be damaged or displaced by 
so doing, that may prove to be defective in its workmanship, materials, or failure to conform to Contract requirements 
within  a  period  of  _____  year(s)  from  date  of  Substantial  Completion  of  the  above‐named  Project  in______  days, 
ordinary wear and tear and unusual abuse or neglect excepted.  In the event of our failure to comply with the above 
mentioned conditions within 30 days after being notified in writing by _________________________, we collectively or 
separately do hereby authorize ________________to proceed  to have  said defects  repaired and made good at our 
expense and we will honor and pay costs and charges therefore upon demand. 
 
____________________________________________________________________________________ 
Signature of          Signature of 
General Contractor        Subcontractor 
 
 
_________________________________________________________________Address and Phone Number 
    Address and Phone Number 
 
____________________________________________________________________________________ 
Date            Date 
 
 

END OF SECTION 01 78 36 
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SECTION 01 78 39 

PROJECT RECORD DOCUMENTS 

 

PART 1 – GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record Documents including the 
following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

B. See Division 1, Section 01770 – Closeout Procedures, for Operation and Maintenance Manual requirements. 

C. See Divisions  2  through  16  for  specific  requirements  for  Project  Record Documents  of  the Work  in  those 
Sections. 

1.2 SUBMITTALS 

A. Record Drawings:  Submit one (1) hard copy set and one (1) electronic copy set of marked‐up Record Prints for 
Owner’s use and records. 

B. Record  Specifications:    Submit  one  (1)  hard  copy  and  one  (1)  electronic  copy  of  Project  Specifications, 
including Addenda and contract modifications for Owner’s use and records. 

C. Record Product Data:  Submit three copies of each Product Data Submittal for Owner’s use and records. 

PART 2 – PRODUCTS 

2.1. RECORD DRAWINGS 

A. Record Prints:   Maintain one  set of blue‐line or black‐line white prints of  the Contract Drawings and  Shop 
Drawings. 

1. Preparation:   Mark Record Prints  to  show  the actual  installation where  installation  varies  from  that 
shown originally. Require individual or entity who obtained record data, whether individual or entity is 
Installer, subcontractor, or similar entity, to prepare the marked‐up Record Prints. 

a. Give  particular  attention  to  information  for  underground  and  other  concealed  elements  that 
would be difficult to identify or measure and record later. 

b. Record  data  as  soon  as  possible  after  obtaining  it.  Record  and  check  the  mark‐up  before 
enclosing concealed installations. 

2. Mark the Contract Drawings or Shop Drawings, whichever  is most capable of showing actual physical 
conditions,  completely  and  accurately.  If  Shop  Drawings  are marked,  show  cross‐reference  on  the 
Contract Drawings. 

3. Note Construction Change Directive numbers, addendas, alternate numbers, Change Order numbers, 
and similar identification, where applicable. 
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2.2. RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that 
indicated in Specifications, Addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that cannot be readily 
identified and recorded later. 

2. Mark  copy  with  the  proprietary  name  and model  number  of  products, materials,  and  equipment 
furnished, including substitutions and product options selected. 

3. Record  the name of manufacturer,  supplier,  installer,  and other  information necessary  to provide  a 
record of selections made. 

4. Note related Change Orders and Record Drawings where applicable. 

2.3. MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous  records  required by other  Specification  Sections  for miscellaneous  record  keeping 
and  submittal  in  connection with  actual performance of  the Work. Bind or  rile miscellaneous  records  and 
identify each, ready for continued use and reference. 

PART 3 – EXECUTION 

3.1. RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record Document 
purposes. Post changes and modifications to Project Record Documents as they occur, do not wait until the 
end of the Project. 

B. Maintenance of Record Documents and Samples:   Store Record Documents and Samples  in  the  field office 
apart  from  the  Contract  Documents  used  for  construction.  Do  not  use  Project  Record  Documents  for 
construction  purposes. Maintain  Record  Documents  in  good  order  and  in  a  clean,  dry,  legible  condition, 
protected from deterioration and loss. Provide access to Project Record Documents for Architect and Owner’s 
reference during normal working hours. 

 

END OF SECTION 01 78 39 
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SECTION 02 41 91 
SELECTIVE HISTORIC DEMOLITION & REMOVAL 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS     

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Where materials to be encountered are identified as, or presumed to be lead containing, Contractor and his 
workers shall hold all current applicable Lead Certifications from California Department of Public Health 
necessary to perform work under this contract. 

1.02 DESCRIPTION – SCOPE  

A. The highest level of preservation of historic materials shall apply to this structure and the work of this 
Contract. Work is to meet the Secretary of the Interior’s Standards for Rehabilitating Historic Buildings.  
California Historical Building Code applies. 

B. This Section requires the selective inventory, removal and subsequent reinstallation, salvage, storage, or off‐
site disposal of historic fabric including but not limited to, the following: 

1. Removal and protection of items as indicated on the drawings or as necessary to accommodate 
repairs or provide access for work in this project. 

2. Work and requirements of this section shall be fully coordinated with any Asbestos Abatement & 
Lead Remediation work to minimize call backs and delays. 

3. Protection of existing fabric to remain in place. 

C. Historic Building – Required Care in selective demolition It shall be understood that the work of this Section 
is to preserve the character of a historic building and to salvage building materials and components for 
subsequent reinstallation rather than replacement. 

1. Building material and components shall be considered very fragile and must be dismantled, removed, 
worked‐on, transported, and in general handled with special care.  Historic materials damaged during 
selective demolition operation may not be available for replacement, and repair and restoration will 
be required.  Cost of such repair and restoration shall be borne by the Contractor.  Protection of 
existing materials, surfaces and finishes is of great importance. 

D. Typical items to be covered by this section are, but not limited to, the following: 

1. Wood windows / sash and hardware. 

2. Original wood panel doors & frames & hardware. 

3. Exterior building finishes, trim and detailing. 

4. Any other misc. Fixtures and Historic Items. When in doubt Contractor shall request disposition from 
the Architect. 

1.03 RELATED SECTIONS  
Section  02 82 00   Asbestos Abatement and Lead Remediation  
Section  09 01 21   Gypsum Plaster Patching And Repair 
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1.04 QUALITY ASSURANCE 

A. Contractor’s Qualifications 

1. Protection, documentation, removal and handling of historic fabric shall be supervised by personnel 
with five years experience in similar work on historic structures   

1.05 SUBMITTALS 

A. General:  Submit the following in accordance with conditions of Contract and Division 01.  All submittals shall 
be submitted to and accepted by the University’s representative prior to any demolition or removal work. 

1. Contractors Qualifications   

2. Schedule of Selective Demolition indicating proposed sequence of operation for selective demolition 
work. 

3. Removal plan indicating location of temporary barricades, procedures for clean‐up of debris and 
location of storage areas for salvage items. 

4. Sample format for Historic Fabric Removal Inventory form indicating at a minimum original location, 
material description, photo and/or drawing reference, condition and storage location. 

5. Documentation of Historic fabric to be removed, including photographs and/or drawings, as needed. 
Photos will be used to record conditions and location and to guide reinstallation  

6. Existing conditions photographs – photographs of existing conditions of surfaces, materials, 
equipment, and adjacent improvements that might be misconstrued as damage relating to selective 
demolition operation.  File with University’s representative prior to start of work.  Insufficient 
documentation of damaged items prior to the start of work may result in the Contractor’s 
responsibility to restore these items. 

1.06 JOB CONDITIONS 

A. Pre‐construction Conference: Prior to submittals and prior to any demolition, there shall be a pre‐
construction conference between the Contractor and the University’s representative to review requirements 
and procedures.  The conference shall include a walk‐through of the job site as required and report for the 
record. 

B. Condition of Structures: The intent of the Drawings is to show existing site and building conditions with 
information developed from field surveys, and to generally show the amount and types of removals required 
to prepare existing areas for work. Report discrepancies between Drawings and actual condition to the 
Architect for instructions, and do not perform any removal or removals where such discrepancies occur prior 
to receipt of the Architect’s approval. 

C. Protection:  Protection to be in place prior to any other work in area.  All paths of access for men and 
materials and all areas subject to impact from the work to be protected throughout the project.  Protection 
to be maintained throughout the project and repaired or modified as needed.   

D. Identification of Materials to be Removed:  Contractor to tag each item of Historic fabric that is to be 
removed for review by the University’s representative.  Tags to be attached in a manner that will not 
damage sensitive historic finishes.  No duct tape or attachments onto finish surfaces. 

 

 

1.07 REMOVAL 

A. Removal: Remove items as required by the intended work and as generally indicated in the Drawings. Use 
such methods as are required to complete the work.  
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1. Wherever existing materials to be removed are suitable for reuse or the reuse of existing materials is 
required, the removal shall be done carefully to assure a maximum amount of salvage with a 
minimum of waste. The removal shall be carefully done to avoid damaging material which can be or 
shall be reused. 

2. Use temporary enclosures and other means approved by Architect to minimize dust and debris in 
building. Broom clean regularly. 

PART 2 ‐ PRODUCTS 

PART 3 ‐ EXECUTION 

3.01 PROTECTION 

A. The Contractor shall provide all measures necessary to protect the existing structure to remain during 
construction. Such measures shall include, but not be limited to, bracing and shoring for loads due to 
construction or removal of structures which are part of the work.  

B. Preserve in operating condition all active utilities traversing the project site, protect all property and 
appurtenances. Repair damage to any such utility, due to work under this contract, to the satisfaction of the 
utility and/or local municipal bodies having jurisdiction.  

C. Prevent damages to mechanical, plumbing, electrical and communications lines during demolition 
operations and repair any damage thereto. 

D. Maintain carefully all bench marks, monuments or other reference points. If disturbed or destroyed, replace 
as directed  

E. Prevent accumulation of debris and overloading of any parts of the structure. 

F. Provide protection of wood base, wood doors, door frames, window frames, sash and glass to remain, to 
satisfaction of Architect. Protect existing materials along path of travel route for workers and materials. 

G. Protect exterior wood, concrete, metal, and precast concrete elements to remain in place. 

H. All protection to be maintained, inspected and re‐sealed as required.  

3.02 MAINTAINING ACCESS AND PROTECTING THE PUBLIC 

A. Maintain full access to restaurant and full use of parking area for restaurant. 

B. Provide adequate protection and safety for all persons and property affected and adjacent to this work 
Contractor's staff responsible for demolitions shall have experience in this type of work.  

C. Illuminate and protect dangerous openings as necessary. 

D. Prevent access of unauthorized persons to the construction site as required. 

E. Contractor is responsible to provide safety barriers for uninterrupted public passage during the demolition. 

F. Provide, erect and maintain barriers, fences, warning lights, signs and other safety and security items as 
required by local ordinances through the progress of this work. 

G. Contractor is also responsible for keeping the dust level to the minimum by spraying water and or providing 
temporary visqueen barriers, vacuums, air filters, etc.  
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3.03 SALVAGE 

A. Items to be Removed and Not Re‐incorporated into the Project: Deliver items to be salvaged as directed by 
Architect. Each item shall be clearly identified listing complete name of item, form where it was removed 
and date of removal. Items deemed by the Architect not to be salvaged shall be disposed of by the 
Contractor. 

B. Items to be Removed and Re‐incorporated into the Project: In removing, handling and storing items to be 
removed and re‐included into the project, Contractor shall take care not to damage items. Should damage 
occur, Contractor shall restore damaged items to original condition, or replace items with new items of 
equal material, construction and appearance as original at no additional cost to the University. Each item 
shall be clearly identified listing complete name of item, from where it was removed and date of removal. 

C. Contractor shall provide detailed proposals for the cataloging, protecting and storing of all items to be 
reincorporated. Salvage items other than brick shall be wrapped or palletized for protection against chipping 
or marring. Salvage items subject to damage from rain or moisture shall be stored in ventilated, waterproof 
enclosures. 

D. All salvage items for reuse shall be listed in a Historic Fabric Removal Inventory form. The location and 
condition of salvaged and stored materials shall be continuously updated and maintained. Items to be 
reincorporated shall be accessible to Architect for inspection during construction. 

3.04 WORKMANSHIP 

A. Demolish, remove and dispose of the existing items as shown on the plans and described in these 
Specifications. 

B. Plaster: 

1. Plaster shall be cut back neatly to the nearest stud or joist and left with a key. 

2. All cracked and or loose material and dust shall be removed prior to patching. 

3. Special care shall be taken to limit dust from these operations. 

C. Wood finishes: 

1. It is the intent of this project to remove the minimum of finishes to obtain a complete and proper tie‐
in or repair. 

2. Removal of wood finishes, shingles, siding and the like shall be preformed by experienced finish 
carpenters. 

3. Alternately these items shall be removed by or under the direct supervision of the contractor 
responsible for the put‐back work.  

D. Remove all demolition materials and debris from the construction site as it accumulates and provide hauling 
to an approved refuse disposal area or dump. 

E. Equipment is to be of suitable type, in good working condition, and operated by skilled mechanics. 

F. All work shall be done in a safe and cautious manner in order to avoid accidents and property damage 

G. Where Drawings indicate portions of buildings or walls to remain, provide all demolition operations with 
tools and equipment designed for such operations. 

H. Saw cutting shall be performed in straight lines with complete penetration of surface to be cut. 

I. Adequately protect adjacent surfaces from damage and, if damaged, repair to match existing work. 

J. Cover finished floors scheduled to remain. 
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K. All demolished material, unless noted on plans, shall become the property of the Contractor and shall be 
evaluated in the Contractor's bid price. Promptly remove demolished material from the construction site as 
the work proceeds. 

L. Carefully dismantle and store on site all material scheduled to remain the property of the University. Protect 
until removed by the University or until end of contract. 

M. Protect from damage, clean, and overhaul materials scheduled to be reused.  

N. Transport all demolition materials without spillage on to any public right of way. 

O. Upon completion of the work of this Section, the Contractor shall remove from the site all rubbish, debris 
and trash resulting from the operation and shall remove all equipment, leaving the entire area in a neat, 
clean, acceptable condition as approved by the Architect.  

 
END OF SECTION 02 41 91  
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SECTION 02 80 00  
ASBESTOS ABATEMENT AND LEAD REMEDIATION  

PART 1 ‐  GENERAL  

1.01   GENERAL REQUIREMENTS 

A. Conditions and Division 1, General Requirements of these Specifications are a part of this section. 

B. Work of this section shall be coordinated with all other Sections. 

C. Obtain all permits and pay all fees required or incurred by the work of this Section. 

D. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SCOPE 

A. Furnish all labor, materials, services, and equipment required to complete abatement of asbestos‐
containing, remediation of lead‐containing and other hazardous materials. 

B. The work specified shall consist of performing all operations, including repairing, removing, encapsulating, or 
enclosing any materials, structures, or systems necessary to complete the scope of work of this project.  

C. Conform to all Federal, State and Local regulations, ordinances, and reporting & testing requirements 
regarding removal, worker safety, transportation and disposal of materials. 

D. Contractor shall be fully licensed for each type of removal necessary.  

1.03 RELATED WORK 
    Section  01 35 91    Historic Treatment Procedures 

Section  02 41 91   Selective Historic Demolition 
Section  09 01 21   Gypsum Plaster Patching And Repair 

PRODUCTS 

A. All products shall conform to all applicable Federal, State and Local Regulations.  

PART 2 ‐ EXECUTION 

A. Contractor in conjunction with General Contractor and all affected Subcontractors shall mark all areas and 
materials for removal for review by Architect prior to beginning work. 

B. Subcontractor shall follow methods required in other sections, specifically those pertaining to the 
preservation and handling and protection of Historic Fabric.  

C. Where the requirements of related sections are in conflict with any pertinent regulations, this shall be 
brought to the attention of the Architect for resolution before proceeding. 

D. All clearances shall be obtained prior to admitting the public or other workers.  

E. Copies of all manifests shall be supplied to the University. 
 
 

 END OF SECTION 02 80 00 
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SECTION 03 30 00 
CAST‐IN‐PLACE CONCRETE 

PART 1 ‐ GENERAL 

1.01 SUMMARY 

A. Section includes cast‐in‐place concrete, including formwork, reinforcement, concrete materials, mixture 
design, placement procedures, and finishes. 

1.02 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:    For  each  concrete mixture  stamped  and  signed  by  a  Civil  or  Structural  Engineer 
licensed in the State of California. 

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and placement. 

1.03 INFORMATIONAL SUBMITTALS 

A. Material certificates. 

B. Material test reports. 

1.04 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready‐mixed concrete products and 
that complies with ASTM C 94/C 94M requirements for production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete Production 
Facilities." 

B. Testing Agency Qualifications:   An  independent  agency, acceptable  to  authorities  having  jurisdiction, 
qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

C. ACI  Publications:    Comply  with  the  following  unless  modified  by  requirements  in  the  Contract 
Documents: 

1. ACI 301, "Specifications for Structural Concrete," Sections 1 through 5. 
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

D. Concrete Testing Service:  Engage a qualified independent testing agency to perform material evaluation 
tests and to design concrete mixtures. 
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PART 2 ‐ PRODUCTS 

2.01 STEEL REINFORCEMENT 

A. Recycled  Content  of  Steel  Products:    Postconsumer  recycled  content  plus  one‐half  of  preconsumer 
recycled content not less than 25 percent. 

B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

C. Bar  Supports:    Bolsters,  chairs,  spacers,  and  other  devices  for  spacing,  supporting,  and  fastening 
reinforcing bars and welded wire  reinforcement  in place.   Manufacture bar supports  from steel wire, 
plastic, or precast concrete according to CRSI's "Manual of Standard Practice. 

2.02 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and source, 
throughout Project: 

1. Portland Cement:  ASTM C 150, Type I/II,. 

B. Normal‐Weight Aggregates:  ASTM C 33, graded. 

1. Maximum Coarse‐Aggregate Size:  1 inch nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M. 

2.03 ADMIXTURES 

A. Air‐Entraining Admixture:  ASTM C 260. 

B. Chemical  Admixtures:    Provide  admixtures  certified  by  manufacturer  to  be  compatible  with  other 
admixtures  and  that  will  not  contribute  water‐soluble  chloride  ions  exceeding  those  permitted  in 
hardened concrete.  Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water‐Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water‐Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High‐Range, Water‐Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High‐Range, Water‐Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.04 VAPOR RETARDERS 

A. Sheet Vapor Retarder:  Polyethylene sheet, ASTM D 4397, not less than 10 mils thick. 
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2.05 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to fresh 
concrete. 

B. Absorptive  Cover:    AASHTO M 182,  Class 2,  burlap  cloth  made  from  jute  or  kenaf,  weighing 
approximately 9 oz./sq. yd. when dry. 

C. Moisture‐Retaining Cover:  ASTM C 171, polyethylene film or white burlap‐polyethylene sheet. 

D. Water:  Potable. 

E. Clear, Waterborne, Membrane‐Forming Curing Compound:  ASTM C 309, Type 1, Class B, dissipating. 

2.06 RELATED MATERIALS 

A. Expansion‐ and Isolation‐Joint‐Filler Strips:  ASTM D 1751, asphalt‐saturated cellulosic fiber. 

2.07 CONCRETE MIXTURES 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of laboratory 
trial mixture or field test data, or both, according to ACI 301. 

B. Cementitious Materials:  Use fly ash, pozzolan, ground granulated blast‐furnace slag, and silica fume as 
needed  to  reduce  the  total amount of portland cement, which would otherwise be used, by not  less 
than 40 percent. 

C. Admixtures:  Use admixtures according to manufacturer's written instructions. 

1. Use water‐reducing high‐range water‐reducing or plasticizing admixture in concrete, as required, 
for placement and workability. 

2. Use water‐reducing and retarding admixture when required by high temperatures, low humidity, 
or other adverse placement conditions. 

3. Use water‐reducing admixture  in pumped concrete, concrete for heavy‐use  industrial slabs and 
parking  structure  slabs,  concrete  required  to  be  watertight,  and  concrete  with  a  water‐
cementitious materials ratio below 0.50. 

D. Proportion normal‐weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3000 psi at 28 days. 
2. Maximum Water‐Cementitious Materials Ratio:  0.45. 
3. Slump Limit:  4 inches, plus or minus 1 inch. 
4. Air Content:   5.5 percent, plus or minus 1.5 percent at point of delivery for 1‐1/2‐inch nominal 

maximum aggregate size. 
5. Air Content:  Do not allow air content of trowel‐finished floors to exceed 3 percent. 

2.08 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 
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2.09 CONCRETE MIXING 

A. Ready‐Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M, and 
furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 1‐1/2 
hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time to 
60 minutes. 

PART 3 ‐ EXECUTION 

3.01 EMBEDDED ITEMS 

A. Place  and  secure  anchorage  devices  and  other  embedded  items  required  for  adjoining work  that  is 
attached  to  or  supported  by  cast‐in‐place  concrete.    Use  setting  drawings,  templates,  diagrams, 
instructions, and directions furnished with items to be embedded. 

3.02 VAPOR RETARDERS 

A. Sheet Vapor Retarders:   Place, protect, and repair sheet vapor retarder according to ASTM E 1643 and 
manufacturer's written instructions. 

1. Lap joints 6 inches and seal with manufacturer's recommended tape. 

3.03 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before placing 
concrete. 

3.04 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction  Joints:    Install  so  strength  and  appearance  of  concrete  are  not  impaired,  at  locations 
indicated or as approved by Architect. 

C. Contraction Joints in Slabs‐on‐Grade:  Form weakened‐plane contraction joints, sectioning concrete into 
areas as  indicated.   Construct  contraction  joints  for a depth equal  to at  least one‐fourth of  concrete 
thickness as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each edge 
of  joint  to  a  radius  of  1/8  inch.    Repeat  grooving  of  contraction  joints  after  applying  surface 
finishes.  Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof abrasive or 
diamond‐rimmed blades.   Cut 1/8‐inch‐ wide  joints  into  concrete when  cutting action will not 
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tear,  abrade, or otherwise damage  surface  and before  concrete develops  random  contraction 
cracks. 

D. Isolation  Joints  in Slabs‐on‐Grade:   After  removing  formwork,  install  joint‐filler strips at slab  junctions 
with vertical surfaces, such as column pedestals, foundation walls, grade beams, and other locations, as 
indicated. 

E. Waterstops:    Install  in  construction  joints  and  at  other  joints  indicated  according  to manufacturer's 
written instructions. 

3.05 CONCRETE PLACEMENT 

A. Before placing  concrete,  verify  that  installation of  formwork,  reinforcement,  and  embedded  items  is 
complete and that required inspections have been performed. 

B. Deposit  concrete  continuously  in  one  layer  or  in  horizontal  layers  of  such  thickness  that  no  new 
concrete will be placed on concrete that has hardened enough to cause seams or planes of weakness.  If 
a section cannot be placed continuously, provide construction joints as indicated.   Deposit concrete to 
avoid segregation. 

1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 

C. Cold‐Weather Placement:  Comply with ACI 306.1. 

D. Hot‐Weather Placement:  Comply with ACI 301. 

3.06 FINISHING FORMED SURFACES 

A. Rough‐Formed  Finish:   As‐cast  concrete  texture  imparted by  form‐facing material with  tie holes  and 
defects  repaired  and  patched.    Remove  fins  and  other  projections  that  exceed  specified  limits  on 
formed‐surface irregularities. 

3.07 FINISHING FLOORS AND SLABS 

A. General:    Comply  with  ACI 302.1R  recommendations  for  screeding,  restraightening,  and  finishing 
operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Scratch Finish:   While still plastic, texture concrete surface that has been screeded and bull‐floated or 
darbied.  Use stiff brushes, brooms, or rakes to produce a profile amplitude of 1/4 inch in one direction. 

1. Apply scratch finish to surfaces indicated. 

C. Float  Finish:    Consolidate  surface  with  power‐driven  floats  or  by  hand  floating  if  area  is  small  or 
inaccessible to power driven floats.  Restraighten, cut down high spots, and fill low spots.  Repeat float 
passes and restraightening until surface is left with a uniform, smooth, granular texture. 

1. Apply float finish to surfaces indicated. 
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D. Trowel  Finish:   After  applying  float  finish,  apply  first  troweling  and  consolidate  concrete by  hand  or 
power‐driven trowel.   Continue troweling passes and restraighten until surface  is free of trowel marks 
and  uniform  in  texture  and  appearance.    Grind  smooth  any  surface  defects  that  would  telegraph 
through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces indicated. 
2. Finish  and measure  surface  so  gap  at  any  point  between  concrete  surface  and  an  unleveled, 

freestanding, 10‐ft.‐  long  straightedge  resting on  two high  spots  and placed anywhere on  the 
surface does not exceed 1/4 inch. 

E. Trowel and Fine‐Broom Finish:   Apply a first trowel finish to surfaces  indicated.   While concrete  is still 
plastic, slightly scarify surface with a fine broom. 

1. Comply with flatness and levelness tolerances for trowel‐finished floor surfaces. 

F. Broom  Finish:   Apply  a broom  finish  to  exterior  concrete platforms,  steps,  ramps,  and  elsewhere  as 
indicated. 

3.08 CONCRETE PROTECTING AND CURING 

A. General:    Protect  freshly  placed  concrete  from  premature  drying  and  excessive  cold  or  hot 
temperatures.    Comply  with  ACI 306.1  for  cold‐weather  protection  and  ACI 301  for  hot‐weather 
protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces  if hot, dry, or windy 
conditions  cause moisture  loss  approaching 0.2  lb/sq.  ft.  x h before  and during  finishing operations.  
Apply  according  to manufacturer's written  instructions  after  placing,  screeding,  and  bull  floating  or 
darbying concrete, but before float finishing. 

C. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days. 
2. Moisture‐Retaining‐Cover  Curing:    Cover  concrete  surfaces  with moisture‐retaining  cover  for 

curing  concrete,  placed  in widest  practicable  width,  with  sides  and  ends  lapped  at  least  12 
inches,  and  sealed  by  waterproof  tape  or  adhesive.    Cure  for  not  less  than  seven  days.  
Immediately repair any holes or tears during curing period using cover material and waterproof 
tape. 

3. Curing Compound:   Apply uniformly  in continuous operation by power spray or roller according 
to manufacturer's written  instructions.    Recoat  areas  subjected  to  heavy  rainfall within  three 
hours after  initial application.   Maintain continuity of coating and  repair damage during curing 
period. 

a. Removal:   After curing period has elapsed,  remove curing compound without damaging 
concrete  surfaces  by method  recommended  by  curing  compound manufacturer unless 
manufacturer certifies curing compound will not interfere with bonding of floor covering 
used on Project. 

4. Curing  and  Sealing Compound:   Apply uniformly  to  floors  and  slabs  indicated  in  a  continuous 
operation  by  power  spray  or  roller  according  to manufacturer's written  instructions.    Recoat 
areas subjected to heavy rainfall within three hours after  initial application.   Repeat process 24 
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hours  later and apply a second coat.   Maintain continuity of coating and repair damage during 
curing period. 

3.09 CONCRETE SURFACE REPAIRS 

A. Defective  Concrete:    Repair  and  patch  defective  areas  when  approved  by  Architect.    Remove  and 
replace concrete that cannot be repaired and patched to Architect's approval. 

3.10 FIELD QUALITY CONTROL 

A. Testing and  Inspecting:   Owner will engage a qualified  testing and  inspecting agency  to perform  field 
tests and inspections and prepare test reports. 

END OF SECTION 03 30 00 
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SECTION 05 51 00 
METAL STAIRS 

PART 1 ‐ GENERAL 

1.1 DESCRIPTION 

A.  Section specifies steel stairs with railings. 

B.  Types: 

1.  Closed riser stairs with concrete filled treads and platforms. 

1.2 RALATED WORK 

A.  Concrete fill for treads and platforms: Section 03 30 00, CAST‐IN‐PLACE CONCRETE. 

B.  Wall handrails and railings for other than steel stairs: Section 05 50 00, METAL FABRICATIONS. 

C.  Requirements for shop painting: Section 09 91 00, PAINTING. 

1.3 SUBMITTALS 

A.  Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES. 

B.  Shop Drawings: Show design, fabrication details, installation, connections, material, and size of members. 

1.4 APPLICATION PUBLICATIONS 

A.  The publications listed below form a part of this specification to the extent referenced. The publications are 

referenced in the text by basic designation. 

B.  American Society for Testing and Materials (ASTM): 

A36/A36M‐08 ..................................Structural Steel 

A47‐99 (R2009) ................................Ferritic Malleable Iron Castings 

A48‐03(R2008) ................................Gray Iron Castings 

A53‐10 .............................................Pipe, Steel, Black and Hot‐Dipped Zinc‐Coated Welded and Seamless 

A307‐10 ...........................................Carbon Steel Bolts and Studs, 60000 psi Tensile Strength 

A653/653M‐10 ................................Steel Sheet, Zinc Coated (Galvanized) or Zinc Alloy Coated (Galvannealed) 

by the Hot‐Dip Process 

A563‐07 ...........................................Carbon and Alloy Steel Nuts 

A1008‐10 .........................................Steel, Sheet, Cold‐Rolled, Carbon, Structural, High‐Strength, Low‐Alloy 

A786/A786M‐09 ..............................Rolled Steel Floor Plates 

A1011‐10 .........................................Steel, Sheet and Strip, Strip, Hot‐Rolled Carbon, Structural, High‐Strength, 

Low‐Alloy 

C.  American Welding Society (AWS): 

D1.1‐10 ............................................Structural Welding Code‐Steel 

D1.3‐08 ............................................Structural Welding Code‐Sheet Steel 

D.  The National Association of Architectural Metal Manufactures (NAAMM) Manuals: 
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Metal Bar Gratings (ANSI/NAAMM MBG 531‐09) 

AMP521‐01 ......................................Pipe Railing Manual, Including Round Tube 

E.  American Iron and Steel Institute (AISI):  

2001 .................................................Design of Cold‐Formed Steel Structural Members 

 
PART 2 ‐ PRODUCTS 

2.1 DESIGN CRITERIA 

A.  Design stairs to support a live load of 500 kg/m2 (100 pounds per square foot). 

B.  Structural design, fabrication and assembly in accordance with requirements of NAAMM Metal Stairs Manual, 

except as otherwise specified or shown. 

C.  Design Grating treads in accordance with NAAMM Metal Bar Grating Manual. 

D.  Design pipe railings in accordance with NAAMM Pipe Railing Manual for 900 N (200 pounds) in any direction at 

any point. 

 
2.2 MATERIALS 

A.  Steel Pipe: ASTM A53, Standard Weight, zinc coated. 

B.  Steel Grating: Metal bar type grating NAAMM BG. 

C.  Sheet Steel: ASTM A1008. 

D.  Structural Steel: ASTM A36. 

E.  Steel Floor Plate: ASTM 786. 

F.  Steel Decking: Form from zinc coated steel conforming to ASTM A446, with properties conforming to AISI 

Specification for the Design of Cold‐Formed Steel Structural Members. 

G.  Steel Plate: ASTM A1011. 

H.  Iron Castings: ASTM A48, Class 30. 

I.  Malleable Iron Castings: ASTM A47. 

2.3 FABRICATION GENERAL 

A.  Fasteners: 

1.  Conceal bolts and screws wherever possible. 

2.  Use countersunk heads on exposed bolts and screws with ends of bolts and screws dressed flush after 

nuts are set. 

B.  Welding: 

1.  Structural steel, AWS D1.1 and sheet steel, AWS D1.3. 

2.  Where possible, locate welds on unexposed side. 

3.  Grind exposed welds smooth and true to contour of welded member. 

4.  Remove welding splatter. 
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C.  Remove sharp edges and burrs. 

D.  Fit stringers to head channel and close ends with steel plates welded in place where shown. 

E.  Fit face stringer to newel post by tenoning into newel post, or by notching and fitting face stringer to side of 

newel where shown. 

F.  Shop Prime Painting: Prepare surface and apply primer as specified for ferrous metals in Section 09 91 00, 

PAINTING. 

 
2.4 RAILINGS 

A.  Fabricate railings, including handrails, from steel pipe with flush. 

1.  Connections may be standard fittings designed for welding, or coped or mitered pipe with full welds. 

2.  Wall handrails are provided under Section 05 50 00, METAL FABRICATIONS. 

B.  Return ends of handrail to wall and close free end. 

C.  Provide standard terminal castings where fastened to newel. 

D.  Space intermediate posts not over six feet on center between end post. 

E.  Fabricate handrail brackets from cast malleable iron. 

F.  Provide standard terminal fittings at ends of post and rails. 

 
2.5 CLOSED RISER STAIRS 

A.  Provide treads, risers, platforms, railings, stringers, headers and other supporting members. 

B.  Fabricate pans for platforms from steel decking where shown. 

C.  Form risers with sanitary cove. 

D.  Fabricate stringers, headers, and other supporting members from structural steel. 

E.  Construct newel posts of steel tubing having wall thickness not less than 5 mm (3/16‐inch), with forged steel 

caps and drops. 

 
2.6 INDUSTRIAL STAIRS 

A.  Provide treads, platforms, railings, stringers and other supporting members as shown. 

B.  Treads and platforms of checkered steel floor plate: 

1.  Turn floor plate down to form nosing on treads and edge of platform at head of stairs. 

2.  Support tread and platforms with angles welded to plate. 

3.  Do not leave exposed fasteners on top of treads or platform surfaces. 

  4.  Provide flat sheet steel risers for stairs with steel plate treads where shown. 

C.  Treads and platforms of steel grating: 

1.  Fabricate steel grating treads and platforms in accordance with requirements of NAAMM Metal Bar 

Grating Manuals. 
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2.  Provide end banding bars, except where carrier angle are used at tread ends. 

3.  Support treads by use of carrier plates or carrier angle. Use carrier plate end banding bars on exterior 

stairs. 

4.  Provide abrasive nosing on treads and edge of platforms at head of stairs. 

5.  Provide toe plates on platforms where shown. 

PART 3 ‐ EXECUTION 

3.1 STAIR INSTALLATION 

A.  Provide hangers and struts required to support the loads imposed. 

B.  Perform job site welding and bolting as specified for shop fabrication. 

C.  Set stairs and other members in position and secure to structure as shown.  

D.  Install stairs plumb, level and true to line. 

E.  Provide steel closure plate to fill any gap between the stringer and surrounding shaft wall. Weld and finish 

with prime and paint finish of adjoining steel. 

3.2 RAILING INSTALLATION 

A.  Install standard terminal fittings at ends of posts and rails. 

B.  Secure brackets, posts and rails to steel by welds, and to masonry or concrete with expansion sleeves and 

bolts, except secure posts at concrete by setting in sleeves filled with commercial non‐shrink grout. 

C.  Set rails horizontal or parallel to rake of stairs to within 3 mm in 3650 mm (1/8‐inch in 12 feet). 

D.  Set posts plumb and aligned to within 3 mm in 3650 mm (1/8‐inch in 12 feet). 

3.3 FIELD PRIME PAINTING 

A.  When installation is complete, clean field welds and surrounding areas to bright metal, and coat with same 

primer paint used for shop priming. 

B.  Touch‐up abraded areas with same primer paint used for shop priming. 

C.  Touch up abraded galvanized areas with zinc rich paint as specified in section 09 91 00, PAINTING. 

 
 

END SECTION 05 51 00 
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SECTION 05 52 13  
PIPE AND TUBE RAILINGS 

PART 1 ‐ GENERAL  

1.01 RELATED DOCUMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Work of this section shall be coordinated with the work all other Sections. 

C. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SUMMARY 

A. Section Includes: 

1. Steel pipe and tube railings & handrails. 

2. Fabricated metal security screens and gates. 

1.03 RELATED SECTIONS: 
 
05 05 13 ‐ Hot‐Dip Galvanizing 
05 12 00 ‐ Structural Steel Framing 
06 01 20 ‐ Lumber & Rough Framing 
07 01 60 ‐ Flashing, Sheet Metal & Louvers 
09 00 01 ‐ Exterior Painting 

1.04 PERFORMANCE REQUIREMENTS 

A. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes acting 
on exterior metal fabrications by preventing buckling, opening of joints, overstressing of components, 
failure of connections, and other detrimental effects. 

1. Temperature Change:  120 deg F, ambient; 180 deg F, material surfaces. 

B. Control of Corrosion:  Prevent galvanic action and other forms of corrosion by insulating metals and other 
materials from direct contact with incompatible materials. 

C. SUBMITTALS 

1. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work. 

2. Mock‐up for Verification:   

a. Section of decorative railing, including handrails, top rails, posts, and balusters. 

b. Fittings and brackets. 

c. Assembled Sample of railing system, made from full‐size components, including top rail, post, 
handrail, and infill.  Sample need not be full height. 

d. Show method of finishing and connecting members at intersections. 

e. Approved mock‐up may be incorporated into the work.  
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1.05 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified testing agency. 

B. Mill Certificates:  Signed by manufacturers of stainless‐steel products certifying that products furnished 
comply with requirements. 

C. Welding certificates. 

D. Paint Compatibility Certificates:  From manufacturers of topcoats applied over shop primers certifying that 
shop primers are compatible with topcoats. 

E. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, 
according to ASTM E 894 and ASTM E 935. 

1.06 QUALITY ASSURANCE 

A. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code ‐ Steel." 

B. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code ‐ Steel." 

2. AWS D1.2/D1.2M, "Structural Welding Code ‐ Aluminum." 

3. AWS D1.6, "Structural Welding Code ‐ Stainless Steel." 

1.07 PROJECT CONDITIONS 

A. Field Measurements:  Verify actual locations of walls and other construction contiguous with metal 
fabrications by field measurements before fabrication. 

1.08 COORDINATION AND SCHEDULING 

A. Coordinate selection of shop primers with topcoats to be applied over them.  Comply with paint and coating 
manufacturers' written recommendations to ensure that shop primers and topcoats are compatible with 
one another. 

B. Coordinate installation of anchorages for railings.  Furnish setting drawings, templates, and directions for 
installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that 
are to be embedded in concrete or masonry.  Deliver such items to Project site in time for installation. 

PART 2 ‐ PRODUCTS 

2.01 METALS, GENERAL 

A. Metal Surfaces, General:  Provide materials with smooth surfaces, without seam marks, roller marks, rolled 
trade names, stains, discolorations, or blemishes. 

B. Brackets, Flanges, and Anchors:  Cast or formed metal of same type of material and finish as supported rails 
unless otherwise indicated. 

2.02 STEEL AND IRON 

A. Tubing:  ASTM A 500 (cold formed), Grade B. 

B. Pipe:  ASTM A 53/A 53M, Grade B, Standard Weight (Schedule 40), unless another grade and weight are 
required by structural loads. 

C. Provide galvanized finish for exterior installations and where indicated. 
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D. Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

2.03 FASTENERS 

A. General:  Provide the following: 

1. Plated steel fasteners complying with ASTM B 633 or ASTM F 1941, Class Fe/Zn 5 for zinc coating. 

2. Fasteners for Anchoring Railings to Other Construction:  Select fasteners of type, grade, and class 
required to produce connections suitable for anchoring railings to other types of construction 
indicated. 

3. Fasteners for Interconnecting Railing Components: 

4. Provide concealed fasteners for interconnecting railing components and for attaching them to other 
work, unless otherwise indicated. 

5. Provide concealed fasteners for interconnecting railing components and for attaching them to other 
work, unless exposed fasteners are unavoidable or are the standard fastening method for railings 
indicated. 

6. Provide Phillips flat‐head machine screws for exposed fasteners unless otherwise indicated. 

7. Post‐Installed Anchors:  Torque‐controlled expansion anchors capable of sustaining, without failure, a 
load equal to six times the load imposed when installed in unit masonry and four times the load 
imposed when installed in concrete, as determined by testing according to ASTM E 488, conducted by 
a qualified independent testing agency. 

8. Material for Exterior Locations and Where Stainless Steel is Indicated:  Alloy Group 1 (A1) stainless‐
steel bolts, ASTM F 593, and nuts, ASTM F 594. 

2.04 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy welded. 

B. Low‐Emitting Materials:  Paints and coatings shall comply with the testing and product requirements of the 
California Department of Health Services' "Standard Practice for the Testing of Volatile Organic Emissions 
from Various Sources Using Small‐Scale Environmental Chambers." 

C. Epoxy Zinc‐Rich Primer:  Complying with MPI#20 and compatible with topcoat. 

D. Bituminous Paint:  Cold‐applied asphalt emulsion complying with ASTM D 1187. 

E. Nonshrink, Nonmetallic Grout:  Factory‐packaged, nonstaining, noncorrosive, nongaseous grout complying 
with ASTM C 1107.  Provide grout specifically recommended by manufacturer for interior and exterior 
applications. 

2.05 FABRICATION 

A. General:   

1. Fabricate railings to comply with requirements indicated for design, dimensions, member sizes and 
spacing, details, finish, and anchorage. 

2. Assemble railings in the shop to greatest extent possible to minimize field splicing and assembly.  
Disassemble units only as necessary for shipping and handling limitations.  Clearly mark units for 
reassembly and coordinated installation.  Use connections that maintain structural value of joined 
pieces. 

3. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease edges to a radius of 
approximately 1/32 inch unless otherwise indicated.  Remove sharp or rough areas on exposed 
surfaces. 
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4. Form work true to line and level with accurate angles and surfaces. 

5. Fabricate connections that will be exposed to weather in a manner to exclude water.  Provide weep 
holes where water may accumulate. 

6. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items. 

B. Connections:  Fabricate railings with welded connections unless otherwise indicated. 

C. Welded Connections:  Cope components at connections to provide close fit, or use fittings designed for this 
purpose.  Weld all around at connections, including at fittings. 

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of 
base metals. 

2. Obtain fusion without undercut or overlap. 

3. Remove flux immediately. 

4. At exposed connections, finish exposed surfaces smooth and blended so no roughness shows after 
finishing and welded surface matches contours of adjoining surfaces. 

D. Close exposed ends of railing members with prefabricated end fittings. 

E. Provide wall returns at ends of wall‐mounted handrails unless otherwise indicated.  Close ends of returns 
unless clearance between end of rail and wall is 1/4 inch or less. 

F. Brackets, Flanges, Fittings, and Anchors:  Provide wall brackets, flanges, miscellaneous fittings, and anchors 
to interconnect railing members to other work unless otherwise indicated. 

G. At brackets and fittings fastened to plaster or gypsum board partitions, provide crush‐resistant fillers, or 
other means to transfer loads through wall finishes to structural supports and prevent bracket or fitting 
rotation and crushing of substrate. 

2.06 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations 
for applying and designating finishes. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary 
protective covering before shipping. 

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are acceptable if they 
are within one‐half of the range of approved Samples.  Noticeable variations in the same piece are not 
acceptable.  Variations in appearance of other components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

D. Provide exposed fasteners with finish matching appearance, including color and texture, of railings. 

2.07 STEEL AND IRON FINISHES 

A. Preparation for Shop Priming:  Prepare uncoated ferrous‐metal surfaces to comply with SSPC‐SP 6/NACE 
No. 3, "Commercial Blast Cleaning.". 

B. Exterior Railings:  SSPC‐SP 6/NACE No. 3, "Commercial Blast Cleaning." 

C. Railings Indicated to Receive Zinc‐Rich Primer:  SSPC‐SP 6/NACE No. 3, "Commercial Blast Cleaning." 

D. Primer Application:  Apply shop primer to prepared surfaces of railings unless otherwise indicated.  Comply 
with requirements in SSPC‐PA 1, "Paint Application Specification No. 1:  Shop, Field, and Maintenance 
Painting of Steel," for shop painting.  Primer need not be applied to surfaces to be embedded in concrete or 
masonry. 
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E. Shop prime uncoated railings. 

F. Shop‐Painted Finish:  Comply with Division 09 Section "Exterior Painting." 

G. Color:  As selected by Architect from manufacturer's full range. 

PART 3 ‐ EXECUTION 

3.01 EXAMINATION 

A. Examine plaster and gypsum board assemblies, where reinforced to receive anchors, to verify that locations 
of concealed reinforcements have been clearly marked for Installer.  Locate reinforcements and mark 
locations if not already done. 

3.02 INSTALLATION, GENERAL 

A. Fit exposed connections together to form tight, hairline joints. 

B. Perform cutting, drilling, and fitting required for installing railings.  Set railings accurately in location, 
alignment, and elevation; measured from established lines and levels and free of rack. 

C. Do not weld, cut, or abrade surfaces of railing components that have been coated or finished after 
fabrication and that are intended for field connection by mechanical or other means without further cutting 
or fitting. 

D. Set posts plumb within a tolerance of 1/16 inch in 3 feet. 

E. Align rails so variations from level for horizontal members and variations from parallel with rake of steps and 
ramps for sloping members do not exceed 1/4 inch in 12 feet. 

F. Adjust railings before anchoring to ensure matching alignment at abutting joints. 

G. Fastening to In‐Place Construction:  Use anchorage devices and fasteners where necessary for securing 
railings and for properly transferring loads to in‐place construction. 

3.03 RAILING CONNECTIONS 

A. Welded Connections:  Use fully welded joints for permanently connecting railing components.  Comply with 
requirements for welded connections in "Fabrication" Article whether welding is performed in the shop or 
in the field. 

B. Expansion Joints:  Install expansion joints at locations indicated but not farther apart than required to 
accommodate thermal movement.  Provide slip‐joint internal sleeve extending 2 inches beyond joint on 
either side, fasten internal sleeve securely to one side, and locate joint within 6 inches of post. 

3.04 ANCHORING POSTS 

A. Leave anchorage joint @ concrete exposed with 1/8‐inch buildup, sloped away from post 

B. Anchor posts to wood framing per details. 

C. All plates and fasteners shall be flush or below adjacent framing to allow for flush installation of deck 
coating. 

D. Any recess at plate and around fasteners shall be filled by deck coating contractor as needed. 

3.05 ATTACHING RAILINGS 

A. Anchor railing ends at walls with rectangular brackets anchored to wall construction and welded to railing 
ends. 
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B. Attach railings to wall with wall brackets.  Provide brackets with 1‐1/2‐inch clearance from inside face of 
handrail and finished wall surface.  Locate brackets as indicated or, if not indicated, at spacing required to 
support structural loads. 

C. Use type of bracket with predrilled hole for exposed bolt anchorage. 

D. Locate brackets as indicated or, if not indicated, at spacing required to support structural loads. 

E. Secure wall brackets and railing end flanges to building construction as follows: 

F. For concrete and solid masonry anchorage, use drilled‐in expansion shields and hanger or lag bolts. 

G. For wood stud partitions, use hanger or lag bolts set into studs or wood backing between studs if verified to 
be present. 

3.06 ADJUSTING AND CLEANING 

A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and abraded areas of 
shop paint, and paint exposed areas with the same material as used for shop painting to comply with SSPC‐
PA 1 for touching up shop‐painted surfaces. 

B. Apply by brush or spray to provide a minimum 2.0‐mil dry film thickness. 

C. Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and abraded areas of 
shop paint are specified in Division 09 painting Sections. 

3.07 PROTECTION 

A. Protect finishes of railings from damage during construction period with temporary protective coverings 
approved by railing manufacturer.  Remove protective coverings at time of Substantial Completion. 

 
END OF SECTION  
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SECTION 07 60 00 
FLASHINGS & SHEET METAL 

PART 1 ‐ GENERAL 

1.01 GENERAL REQUIREMENTS 

A. Conditions and Division 1, General Requirements of these Specifications are a part of this section. 

B. Work of this section shall be coordinated with all other Sections. 

C. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SCOPE 

A. Furnish materials and perform labor required to execute this work as indicated on the drawings, as specified 
and as necessary to complete the Contract, including, but not limited to these major items: 

1. Sealing & caulking in connection with this work. 

B. Field conditions: Verify drawing dimensions with actual field conditions. Inspect related work and adjacent 
surfaces. Report to the Architect all conditions, which prevent proper execution of this work. 

1.03 SUBMITTALS:  

A. Submit Shop Drawings showing in complete detail all information required for fabrication, finishing and 
installation of this work. 

B. Sealant data sheets. 

1.04 RELATED WORK:  
    Section  02 41 91   Selective Historic Demolition 
    Section  07 92 00   Caulking and Sealants 
    Division  22    Plumbing – See plans 

1.05 QUALITY STANDARDS 

A. In addition to complying with pertinent codes and regulations, comply with pertinent recommendations 
contained in current edition of “Architectural Sheet Metal Manual” published by Sheet Metal and Air‐
Conditioning Contractors National Association (SMACNA). 

PART 2 ‐ PRODUCTS 

2.01 MATERIALS 

A. Galvanized sheet metal: Conform to ASTM A525, thickness indicated or specified, but not less than 22 gauge; 
coating class 1.25 commercial. If matching existing work, and that work is heavier than 22 gauge, the 
heavier gauge shall be used. 

B. Solder: Standard brand of 50:50 Alloy Lead‐Tin, complying with ASTM B32. Name of manufacturer and grade 
designation shall be cast or die‐marked on each bar. 

C. Solder flux: Raw muriatic acid. 
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D. Sheet metal fasteners: Rivets, nails, sheet metal screws, machine screws, self‐tapping screws, and stove 
bolts, of the types and size best adapted to the condition of use. Provide fasteners of the type specified or 
indicated. 

1. Use galvanized steel, cadmium plated steel or 300 Series alloy stainless steel. 

2. Pop rivets may be used for metal‐to‐metal connections when future dis‐assembly is not required as 
determined by the Architect. Open‐end type may be used for all applications except where watertight 
connections are required, in which case, use closed end type. 

2.02 FABRICATION AND ASSEMBLY – GENERAL 

A. Expansion and contraction: Form and fabricate work to adequately provide for thermal expansion and 
contraction and building movement in the completed work, without over stressing the materials, breaking 
connections, or producing wrinkles and distortion in finished surfaces. Finish sheet metal work water and 
weather tight throughout. 

B. Attachment clips: Where subject to thermal expansion and contraction, attach members with clips to permit 
movement without damage to the installation, or provide slotted or over‐size holes with washers where 
appearance is not critical, as approved by the Owner and Construction Manager. 

C. Lock seams: Make lock seam work flat and true to line; sweat full of solder except where installed to permit 
expansion and contraction. Lap flat lock seams, and lap seams where soldered, according to pitch but in no 
case less than 3”. Make seams in direction of flow. Fill expansion joints with sealant. 

D. Soldering: Thoroughly clean and tin material prior to soldering. Solder with heavy coppers of blunt design, 
properly tinned before use. Solder slowly with well heated coppers, heating the seams thoroughly and 
completely filling them with solder. Finish surfaces neatly, full‐flowing and smooth. Wash acid flux 
thoroughly with a soda solution after soldering and completely removing soldering flux on exposed surfaces. 

E. Caulking: Where indicated, caulk joints in sheet metal work and between sheet metal work and adjacent 
construction with butyl sealing compound intended for sheet metal work. Apply in accordance with 
manufacturer’s directions.  

PART 3 ‐ EXECUTION 

A.  Workmanship:  

1. Fabricate and finish metal work in a first class manner in accordance with best trade practices with all 
joints and corners accurately machined, filed and fitted, and rigidly framed together and connected.  

2. Carefully match components to product perfect continuity of line and design.  

3. Make joints and connections in exterior face metal watertight, using approved sealing materials and 
methods of assembly.  

4. Fit faces of metal in contact with hairline joints, except as otherwise indicated or required for 
expansion or fitting.  

5. Conceal fastenings, & required reinforcements within the finished assembly, unless noted otherwise. 

B. Comply with manufacturer’s installation instructions and recommendations, and with SMACNA 
“Architectural Sheet Metal Manual” latest edition. Anchor all items as required to be secure and 
permanently watertight & weather tight.  

 
END OF SECTION 07 60 00 
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SECTION   07 92 00 
CAULKING & SEALANTS 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Requirements of Section 01 35 91 “Historic Treatment Procedures” apply to this section. 

C. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work.  

1.02 SCOPE 

A. This section contains general specifications pertaining to sealants for use at the perimeter of window frames 
between wood and masonry, terracotta, or cast stone, and metal. All weather sealing and caulking 
throughout the project, and becomes a part of all sections containing reference hereto, or where materials 
of the types specified in this Section are required by the drawings.  

B. Caulk and seal at juncture between similar and dissimilar materials throughout the project, or as indicated 
on drawings, using materials and methods specified herein. Supply appropriate manufacturer 
recommended backer rod or bond‐breaker tape. 

C. Specific requirement contained in the various trade sections making reference to this section supersedes 
general or conflicting requirements herein. 

1.03 SUBMITTALS 

A. Spec sheets and copies of manufacturers’ instructions. 

B. Guarantee: Provide written guarantee for all caulking and sealants against all defects of material or 
application for a period of five years after date of acceptance. All failures that may occur within this period, 
due to defective application or materials shall, upon written notification of such failure, be repaired or 
replaced with proper materials and labor as approved by the Architect, at no additional cost to the 
University. 

C. Deliver materials to the job in original unopened containers bearing manufacturer’s name, product 
designation and date of manufacture. 

D. Install proprietary materials specified herein in compliance with manufacturer’s instructions. Send copies of 
manufacturer’s instructions to Architect at least 2 weeks before application. 

E. Verify limitations of products with manufacturers. 

1.04 RELATED WORK 
Section 09 01 90  Painting  
Section 09 30 13  Ceramic Tile  

1.05 QUALITY ASSURANCE 

A. Applicator shall be trained / certified by the sealant manufacturer. 
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B. Applicator in conjunction with the manufacturer’s representative shall review the site conditions after 
preparation and prior to application to identify any potential problems. 

C. Mock‐up: Shall consist of treating two runs of joint ranging from narrowest to widest. They shall be 
approved prior to proceeding with the rest of the job and may be incorporated into the finished work.  

PART 2 ‐ PRODUCTS 

2.01 PRODUCTS 

A. Use sealants of the following types and manufacturers. Unless specified or directed otherwise, use materials 
to match color of adjacent materials. Where adjacent materials on each side of the joint are different colors, 
the Architect will select sealant colors, if the desired color is not available from one manufacturer, select 
proper color from another manufacturer. 

B. Use backer rod or bond release tape wherever possible and in all cases on joints over 3/16” in width. 
Material to be compatible with sealant and installed in accordance with sealant manufacturer’s 
recommendations. 

C. All joint filler, primers, or other materials used in conjunction with sealants shall be of such composition as 
to not cause staining of the sealant or the materials to which they are applied. 

D. Primers: As recommended by the sealant manufacturer for use in conjunction with the sealant for 
application onto the various types of materials to which the sealer is applied. 

E. Cleaners: Where required as recommended by the sealant manufacturer. 

2.02 MATERIAL TYPES 

A. Type # 1 ‐ One part moisture curing, gun grade Polyurethane sealant for general purpose use including 
precast, masonry, window frame perimeters and similar type construction joints. For exterior and interior 
use. Submit color selection for approval. Conform to Federal Specification TT‐S‐00230C, Type II, Class A and 
ASTM C920‐87, Type S, Grade NS, Class 25, Use NT, M, 1, A and 0. USDA approved. Install according to 
manufacturer’s recommendations. 

1. Vulkem 116, by Mameco  

2. Tremco Dymonic FC 

3. Sonolastic NP 1, by Sonneborn 

4. Sikaflex 1A 

5. Or approved equal 

B. Type #2 ‐ one part silicone (non‐porous surfaces) FS TF‐S‐1543. Use for vertical joints above grade in 
connection with glass, ceramics, steel, wood and aluminum. 

1. SCS‐ 1200 Construction Sealant, by GE. 

2. Dow Corning 791 Silicone Perimeter Sealant and Dow Corning 795 Silicone Building Sealant. 

C. Type #3 ‐ One part non‐priming Polyurethane self‐leveling sealant. Use in exterior or interior expansion or 
contraction joints of concrete floors, sidewalks, pavements, decks or other concrete structures where 
abrasion and puncture resistance, as well as, elongation and recovery properties are required. Install 
according to manufactures recommendations. 

1. Sonolastic SL‐1 
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2. Vulkem45 

3. Sikaflex 1CSL 

D. Type #4 ‐ one part acrylic sealant w/ silicone, paintable. Use for vertical and horizontal joints in connection 
with all building materials for minor non‐critical joints only where appearance is important. Do not use in 
joints over 3/16 or in critical waterproofing locations. 

1. GE Max 5000 

2. Dap Alex 3500 

3. MD Max 3500 

PART 3 ‐ EXECUTION 

3.01 PREPERATION 

A. All old caulking shall be completely removed. 

B. All loose grout or mortar shall be removed to a sufficient depth to allow a sealant depth approximately equal 
to the joint width.  

C. Allowance shall be made for any backer rod or bond breaker tape, to ensure that the root of the joint is not 
bonded to the substrate. 

D. Perform joint preparation, including masking, cleaning and priming, in accordance with manufacturer’s 
instructions. 

E. Accurately position compatible backer rod within the joint to establish controlled and uniform designated 
thickness of sealant. 

3.02 APPLICATION 

A. Apply material with sufficient pressure to completely fill the void space and to assure complete wetting of 
contact area to obtain uniform adhesion.  

B. During application, keep tip of nozzle at bottom of joint, forcing sealant to fill from bottom to top.  

C. Tool joint smooth and flush with adjacent surfaces unless detailed to be finished below the surface. 

3.03 CLEAN UP 

A. Clean all traces of sealant from adjacent surfaces with appropriate methods/solvents to avoid any damage. 
 

 
 

END OF SECTION 07 92 00 
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SECTION 08 14 00 
WOOD DOORS & FRAMES 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work.  

C. Where materials to be encountered are identified as, or presumed to be lead containing, Contractor and his 
workers shall hold all current applicable Lead Certifications from California Department of Public Health 
necessary to perform work under this contract. 

1.02 SUMMARY 

A. Principal work in this Section: 

1. New flush wood doors. 

2. New raised paneled wood doors. 

3. New stile and rail raised panel glazed wood doors. 

4. Solid wood frames including interior and exterior casings of matching species. 

1.03 RELATED WORK: 
Section  07 92 00   Caulking & Sealants   
Section  08 71 00   Finish Hardware  
Section  09 01 90   Painting 

1.04 SUBMITTALS 

A. Comply with Provisions of DIVISION 1 ‐ GENERAL REQUIREMENTS of these SPECIFICATIONS. 

B. Submit the following: 

1. Manufacturer's data for each type of door. Approval of testing agency for surface applied mouldings 
if any. 

2. Shop drawings showing the following: 

a. Door schedule indicating opening identifying number, door type, grade, size, thickness, swing, 
label requirements, and undercuts. 

b. Full size molding sections. 

c. Large scale details of all aspects of construction. 

d. Prefitting and pre‐machining requirements, including hardware locations. Use same reference 
numbers for openings and details as Contract Drawings. 

3. Full size sample of paneled door, and stile and rail glazed door for the University Representative 
review and approval before proceeding further with fabrication of same. If approved these may be 
used in the project. 
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1.05 QUALITY ASSURANCE 

A. Fire resistance: 

1. Provide fire‐rated doors bearing the label of a testing agency acceptable to the Building Department 
for the fire resistance indicated. Permanently attach label on top rail indicating the testing agency's 
approval for the rating classification required. 

2. Construct assemblies at stairway enclosures for maximum temperature rise not exceeding that 
permitted by Code. 

B. Reference standards: The applicable provisions of the following govern the work of this Section, except as 
otherwise specified. 

1. AWI, Architectural Woodwork Quality Standards. Doors fabricated to equivalent WIG standards will 
be acceptable. 

2. DHI Wood Door Hardware Standards, Series WDHS‐1/WDHS‐3 and series W1/W9, Installation Guide 
for Doors and  

C. Workmanship 

1. Installers shall be experienced finished carpenters with minimum 5 years experience installing custom 
doors and associated woodwork. All tools on the job shall be of high quality and properly maintained 
and sharpened. 

1.06 HANDLING 

A. Comply with AWI's recommendations. 

B. Delivery: 

1. Deliver doors factory‐wrapped in polyethylene bags, unitized and palletized. Shrink‐wrap each pallet 
and provide corner guards for protection. 

2. Mark each door with architectural opening number in distribution and installation. 

C. Storage: 

1. Store doors in an assigned space having controlled temperature and humidity as recommended by 
AWI. 

2. Store doors flat on factory pallets or on 3 full 2 x 4s, one centered and the other two 12 in. from each 
end. 

3. Protect doors from construction activity with plywood and store away from direct sunlight. 

D. Handling: 

1. Handle doors with clean hands, except that doors to receive a transparent finish shall be handled 
with clean white gloves. 

2. Do not drag doors across one another. 

1.07 JOB CONDITIONS 

A. Comply with referenced AWI quality standard including section 100‐S‐3 "Moisture Content". 

1.08 WARRANTY 

A. Furnish the University manufacturer's written warranty against doors delaminating, telegraphing core 
through face veneer or do not conform to tolerance limitations of referenced quality standards for 5 years 
after installation. 
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B. Warranty shall also include reinstallation which may be required due to repair or replacement of defective 
doors where defect was not apparent prior to hanging. 

PART 2 ‐ PRODUCTS 

2.01 DOORS 

A. Flush doors — non‐rated: 

1. Construction: Solid core, 3‐ply skin construction. 

2. Model: AWI Type PC‐7. Grade: AWI Custom grade. 

3. Face veneer: paint grade birch. 

4. Core: Mat‐formed particleboard complying with CS 236, Type I, Density C, Class 1. 

5. Crossband: Minimum 1/16 in. kiln‐dried hardwood. 

6. Stile edge: Solid wood (not finger jointed) stile edges bonded to core, 1‐1/8 in. minimum after 
trimming, or mill option hardwood covered with veneer of the same specie and thickness as the 
faces. 

7. Rail edge: Mill option softwood bonded to core, 1‐1/8 in. minimum after trim. 

8. Adhesive: Type II conforming to CS 35. 

B. Flush doors — fire‐rated (per schedule): 

1. Model : AWI Type FD. 

2. Style: Flush. 

3. Grade : AWI Custom grade. 

4. Face: As specified for non‐rated doors above. 

5. Core: As required by the fire rating. For doors with mineral core, assemble doors with solid fire‐
retardant wood rails and lockblocks for hardware attachment without the use of through bolts 
(Chicago Bolts). 

6. Stile edge: Treated hardwood, 5/8 in. thick after trimming. 

7. Rail edge: Top, 1/2 in. thick minimum treated; bottom, 1‐1/2 in. thick minimum treated. 

C. Stile and rail panel and glazed panel doors: Fabricate to the profiles and dimensions indicated in compliance 
with AWI Standards, section 1400 "Custom Grade", and the following from Simpson, TM Cobb or approved 
equal. 

1. Assemble doors with mortise and tenon or doweled joints using Type II adhesive. Faces shall finish 
true with stile and rail intersections and other copes well fitted. Stickings shall be clean cut and 
smooth and fit tightly at the corners. 

2. Glazing where present to be tempered and as indicated in schedule. 

3. Use Type I bond for exterior doors and min Type II bond for interior doors. 

4. Provide a water‐resistant sealer recommended by the door manufacturer. 
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2.02 FRAMES 

A. Frames – solid stock Clr DF VG. 

B. Unexposed, back surfaces to be fully primed. 

2.03 TRIM 

A. Exterior casing – Solid stock to match frames. 

B. Interior casing – to match door or if painted may be poplar. 

C. Casing to be back primed. 

2.04 FACTORY MACHINING/FINISHING 

A. Factory‐machine doors by manufacturer or qualified distributor for cutouts, hinges, locks and all hardware 
requiring routing or mortising. 

B. Bevel door stile 1/8 in. in 2 in. except for strike stile of inactive leaf of pairs of doors which shall have square 
edge. Accurately fit doors to frames with clearances not exceeding the following: 

1. 1/8 in. at lock, hanging stile and top. 

2. 1/4 in. at door bottom, except that where noted in the door schedule, undercut doors 1 in. above 
finish flooring as applicable. 

3. 1/8 in. at meeting stiles on pair of doors. 

C. On small jobs and retro‐fits doors may be field machined with Architect’s approval. 

2.05 FACTORY FINISH NEW DOORS.  

A. Comply with AWI recommendations for factory and field finishing. 

B. Finish in compliance with the following AWI Systems: 

1. TR‐3 or TR‐5 for doors scheduled to receive a transparent finish. 

2. OP‐3 or OP‐5 for scheduled to receive an opaque finish. 

PART 3 ‐ EXECUTION 

3.01 INSPECTION 

A. Inspect adjacent construction and supports. 

B. Make sure that openings are within allowable tolerances, plumb, level, clean, will provide a solid anchoring 
surface, and that other conditions detrimental to the proper or timely completion of this work are corrected 
before proceeding with installation. 

3.02 INSTALLING FINISH HARDWARE/HANGING DOORS 

A. Install finish hardware in compliance with its manufacturer's printed instructions and the requirements of 
Section 08 71 00 and fit accurately to doors. 

B. Condition doors to average prevailing humidity in installation area prior to hanging. 

C. Hang doors to operate freely for their entire travel, but not loosely, without sticking or hinge binding, with 
all hardware adjusted and functioning properly.  
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D. Before installation, seal top and bottom edges of doors with the approved water‐resistant sealer. Seal cuts 
made on the job immediately after cutting using approved water‐resistant sealer. 

E. Comply with NFPA No. 80, No. 101, No. 105 and LADBS requirements for installation of fire‐rated doors. 

F. Casings shall be applied straight and true with tight‐glued miters. Nails shall be spaced evenly and properly 
set. Screws if needed for installation over metal framing shall be trim‐head and shall be counter sunk prior 
to inserting. 

3.03 REPLACING DAMAGED DOORS 

A. Replace doors showing chips, scratches, unbonded face veneers, glue stains, excessive warp or other 
damage that cannot be satisfactorily repaired, as determined by the University Representative, with 
acceptable doors at no additional cost to the University. 

 
END OF SECTION 08 14 00 
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SECTION 08 71 00 
FINISH HARDWARE 

PART 1 ‐  GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work.  

1.02 SUMMARY 

A. Description of Work: 

1. Furnish all finish hardware for the Project required for doors to provide a complete installation. 

2. Reinstall and adjust existing Schlage hardware and remaining historic latch‐sets, where present. 

3. Cylinders and Keying to be by USC‐FMS Lockshop contractor to coordinate. 

4. Only one (1) manufacturer for each category of finish hardware shall be furnished throughout the 
project. 

B. Finish hardware is hereby defined to include all items known commercially as builders hardware, as required 
for swing‐types of doors, and all cylinders for special doors as itemized herein. 

1.03 RELATED SECTIONS 
Section  08 14 00   Wood Doors & Frames  

1.04 SUBMITTALS 

A. Refer to Section 01 33 23, Shop Drawings, Product Data & Samples, for procedures. 

B. Submittal sequence: 

1. Submit schedule at earliest possible date particularly so that acceptance of hardware schedule 
precedes fabrication of other work that is critical in the Project construction schedule. 

2. Include with schedule the product data, samples, shop drawings of other work affected by finish 
hardware, and other information essential to the coordinated review of hardware schedule. 

3. Prior to delivery of hardware, submit hardware shop drawings and a hardware schedule of all 
hardware required. The schedule shall follow the requirements of the specifications and list type, 
manufacturer's name and number, finish and location. In addition furnish a schedule fully identifying 
all abbreviations and symbols used. 

4. Furnish with each set of shop drawings, one (1) copy of the standard mounting heights for hardware 
complying with ADA. 

5. Furnish a graphic keying chart of the project depicting the keying system of the building. 

C. Finish hardware list: 

1. Designate on the list all items of hardware furnished for each opening or place of installation, 
identified by the floor name or number and the door number used in the Door Schedule. 

2. Include the following: 
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a. Quantities. 

b. Type, style, function, size and finish of each hardware item. 

c. Name and manufacturer of each item. 

d. Fastenings and other pertinent information. 

e. Location of hardware set cross‐referenced to indications on Drawings both on floor plans and 
in door and frame schedule. 

f. Mounting locations. 

g. Door and frame sizes and materials. 

h. Keying information, including special keying requirements. 

D. Samples prior to submittal of the final hardware schedule and prior to final ordering of finish hardware: 

1. One sample of each type of exposed hardware unit, finished as required, and tagged with full 
description for coordination with schedule. 

2. Samples will be returned to the supplier. 

3. Units that are acceptable and remain undamaged through submittal, review and field comparison 
procedures may, after final check of operation, be used in the Work, within limitations of keying 
coordination requirements. 

E. Tools: One set of adjusting tools, one set of maintenance manuals for locksets, door closers, floor hinges and 
exit devices. 

F. Supplier qualifications per Paragraph 1.3.C below. 

1.05 QUALITY ASSURANCE 

A. Coordination: 

1. Before any electrically‐controlled and/or operated hardware is ordered, coordinate in writing 
electrical requirements with work specified in other sections. 

2. Furnish printed templates or actual hardware to the various subcontractors responsible for 
installation of, or preparation for installation of hardware furnished under this Section. Check shop 
drawings of such other work, to confirm that adequate provisions are made for proper location and 
installation of hardware. 

B. Manufacturer: Obtain each type of hardware (latch and lock sets, hinges, closers, etc.) from a single 
manufacturer, although several manufacturers may be named for the same product. 

C. Supplier's qualifications: Recognized architectural finish hardware supplier, with warehousing facilities, who 
has been furnishing hardware in the Project's vicinity for not less than 5 years, and who is, or employs an 
experienced architectural hardware consultant. 

D. Fire‐rated openings: 

1. Provide hardware for fire‐rated openings in compliance with NFPA Standard No. 80 and per 
Applicable Code Requirements. 

2. Provide only hardware that has been tested and listed by UL or FM for types and sizes of doors 
required and complies with requirements of door and door frame labels. 

3. Where emergency exit devices are required on fire‐rated doors, provide label of a testing agency 
approved by the Building and Safety Department on exit devices indicating "Fire Exit Hardware." 
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1.06 HANDLING 

A. Procedure: In accordance with Division One. 

B. Packaging: 

1. Pack each unit of hardware individually, complete with proper fastenings and all appurtenances. 

2. Mark each package on the outside to show the contents and specific location in the work. Mark each 
container with item number corresponding to number shown on Contractor's hardware schedule. 

3. Tag each item or package separately, with identification related to final hardware schedule, and 
include basic installation instructions with each item or package. 

C. Storage: 

1. Provide secure lock‐up for hardware delivered to the Project, but not yet installed. 

2. Control handling and installation of hardware items that are not immediately replaceable, so that 
completion of the work will not be delayed by hardware losses, both before and after installation. 

PART 2 ‐ PRODUCTS 

2.01 EXISTING MATERIALS 

A. Existing Historic hardware to remain and be cleaned and rehabbed where present. Refer to door schedule. 

2.02 NEW HARDWARE 

A. General: Provide hardware uniform in color and free from imperfections affecting serviceability or marring 
appearance. 

B. Uniformity: Like items (locks, hinges, cylinders) shall be of the same manufacture and identical in design, 
dimensions and finishes. 

C. Fasteners: 

1. Provide screws, bolts, expansion shields, and other devices required for hardware installation. 

2. Provide 2‐unit cinch anchors for anchorage into concrete and masonry. 

3. Do not use through (sex) bolts for attaching hardware. 

4. Unless otherwise noted, furnish Phillips head screws. 

D. Hand of lock: As indicated on the Drawings. If door hand is changed during construction, make necessary 
changes in hardware (if handed) at no additional expense to the University. 

E. Hinges: 

1. Interior & Ext. 

a. Full mortise, template type with square corners. 

b. Hinges shall have non‐rising loose pins, ball or oilite bearings, and flat button tips. 

c. Where  necessary  to  keep  door  clear  of walls,  casings,  jambs  or  reveals  in  door  openings, 
provide wide throw hinges of an approved type. 

d. For exterior door provide non removable pins at all out swing conditions. 

e. Provide the following number of hinges for each door leaf: 

1) Doors 60 inches high or less: 2 hinges. 
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2) Doors 61 inches to 89 inches high: 3 hinges. 

3) Doors 90 inches to 120 inches high: 4 hinges. 

4) Doors over 120 inches: Provide one additional hinge for each 30‐inch or fraction 
thereof. 

2. Provide extra‐heavy weight hinges where specified, and in all cases for doors 40 inches  wide and 
over. 

F. Entry Locksets : 

1. Refer to door schedule.. 

2. Lock strikes: Boxed with a curved lip of sufficient length to protect the trim and jamb. 

3. Mounting height of latching hardware to be 30‐44 inches (762‐1118 mm) A.F.F. 

4. Hardware that is operable with single effort by lever‐type hardware, panic bars, push‐pull activating 
bars or other hardware designed to provide passage without requiring ability to grasp the opening 
hardware. 

5. Cylinders and keying by FMS Lockshop. 

G.  Passage (latchsets) and Privacy sets 

1. Refer to schedule style to match Entry Locksets. 

H. Door closer: 

1. Refer to schedule. 

2. Provide regular, soffit or corner brackets as required for proper operation with proper arm for 
operation indicated on the Drawings or specified. 

3. Provide parallel arms with soffit posts for opposite‐to‐hinge side between door applications when 
lack of space prevents using a bracket and where doors are less than 7‐foot high. When hold‐open 
closers are required, furnish with UL listed fusible links or electro‐magnetic holders on fire‐rated 
doors. 

4. Door closers shall have key valves. Adjust for spring setting, latch, and sweep speeds and back check. 
Maximum closer opening pressure, taking into account air pressure in pressurized shafts where 
applicable, shall not exceed the following: 

a. 5 Ib. for interior doors. 

b. 8.5 Ib. for exterior doors. 

c. 15 Ib. for fire‐rated doors. 

5. Door closer (when provided) sweep period of the closer to be adjusted so that from an open position 
of 70 degrees, the door will take at least 3 seconds to move to a point 3 inches (75mm) from the 
latch, measured to the landing side of the door. 

I. Door Stops: 

1. Floor or wall mounted door stops as appropriate per schedule. Floor stops shall not be located in the 
path of travel and be 4" maximum from walls. 

J. Thresholds: 

1. Provide closed ends on thresholds unless the ends are concealed by another material. 

2. Thresholds to be commercial type heavy section with water return appropriate to existing sill 
conditions. 
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3. Contractor to bring to the attention of the Architect any unusual conditions needing special attention 
prior to proceeding. 

K. Hardware finish: 

1. Coordinate the finish of the various manufacturers to insure a uniform appearance throughout 
acceptable to the University Representative. Typical to be Oil Rubbed Bronze 613 (US 10B). 

2. Match the finish of the locksets for all hardware, unless otherwise. 

PART 3 ‐ EXECUTION 

3.01 PREPARATION 

A. Except for rated openings doors and frames shall be field prepped as necessary to conform to existing 
conditions. Appropriate templates and sharp tools shall be used to prevent damage, overcuts and splitting 
etc. 

3.02 INSTALLATION 

A. Install in compliance with the hardware manufacturer's instructions. 

B. Install hardware accurately fitted to doors and frames and adjusted to operate smoothly and without 
sticking and binding for the door entire travel. 

1. Doors shall close uniformly against frame stop and silencers. 

2. When open in any position, doors without closer shall remain stationary, without drifting. 

3. Latch bolts shall engage strikes and keepers regardless of the degree of force with which doors are 
closed, and shall be centered on the strike. 

C. After fitting, remove hardware, except butts, and reinstall and adjust after painting is completed and 
accepted. 

D. Adjust closers to properly control the rate of closing and latch the lock. 

E. Lubricate hardware in compliance with its manufacturer's instructions where so required. 

F. Trim thresholds for a tight fit against door jambs. Install exterior thresholds in a full bed of sealant and 
anchor securely to concrete with a minimum of 3 No. 10 by 1‐1/2 inches long stainless screws. 

3.03 FIELD QUALITY CONTROL 

A. All aspects of installation shall be checked for conformance with ADA – mounting heights, function and 
required operating force. Refer to Door Hardware Institute "Recommended Locations for Builders 
Hardware" and the "Regulations for Accommodation of the Disabled in Public Accommodations" in the 
California State Building Code, Title 24, Parts 2,3 and 5. 

B. All items shall be left mounted tightly, square and in the proper orientation relative to door and frame 
surfaces without gaps, splits or misalignment. 

C. Any damaged screws shall be replaced in kind. 

 

3.04 ADJUSTMENT AND CLEANING 

A. Adjust and check each operating item of hardware to ensure correct operation and function of all units. 

1. Lubricate moving parts with type of lubrication recommended by manufacturer. 
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2. Utilize graphite‐type if no other lubrication is recommended. 

3. Replace units which cannot be adjusted or lubricated to operate freely and smoothly as intended for 
the application specified, as approved and at contractor's expense. 

3.05 SCHEDULES 

A. Refer to door schedule and notes for individual door treatment. 
 
 

END OF SECTION 08 71 00 
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SECTION 09 01 21 
CONVENTIONAL GYPSUM PLASTER PATCHING (INTERIOR) 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Where materials to be encountered are identified as, or presumed to be lead containing, Contractor and his 
workers shall hold all current applicable Lead Certifications from California Department of Public Health 
necessary to perform work under this contract. 

1.02 SECTION INCLUDES  

A. Principal work in this section:  

1. Tie in of new interior work at existing to remain primarily at the first and second floor. 

2. Cove ceiling at first floor. 

3. Patching of holes required for access by all other trades. 

4. Repair areas of plaster walls have typical incidental damage, including gouges, chips, holes, cracks, 
spalls, breaks and delaminations or other defects. 

5. Repair of badly damaged or loose areas of plaster walls. 

1.03 RELATED SECTIONS  
Section  01 35 91   Historic Treatment Procedures 
Section  02 41 91   Selective Historic Demolition & Removal 
Section  02 80 00   Asbestos Abatement And Lead Remediation 
Section  06 10 00   Carpentry  
Section  09 26 00   Gypsum Veneer Plaster 
Section  09 01 90   Painting 

1.04      QUALITY ASSURANCE 

A. Restoration Specialist: Contractor shall have not less than five years successful experience in comparable 
historic plaster restoration projects and shall employ only skilled journeyman plasterers skilled in the 
restoration processes and operations indicated.   

B. Codes and Standards: 

1. Cement plaster work shall conform to ASTM C1063 and ASTM C926; and Gypsum plaster work shall 
conform to ASTM C841 and ASTM C842; except where more stringent standards are specified or 
deemed necessary for historic preservation. 

2. Contractor to require observance of applicable federal and state agency, industry, and manufacturer 
recommended safety regulations and precautions. 

C. Allowable Tolerances: All plaster repairs shall be keyed and feathered to exactly match and continue edges 
and contours of existing plaster.  Repairs when cured shall be true and flat relative to adjacent surfaces 
when checked with an 8ft. straightedge; do not exceed 1/8 inch variation in 10 ft. for bow, warp, plumb, or 
level for flat and curved surfaces. 

D. Defects: Plastering with defects of such character as will mar the appearance of finished work, or which 
otherwise defective, shall be rejected, removed and replaced as the Contractor’s expense. 
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E. Samples to include pieces of original plaster, pointing mortars and other finishes as selected by the 
Architect.  See Section 02 41 91, Selective Historic Demolition & Removal. 

1.05 SUBMITTALS 

A. Statement of Qualifications per 1.04.A 

B. Certification that contractor/applicator is experienced in the application of the specified products. 

C. .Protection Plan: Describe methods for protection surrounding areas, building occupants, pedestrians, 
vehicles and surfaces during the work from contact with potential sources of damage. 

D. Sample Submittal: Contractor shall document, in writing, the procedures used in the preparation of the 
samples.  This documentation will include the following information: 

1. Repair and infill methods and materials used, including surface preparation methods, order and 
duration of applications. 

2. Materials and techniques proposed for protection of surrounding and adjacent surfaces form 
damage. 

E. Mock‐up: A minimum 4’x4’ area of each type shall be provided adjacent to existing work for comparison and 
approval. Work may be incorporated into the project but must be marked as mock‐up. Mock‐up to clearly 
show lath and successive coats and any tie in to adjacent veneer plaster work. 

1. Wall on wood lath. 

2. Cove & expanded metal lath 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages, containers or bundles bearing brand name and identification of 
manufacturer. 

B. Store materials inside, under cover and in manner to keep them dry, protected from weather, direct 
sunlight, surface contamination, aging, corrosion, and damage from construction traffic and other causes.  
Neatly stack gypsum lath flat to prevent deformation. 

1.07 JOB CONDITIONS 

A. Environmental Requirements, General: comply with requirements of referenced plaster application 
standards and recommendations of plaster manufacturer for environmental conditions before, during, and 
after application of plaster. 

B. New cement plaster shall not be used in contact with existing gypsum plaster and new gypsum plaster shall 
not be used in contact with existing cement plaster.  Areas designated as cement or gypsum plaster shall be 
confirmed by the Contractor prior to the start of work, and the Contractor shall report his findings to the 
Architect in writing.  The Contractor shall make adjustments in materials, as required to install either 
gypsum or cement plaster in accordance with the requirements of this sub‐paragraph 

C. Cold Weather Protection: When ambient outdoor temperatures are below 45 degrees F, maintain 
continuous uniform temperature strictly between 45 degrees F and 80 degrees F for at least one week prior 
to start of plaster application. Maintain these conditions at all times during application, and until plaster is 
dry, but not less than one week after plaster application is complete.  Distribute heat evenly. Do not allow 
concentrated or uneven heat to contact plaster near heat source. 

D. Ventilation: Ventilate building spaces in compliance with ASTM C 842 and as required to remove water in 
excess of that required for hydration of plaster.  Begin ventilation immediately after plaster is applied and 
continue until it sets. 

E. Protection: Contractor shall be responsible for protecting all adjacent surfaces from this work. 
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F. Lead Based Paint: painted plaster contains lead‐based paint.  Where paint surface is to be disturbed.  As in 
digging out cracks and other procedures, use approved lead‐based paint abatement products, equipment, 
and procedures.  Provide adequate environmental and worker protection. 

PART 2 ‐ PRODUCTS 

2.01 GENERAL 

A. Where specified products or other items are not available, furnish products which are equal to original 
specifications, as approved by the architect. 

B. Materials shall be new, of the highest grade, free from defects, of recent manufacture and shall conform to 
the requirements specified herein. 

2.02 MATERIALS 

A. Gypsum Basecoat Plaster: ASTM C28.  Neat plaster for hand application of scratch coat over metal lath, 
concrete, and clay tile shall contain not less than 0.01 percent by weight of synthetic or vegetable fibers or 
not less than 0.02 percent by weight of mineral fibers. 

B. Plaster Bonding Agent: Larson’s “Plaster‐weld” or other product with equal resin solids percentage. 

C. Bond Basecoat Plaster: A plaster having special bonding properties shall be used for application to concrete 
surfaces that have been sufficiently roughened to provide Manufacturer.  It shall be mixed and applied in 
strict accordance with the Manufacturer’s directions. 

D. Molding Plaster: ASTM C 59. 

E. Special Finishing Hydrated Lime: ASTM C‐206, Type S.  lime putty shall be made from special finishing 
hydrated lime, mixed with water to form a putty and allowed to stand for at least 15 minutes before using.  
Approved measures shall be taken to protect the putty from sun and to prevent excessive evaporation 
when stored. 

F. Finish Coat: Gauging plaster complying with ASTM C‐28 or Keene’s Cement Gypsum Plaster complying with 
ASTM C‐61. 

G. Fiber: Non‐staining synthetic or mineral product not more than 2” long, clean and free from foreign material. 

H. Sand: ASTM C 35.  Graduation of natural or manufactured sand for plaster shall be as follows: 
U.S. Standard Sieve Size No.    Percentage    Retained 

        Max.      Min. 
 
        4      0      0   
        8      5      0 
        16      30      5 
        30      65      30 
        50      95      65 
        100      100      90 
        200      100      95 

I. Water: Clean, fresh, potable, and free from injurious amounts of oils, acids, alkalis, and organic matter 
injurious to the plaster. 

J. Acrylic Latex Admixture: Shall be a non‐reemulsifiable resinous emulsion equivalent to Larsen Products 
Corporation Acrylic Admix 101. 
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2.03 MIXING OF PLASTER 

A. Gypsum Plaster: 

1. Mix and apply plaster in accordance with manufacturer’s printed directions and the applicable ASTM 
specifications. 

2. Scratch and Brown coats: Shall be mixed in the proportions of 100 lbs. Gypsum neat plaster to 2‐1/2 
cu. Ft. of sand.  Scratch and brown coats of fibered gypsum plaster shall be mixed in the proportions 
of 100 lbs. Fibered gypsum plaster to one cu. Ft. of sand. 

3. Finish Coats: Gypsum gauging plaster finish.  Mix in the proportion of one part calcined gypsum to 4 
parts lime by volume. 

PART 3 ‐ EXECUTION 

3.01 GENERAL 

A. Sequence plaster installation properly with the installation and protection of other work, so that neither will 
be damaged by installation of other’s work. 

B. Cut out and replace all unbonded spots.  Where abutting other built‐in materials, plaster shall be finished 
tightly against them and neatly trimmed unless otherwise indicated. 

C. All lath shall be checked for tightness and carefully re‐nailed if necessary, taking care not to damage work on 
the opposite side of the wall. Use screws or pneumatic nailers where possible. 

D. Plaster thickness indicated shall be considered as a minimum; plaster shall be of such thickness required to 
plumb and square wall surfaces so that plaster is flush with adjacent surfaces. 

E. Replicate, repair and restore flat wall plaster as indicated.  Replicate, repair and restore existing decorative 
moldings, applied panels, grooving and cast decoration as indicated. 

F. Plaster moldings with a uniform profile to be replicated shall be shaped in place from specifically prepared 
tools, cut to profile from existing moldings.  Strip and clean existing moldings to produce clean, sharp 
profiles. 

G. Plaster repairs shall be executed edge to edge in long strips or large areas for each separate coat.  Where 
breaks are necessary lap new work over adjoining work. 

H. Bring finished surfaces of plaster to true planes, and when complete, surface shall be clean, free from 
blisters, pits, discoloration, cracks or other defects.  In all cases the plastering throughout is to be delivered 
clean and perfect in every respect. 

3.02 PREPARATION 

A. Inspect all surfaces to be plastered before beginning Work and correct all defects which will affect the 
proper execution of the Work. 

B. Carefully remove all soft, broken, loose, flaking, un‐bonded or unsound plaster back to substrate and to solid 
adjacent plastering, making clean and sharp edges. Cut back the existing plaster at an angle so that the 
patching will key properly and blend with the existing surfaces at both sides of the crack. 

C. Where substrate is cracked or has losses, apply metal lath to bridge crack before replastering. 

D. Vacuum masonry and lath clean.  Keys in lath substrates shall be cleaned of all existing plaster. 

E. Concrete substrates shall be roughened to receive scratch or brown coats. 
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F. Bonding agent shall be applied to all wood lath, plaster, masonry and concrete surfaces for all plaster 
repairs.  Apply according to manufacturer’s written instructions. First and brown coats shall be applied 
directly over bonding agent. 

G. All preparation shall be done with compatible methods and materials that do not compromise the integrity 
of the plasters, will not telegraph through finished surfaces, and that are acceptable to the Architect. 

3.03 PLASTER TREATMENTS 

A. Cracks Under 1/16 inch Wide: Shall be filled with drywall compound or spackling and sanded, matching 
adjacent texture. 

B. Cracks 1/16 inch Wide or Wider and Other Plaster Damage: Dig out damaged areas as described under 
Article 3.2, “Preparation”.  Repair damaged area with 800 psi gypsum and sand patching plaster.  Where 
cracking occurs at juncture between dissimilar substrates, cut back existing plaster and bridge substrates 
with expanded metal lath, lapped 3” over each substrate. 

3.04   GYPSUM PLASTER ON METAL LATH, CLAY TILE AND CONCRETE 

A. For Metal & Wood Lath: Apply in 3 coats: scratch coat, brown coat, and finish coat. 

 

B. For Concrete Substrate: Repair with liquid bonding agent, bond basecoat plaster and finish coat plaster in 
strict accordance with the manufacturer’s recommendations. 

C. Scratch Coats: Apply with sufficient material and pressure to form full bond with solid base materials.  Cross‐
scratch the surface to form a bond for the brown coat. 

D. Brown coats: Apply brown coat after the scratch coat has hardened, not less than 24 hours after application 
of the scratch coat.  All joints in brown coat plaster shall be lap joints.  After drying, all shrinkage cracks shall 
be cut out and filled with scratch coat plaster. 

E. Finish Coat: Apply bonding agent to existing base coat and then apply finish coat over base coat of gypsum 
plaster.  The finish shall be allowed to dry a few minutes and then shall be well‐troweled with water to a 
smooth finish, free from blemishes.  At Contractor’s option high quality Keene’s cement may be used in lieu 
of standard gauging plaster. 

F. Plaster Thickness: The thickness of finish coat shall be from 1/16” to 1/8” and total thickness of gypsum 
plaster shall match existing, but no less than 5/8” on masonry and 3/4” on metal lath. Plaster on wood lath 
shall match the adjacent existing thickness. 

3.05 FINISHING 

A. Cut, patch, point‐up and repair plaster as necessary to restore shrinkage cracks and imperfections.  Repair or 
replace work to eliminate blisters, buckles, crazing and check cracking, dry‐outs, efflorescence, sweat‐outs 
and similar defects, and where bond to the substrate has failed. 

B. Sand smooth‐toweled finishes lightly to remove trowel marks and arises. 

C. Remove temporary protection and enclosure of other work.  Clean up plaster and debris from other surfaces 
as necessary. 

D. Provide final protection and maintain conditions which ensure plaster work will remain undamaged. 

 
END OF SECTION 09 01 21 
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SECTION 09 01 90 
PAINTING  

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work.  

C. Painting Contractor and his workers shall hold all current applicable Lead Certifications from California 
Department of Public Health necessary to perform work under this contract. 

1.02 SCOPE 

A. Furnish all material, equipment and perform all labor required to complete all Painting work as indicated on 
the Drawings, specified herein and as necessary to complete the work of this Section, including, but not 
limited to, the following items: 

1. Prep & Repainting of all exterior walls, windows & doors, eaves and misc trim complete. 

2. Stripping of existing paint is not anticipated; however chipped and pealing areas shall be patched, 
prepped & feathered as necessary. 

3. Complete painting of the interior of the new basement work. 

4. Complete painting of the new and prep and repainting of the existing work at the first & second 
floors. 

5. Mock‐up of each finish to match existing/surrounding. 

6. Preparation of all surfaces to be painted. 

7. Painting interior and exterior surfaces as indicated on the drawings. Paint all windows & doors 
including frames on all surfaces.  

8. Painting all exposed metals & flashings to match adjacent surfaces or as indicated. 

1.03 RELATED WORK 
Section  02 80 00   Asbestos Abatement & Lead Remediation  
Section  07 92 00   Caulking & Sealants  
Section  08 14 00   Wood Doors & Frames     

1.04 MATERIALS AND EQUIPEMENT NOT BE PAINTED 

A. Unless scheduled, specified, or required by the drawings to be painted, the following items do not require 
painting. These surfaces shall be left completely clean and free from droppings and accidentally applied 
material. 

1. Non‐ferrous metals. 

2. Pre‐finished metals and plastic finishes. 

3. Ceramic tile, brick, stone. 
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4. Equipment furnished with complete factory‐applied finish, and approved as acceptable or unless 
specifically noted on the Drawings. 

1.05 COLORS ‐ SUBMITTALS 

A. Colors shall be as selected/approved by the Architect..  

B. Review the paint and finish schedule with the Architect, and submit complete list of materials proposed for 
the work, for the Architect’s approval. 

C. Submit manufacturer’s product literature for each paint type. 

D. Prepare and submit to the Architect, four 8‐1/2” x 11” draw down samples each of all colors and paint 
finishes upon approval, two samples will be returned to the Contractor. Where transparent or stained 
finishes are used, these samples shall be prepared on species and quality of wood that will be installed on 
the project, and indicating system used. 

1.06 QUALITY ASSURANCE 

A. Contractor performing this work shall have a minimum of 5 years documented experience in comparable 
work involving refinishing of Historic surfaces and be familiar with the necessary steps of preparation for a 
first class job. Onsite supervisor shall also have minimum 5 years experience with historic work. 

B. All materials for (each surface condition) shall be from one manufacturer and shall constitute a 
manufacturer recommended and approved system of compatible primer and finish coats. System shall be of 
premium Architectural type. 

C. Mock ups including review of prep to be provided for the following.  

1. Interior & exterior of windows and doors. 

2. Interior walls new and existing. 

3. Exterior walls/soffits – up to 3 locations. 

D. All work shall at a minimum match this in quality: 

1. Thoroughness of coating cleaning and sanding. 

2. Protection and maintenance of molding profiles. 

3. Surface preparation. 

4. Protection of surrounding finishes. 

5. Primer and finish application. 

PART 2 ‐ PRODUCTS 

2.01 MANUFACTURERS 

A. Materials necessary to complete the painting and finishing schedule as herein listed by material number and 
names from the stock lists of premium Architectural finishes of the Sherwin‐Williams & Dunn Edwards 
companies.  

B. Apply coats and undercoats for all types of finishes in strict accordance with the recommendations of the 
manufacturers of the finish paints used. 
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C. Materials for undercoats and finish coats of paint shall be ready mixed and shall not be changed, except 
thinning of undercoats (when required), reinforcing, or coloring, any of which shall be in strict accordance 
with the recommendations of the manufacturers. 

PART 3 ‐ EXECUTION 

3.01 ACCEPTANCE OF SURFACE 

A. All surfaces, which are found to be unsuitable for application of paint finish, shall be properly prepared 
before painting is started. Application of the first coat of paint shall be construed as acceptance of the 
surface as satisfactory for application of painter’s finish. 

B. Report unsatisfactory conditions disclosed by inspection in writing for correction. Do not proceed with the 
work until such unsatisfactory conditions have been properly corrected. 

C. Particular attention shall be paid to surfaces near the floor and tile that have been waxed to ensure that all 
wax is removed prior to this work. 

3.02 COATS AND INSPECTION 

A. The number of coats specified is the minimum that shall be applied. It is intended that paint finishes of even, 
uniform color, free from cloudy or mottled surfaces, be provided. The work shall be “spot coated” or 
undercoated as necessary. Each coat shall be of a proper ground color to receive a succeeding coat, and 
wherever practicable, shall differ in color tint. Each coat shall be approved by the Architect before the next 
coat is applied; otherwise an extra coat will be required over the entire surface involved, except where 
otherwise directed. 

B. Locally stripped areas may require up to two extra finish coats to blend with adjacent areas coated over 
existing paint. 

3.03 MISCELLANEOUS REQUIREMENTS 

A. Store and mix paint materials in places as directed. Portions of the building used for paint storage and mixing 
shall be suitably safeguarded against stains, damage and defects. Take adequate precautions against fire 
hazard. 

B. Mixing and thinning of prepared paints: In accordance with recommendations of manufacturer whose 
material is being altered, where necessary to produce satisfactory results. 

C. Painting materials required for use on the project shall conform in all respects, with applicable air pollution 
control regulations. 

3.04 PROTECTION 

A. Provide drop cloths, barricades, or other forms of protection necessary to safeguard work of others, and 
required to preserve painted work free from damages of every nature. Post signs immediately following 
application of paint. Exercise proper care to completely protect fixtures, cabinets, etc., that will be installed 
before painting operations are complete. Cover well with drop cloths and do not use fixtures or finished 
building construction of any type for scaffolding or support of scaffolding. 

B. In the event finish materials which require no painting should be accidentally splashed with paint or 
otherwise disfigured by unauthorized application of paint, and if the paint cannot be removed without 
damage to the material involved, then these materials shall be removed and replaced with new materials, 
and all costs incidental thereto shall be paid by the Contractor. Cleaning and removal of unauthorized paint 
or other such materials shall be accomplished with materials and procedures which are non‐injurious to the 
surface, all as approved by the Architect. 
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C. After completion and acceptance of the painter’s work in any area, the Contractor shall be responsible for 
provision and maintenance of such forms of protection that may be required to protect finished work from 
damage from any cause prior to acceptance of the job by the University. Schedule the work, and exclude 
traffic and unauthorized personnel from finished areas, to the extent necessary to prevent damage. 

3.05 SURFACE PREPARATION 

A. Properly prepare all surfaces to receive the finishes herein specified or designated in the Schedule of 
Finishes. In general, all such work of preparation shall be as follows. 

B. Finish woodwork: Additional sanding required for first class finishes shall be done under this Section. Open 
joints, cracks, nail holes, etc. shall be filled flush and smooth using plastic wood or putty as best adapted to 
the condition. Knots and permissible pitch pockets shall be shellacked or otherwise suitably sealed prior to 
further application of material thereon. Woodwork scheduled for transparent finish shall be free of all 
surface defects. 

C. Galvanized metalwork: When installed without shop prime coat and required to be painted, thoroughly 
clean with commercial phosphoric acid solution, or other prepared product recommended by the paint 
manufacturer for pre‐treatment for application of galvanized metal primer. Galvanized metal primer shall 
be recoated with the next coat within the period specified by the manufacturer of the pretreatment 
material. 

D. Shop‐coated metal work: Thoroughly clean off oil, grease, dirt and foreign matter. Field conditions, welds, 
soldered joints, and burned and abraded portions shall be spot‐coated with same material used in the shop 
coats and permitted to thoroughly set and harden. Sand surfaces for coat to follow. 

E. Uncoated ferrous metalwork except stainless steel: Clean metal surfaces not provided with a shop prime 
coat by others, of rust, mill scale oil, grease encrustations, and foreign matter, using rotary brushes, 
solvents, or sandblasting, as necessary, and leave ready for coat to follow. Pits shall be cleaned down to 
bright metal. 

3.06 PRIMING OF WOOD 

A. Prime surfaces of wood which is to receive a pigmented paint finish with a prepared primer, as produced by 
the manufacturer of the paint finish coats, to provide a good tooth for the succeeding coats. 

B. Transparent finish: Apply first scheduled coat or finish, preceded by stain, where required, to match 
approved samples. 

C. Where stained or natural finishes are involved, exercise care to see that no sealer is applied to finished 
surfaces. Back prime any wood base adjacent to masonry. 

3.07 MISCELLANEOUS PAINTING, CAULKING AND PUTTYING 

A. Caulk and/or seal all gaps, cracks and spaces at frames, walls, outlets, equipment, etc. and paint. 

B. Knife‐putty nail holes in the priming coat, using putty tinted to color of finished work. Putty full and flush. 
Thumb puttying will not be permitted. Dimples shall not be visible in finished work. 

3.08 FINISH HARDWARE 

A. All finish hardware, except prime coated butts intended to be painted, shall be properly fitted to the doors 
and frames, and then removed for finish painting, after the completion of which it shall be reinstalled. 

B. Prime coated butts shall be painted to match adjacent surfaces. All plated and non‐ferrous hardware shall be 
clean and completely free of paint upon completion. 
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3.09 WORKMANSHIP 

A. All work shall be executed by skilled craftsmen, experienced in their trade, under constant supervision by 
well‐qualified foremen. All work shall be of the highest standards and methods. 

B. Mix paint thoroughly and break up with paddles to smooth, uniform and good brushing consistency, and use 
strictly in accordance with the manufacturer’s directions. 

C. Keep all brush washes outside paint storeroom and remove all brush washes from the job site daily. After 
sealers are applied, make sure that all suction, hot or burned spots, are resealed to assure correct finish 
coat sheen. 

D. All work shall be done under favorable weather conditions, or conditions suitable for production of first‐class 
work. 

E. No exterior or interior painting shall be done until the surface is thoroughly dry and cured. Exterior painting 
shall not be done in rainy or windy weather. 

 

3.10 TOUCH‐UP WORK 

A. A detailed inspection of paintwork shall be made, and abraded, stained or otherwise disfigured portions 
shall be satisfactorily touch‐up or refinished as necessary to produce a first‐class workmanlike and 
acceptable job. 

3.11 CLEANING 

A. After painting work has been completed, make a detailed inspection of paint finish and carefully remove 
spatterings of paint material from adjoining work particularly from glass, plumbing fixtures, tile and trim. 
Repair damages that may be caused by such cleaning operations. All implements of service shall be 
removed from the premises and the entire project left in a condition acceptable to the Architect. 

PART 4 ‐ PAINT FINISH SCHEDULE 

4.01 GENERAL 

A. Surfaces shall be finished in accordance with the following procedure for the surface and finish desired 
thereon. Catalog names and numbers refer to manufacturers architectural product line, except as otherwise 
specified. 

B. Numbers used to identify paint indicate the paint in white. Same material shall be in color selected. 
 
 

ITEM:  SHERWIN 
WILLIAMS 

DUNN 
EDWARDS  

 
 

Ext: Metal‐Ferrous: 
Factory/Shop Prime 
First Coat 
Finish (2) Coats 
 

Semi‐Gloss
By Others 
B66‐310 
B40WJ9850 
 

By Others 
BRPR00‐1 
W‐9 

 

Ext: Wood‐Painted: 
Primer 
Finish (2) Coats 
 

Semi‐Gloss
B42W8041 
B40WJ9850 
 

EZPR00 
EVSH50 
 

 
 

Ext: Cement Plaster   Flat   
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& Masonry: 
Primer 
Hi‐Build (2) Coat 
Finish (2) Coats 
 

 
 
A24W400 
‐ 

ESPR00 
‐ 
EVSH10 
 

 
 
 

Interior: Walls: 
Primer 
Semi Gloss (2) Coats 
Egg Shell (2) Coats 
 

 
B28W8200 
B31‐600 
B2012200 

  VNPR00 
SPMA50 
SPMA40 

 
 
 

Interior: Wood: 
Primer 
Finish (2) Coats 
 

Semi‐Gloss
B51 
B31‐600 
 

  IKPR00 
SPMA50 

 

 
END OF SECTION 09 01 90 
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SECTION 09 28 13 
CEMENTITOUS BACKING BOARD 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Work of this section shall be coordinated with the work all other Sections. 

C. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SUMMARY 

A. Section includes: 

1. Cementitious backing board. 

2. Joint tape and waterproofing membrane. 

3. Vapor barrier. 

1.03 RELATED SECTIONS 
Section 06 01 20  Carpentry 
Section 07 21 16  Fiberglass Building Insulation 
Section 09 29 00  Gypsum Drywall  
Section 09 30 13  Ceramic Tile 

1.04 SUBMITTALS 

A. Refer to Section 01 33 00, Submittal Procedures. 

B. Data: Manufacturer data for board and fasteners proposed to use and installation instructions. 

1.05 JOB CONDITIONS 

A. Provide adequate ventilation to dissipate excess moisture. 

B. Before installation of the backer board allow wood framing to stand in its normal service environment for as 
long as possible. Do not install backer board when it is wet. 

PART 2 ‐ PRODUCTS 

2.01 MATERIALS 

A. Cement backer board: One of the following, minimum 5/8 in. thick, furnished in longest available length to 
minimize end joints. 

1. US Gypsum Co. Durock or approved equal. 

B. Joint reinforcement: Alkali‐resistant, 2‐inch wide, coated fiberglass mesh tape. 

C. Fasteners: Type S Hi‐Lo thread, galvanized Bugle head screws by 1‐1/4‐inch long. 
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D. Washers: 3/4‐inch diameter, countersunk, stainless steel washer for use where panels abut over a framing 
member.  

E. Bonding materials: 

1. Latex Portland cement mortar meeting ANSI A118.4 standards. 

2. Dry‐set mortar, meeting ANSI A118.1 standards, modified with acrylic latex additive. 

F. Grout: Portland cement grout meeting ANSI A118.6. 

G. Waterproofing membrane: TEC Triple Flex TA‐324, Laticrete 9235 (without reinforcing fabric) by Laticrete 
International, Inc., or Planicrete W by Mapei or equal. 

H. Vapor barrier: Tyvek Housewrap by DuPont, or equal. 

PART 3 ‐ EXECUTION 

3.01 EXAMINATION 

A. Examine conditions and measurements affecting the work of this Section at the site. 

B. Correct detrimental conditions before proceeding with installation. 

3.02 INSTALLATION 

A. General: 

1. Comply with the board manufacturer's installation instructions and the following. 

2. Use longest possible board length for each application. 

B. Vapor barrier: 

1. Install over the framing members before application of backer board. 

2. Lap horizontal joints shingle fashion not less than 4‐inch and tape continuously with 3M tape 
recommended for that purpose; no vertical joints permitted, except at ends. Lap over pre‐fab shower 
pan. 

3. Hold in place with construction adhesive until backer board is installed. 

C.  Walls: 

1. Preparation: Edges of board parallel to framing shall be continuously supported. 

2. Board installation: 

a. Precut panels and make accurate cutouts for penetrations. 

b.  Install board leaving a 1/8‐inch to 3/16‐inch space at joints and comers. Stagger board joints 
with those of adjacent rows. 

c. Fasten board every 8‐inch o.c. in field and within 1/2‐inch to 2‐inch of edges around backer 
board perimeter. 

d. Where open mesh wrapped edges meet fill gap completely with bonding material. On all other 
joints and corners pre‐fill gap with bonding material then embed 2‐inch mesh tape and 
smooth material over joint and corner. 

 

D. Waterproofing: After board is set, taped and grouted, and before setting tile, apply waterproofing liquid (2 
coats at 90‐degree to each other) in a smooth, opaque coat in compliance with its manufacturer's printed 
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instructions over the entire installation. Boards and joint tape shall be completely covered by the 
waterproofing with no visible board pattern showing thru. 

 
END OF SECTION 09 28 13 
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SECTION 09 29 00 
GYPSUM DRYWALL 

PART 1 ‐ GENERAL   

1.01 GENERAL REQUIRMENTS 

A. General Conditions and Division 1, General Requirements of these Specifications are a part of this section.  

B. Work of this section shall be coordinated with all other Sections. 

C. Obtain all permits and pay all fees required or incurred by the work of this Section. 

D. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. 

1.02 SCOPE 

A. Provide all labor, materials, equipment, hauling and services required to complete all Gypsum Drywall work. 

B. Verify drawing dimensions with actual field conditions. Inspect related work and adjacent surfaces. Report to 
the Architect all conditions, which prevent proper execution of this work. 

C. All exposed work shall be finished to Level 5 finish. 

1.03 SUBMITTALS 

A. Manufacturer’s specifications. 

1.04 PROVIDE AND INSTALL 

A. Gypsum Drywall. 

B. All necessary specified trim, reinforcing and accessories. 

C. Joint tape and Finishing. 

D. Smooth wall prep for primer by painter.  

1.05 RELATED WORK 
    02 41 91   Selective Historic Demolition 

06 10 00   Rough Carpentry 
07 92 00   Caulking & Sealants 
08 14 00   Wood Doors & Frames 
09 01 21   Gypsum Plaster Patching (Interior) 
09 01 90   Painting 
09 28 13   Cementitious Backing Board 
09 30 13   Ceramic Tile 

PART 2 ‐ PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS:  

A. United States Gypsum Co.,  

B. Gold Bond‐National Gypsum Co.,  

C. Georgia‐Pacific/Domtar  
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D. Or approved equal 

2.02 QUALITY ASSURANCE 

A. Except as may be modified by these specifications and applicable laws and ordinances at the place of 
building, install this work to conform to the recommendations of the following: 

1. Gypsum Association (GA) publication GA‐2 16, “Application and Finishing of Gypsum Board” latest 
edition. 

2. ASTM C‐840, “Standard Specification for Application and Finishing of Gypsum Board”. 

3. ASTM C‐1047, “Standard Specification for Accessories for Gypsum Wallboard and Gypsum Veneer 
Base”. 

2.03 MATERIALS 

A. Gypsum wallboard  

1. If not noted otherwise use 5/8” Type “X”  gypsum wallboard. Tapered edge sheet conforming to 
ASTM C36; thickness as indicated. 

2. Wet locations shall be 5/8” Type “XP Fire Shield” moisture and mold resistant or equal. 

B. Joint reinforcing tape, adhesive and metal corner reinforcement:  

1. Standard products recommended by the manufacturer of the gypsum wallboard used in the work.  

C. Metal trim: USG No. 200A and 200B or approved equal. 

D. Screws: Type specifically recommended by gypsum wallboard manufacturer. 

E. Accessories: Provide edge trims, control joints, such as casing beads, etc. as recommended by gypsum 
wallboard manufacturer. 

F. Prime/Prep Coat: Fog coat and back roll drywall unless otherwise indicated on the drawings. This surface 
preparation is a manufactured product designed to achieve a smooth surface. 

1. First Coat by USG 

2. Prep Coat by Hamilton Materials 

3. Approved Equal 

PART 3 ‐ EXECUTION 

3.01 WALLBOARD APPLICATION. 

A. Cut gypsum wallboard by scoring and breaking or by sawing, working from face side.  

B. Shave cut edges and ends where necessary to obtain neat joining when wallboard is erected. 

C. Score cutouts of small openings in wallboard on both sides before knocking out or cut out with a saw; do not 
punch.  

D. Neatly scribe wallboard meeting projecting surfaces. 

E. Stagger joints in the board with abutting ends occurring over a support. 

F. Use tapered joints wherever possible – place cut edges at floor or above ceiling. 

G. To minimize end joints, use wallboard sheets of maximum practical lengths. 

H. Arrange joints on opposite sides of partition to occur on different studs. 
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I. Apply with long dimension across supports, except that where fire rating is required, apply long dimension 
vertically with joints located over stud flanges. 

J. Offset joints above/below corners of openings one stud space min. 

K. Set screws below surface of board without tearing face paper. 

3.02 JOINTS 

A. Control Joints – Isolate Drywall Surfaces from Structural Elements as follows: 

1. A partition or ceiling abuts any structural element or dissimilar wall or ceiling assembly. 

2. The construction changes within the plane of the partition or ceiling. 

3. The continuity of drywall and supports should be broken over control joints. 

4. Joints to be approximately 1/2” wide. 

3.03 FIRE – RESTIVE CONSTRUCTION (WHERE REQUIRED). 

A. Construct walls and ceiling in accordance with the requirements of the governing Building Code for the time 
rating indicated or required. 

3.04 ACCESS PANELS 

A. Panels for access to electrical or mechanical controls and valves, which occur in drywall partitions or furring 
will be furnished to the job by the trade involved for installation under this Section. Locate panels where 
directed by Architect and install level, square and flush with adjacent construction. 

3.05 COORDINATION WITH MECHANICAL AND ELECTRICAL WORK. 

A. Ensure that all plaster rings are at or slightly below the wall surface. 

B. Do not close both faces of walls until their installations have been inspected and approved.  

3.06 METAL TRIM. 

A. Install all metal trim in strict accordance with the approved submittal of manufacturer’s recommendations, 
paying particular attention to make all trim installation plumb, level and true to line with firm attachment to 
supporting members. 

B. Provide and install corner beads, edge trims, control joints, such as casing beads, bull noses and stops at all 
exposed gypsum board edges and corners. 

 

 

3.07 TAPING AND FINISHING – FIRST COAT 

A. Field joints. 

1. Apply a 3” wide uniform coating of joint compound spread evenly over all joints, using suitable tools 
designed for the purpose.  

2. Tape shall be neatly folded at its center for all inside corners. 

3. Center the reinforcing tape on the joint and press into the fresh compound.  

4. Wipe down with sufficient compound under the tape for proper bond without voids.  

5. Feather all edges and leave the surface free from blisters and tape wrinkles.  
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6. Allow to dry. 

B. Outside angles, trim & screws. 

1. Apply a 6” wide band of compound at all metal and accessories, wiping down interior edge to 
eliminate any visible ridges. 

2. Fill screw recesses with a continuous application of compound to minimize ridges. 

3. Allow to dry. 

C. Lightly sand the dry compound with fine sandpaper between coats to remove all irregularities without 
scuffing the surface paper. 

3.08 FINISHING – SECOND COAT 

A. Taper to taper field joints – fill depression flush with surface.  

B. Un‐tapered joints – feather approximately 4” beyond edges of tape. 

C. Apply compound to inside corners one side at a time if necessary to avoid knife gouges. 

D. Metal trim – fill again using min 8” wide knife being careful not to leave a noticeable ridge of compound. 

E. Apply 2nd coat to all nail recesses, leaving flush with the adjacent surface.  

F. When compound is dry, sand again. 

3.09 FINISHING – THIRD COAT. 

A. Apply final skim coat to all tape joints and metal trim feathering out approximately 2” beyond the 2nd coat.  

B. Finish inside corners one side at a time if necessary to avoid gouging. 

C. Coat all screw recesses.  

3.10 SURFACE FINISH 

A. After drying, lightly sandpaper all surfaces, using caution to not scuff the face paper or leave grooves in the 
compound.  

B. Examine all surfaces with glancing light to ensure against defects and touch up as required for uniformity. 

C. Apply prime/prep coat to surfaces as shown on drawings and/or called for in the specifications. Prime coat 
shall be applied per manufacturer’s recommendations for a smooth surface. 

3.11 COMPLETION & CLEAN UP 

A. Upon completion and as work progress, debris, rubbish, excess materials, tool and equipment, shall be 
removed from the site and areas left acceptable and free of spots or spatter caused by work of this Section. 
Floors shall be wet – mopped if necessary. 

 
 

END OF SECTION 09 29 00 
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SECTION 09 68 00 
CARPETING 

PART 1 ‐ GENERAL 

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Work of this section shall be coordinated with the work all other Sections. 

C. Obtain all permits and pay all fees required or incurred by the work of this Section. 

D. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SCOPE 

A. Provide and install 

1. Carpet tile. 

2. Any necessary accessories, glue, floor leveling compound. 

1.03 RELATED WORK: 
06 10 00   Rough Carpentry 
09 30 13   Ceramic Tile 

1.04 SUBMITTALS: 

A. Submit manufacturer's product literature and data sheets for specified products. 

B. Submit record copy of Special Product Warranty. 

C. Submit record copy of manufacturer recommendations. 

D. Sample to verify match with existing. 

1.05 QUALITY ASSURANCE:  

A. General Standard: "Carpet Specifier's Handbook" by the Carpet and Rug Institute; for definitions of 
terminology not otherwise defined herein, and for general recommendation and information. 

B. Installer: Firm with not less than 5 years of carpeting experience, similar to work of this section. 

C. Conduct pre‐installation meeting to verify project requirements, substrate conditions, and manufacturer's 
installation instructions. 

1.06 PRODUCT DELEIVERY AND STORAGE: 

A. Deliver carpeting materials in protective wrapping, and store inside, protected from the weather, moisture 
and soiling.  

B. Provide Owner with minimum 1% extra stock in original packaging. 
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1.07 WARRANTY (LABOR):  

A. Provide written letter warranty with proposal, to include duration and scope of coverage. Minimum 
coverage 2 years. 

PART 2 ‐ MATERIALS 

2.01 MANUFACTURERS 

A. CARPET TILE: 
Manufacturer      TBD       
style name       ‐ 
style number       ‐ 
color name       ‐  
color number       ‐  
 
carpet type       modular tile    
size         tile 18 x 36  
construction       multi level loop  
fiber         ‐  
protective treatment(s)   ‐  
backing      ‐  
gauge       1/12  
face weight       18 oz.  
stitches per inch     9.00  
finished pile thickness   0.1  
dye method      98% solution / 2% yarn dyed 

2.02  

A. CARPET TILE ACCESSORIES 

1. All necessary transition strips to be included, carpet to VCT, carpet to carpet, carpet to concrete. 

2. Manufactures recommended adhesives only. Supply specifications with proposal. 

3. Miscellaneous materials: As recommended by manufacturers of carpet tile and other carpeting 
products; and selected by installer to meet project circumstances and requirements. 

PART 3 ‐ EXECUTION 

3.01 PRE‐INSTALLATION 

A. All manufacturer published installation methods must be followed. 

B. Installer must examine substrates for moisture content and other conditions under which carpet tile is to be 
installed, and notify City in writing of conditions detrimental to proper completion of the work. Do not 
proceed until unsatisfactory conditions have been corrected. Installer to check for moisture using anhydrous 
calcium chloride test kits per manufacturer's recommendations. Test as many times as necessary to ensure 
proper installation. 

C. Installer to include minimum of 5% of total area of leveling in base bid. 
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D. Clear away debris and scrape up cementations deposits from surfaces to receive carpet tile; vacuum clean 
immediately before installation. Check concrete surfaces to ensure no "dusting" through installed carpet 
tile; apply sealer where required to prevent dusting. 

E. Sequence carpeting with other work so as to minimize possibility of damage and soiling of carpet tile during 
remainder of construction period. 

3.02 INSTALLATION  

A. Extend carpet under open‐bottomed obstructions and under removable flanges and furnishings, and into 
alcoves and closets of each space. 

B. Where carpet meets other flooring materials, provide metal trim strip except where carpet meets granite, or 
concrete. Trim strip at doorways shall occur at door edge. 

C. Glue‐down Installation: Apply adhesive uniformly to substrate in accordance with manufacturer's 
instructions. But carpet tile edges tightly together to form seams without gaps. Roll lightly to eliminate air 
pockets and ensure uniform bond. Remove excess adhesive promptly from face of carpet tile. 

3.03 CLEANING AND PROTECTION: 

A. Remove debris, sorting pieces to be saved from scraps to be disposed of. 

B. Vacuum carpet tile using commercial machine with face‐beater element. Remove spots and replace carpet 
tile where spots cannot be removed. 

 
 

END OF SECTION 09 68 00 
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SECTION  21 13 00 
WET‐PIPE SPRINKLER SYSTEM (DESIGN – BUILD) 

PART 1 ‐ GENERAL  

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. Work of this section shall be coordinated with the work all other Sections. 

C. Obtain all permits and pay all fees required or incurred by the work of this Section. 

D. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work. 

1.02 SUMMARY 

A. Complete design and all necessary permitting for installation of a complete fire sprinkler system – NFPA‐13. 

B. Complete installation including underground work to tie in to existing water line. 

C. Coordinate design and installation of system fully with the alarm system by City’s separate contractor. 

1.03 RELATED SECTIONS 
    01 35 91 ‐ Historic Treatment Procedures 

02 41 91 ‐ Selective Historic Demolition 
04 01 21 ‐ Brick Restoration & Cleaning 
09 01 21 ‐ Gypsum Plaster Patching and Repair 
32 03 35 ‐ Concrete Flatwork & Ramps 
32 12 16 ‐ Asphalt Paving  

1.04 SUBMITTALS: 

A. Plan indicating layout and materials used. 

1. Indicate any required work by other trades. 

2. Cut sheets of all equipment. 

3. Elevation of all visible equipment and monitor system to verify minimal visual impact. 

B. Supply of any necessary fire extinguishers and cabinets required by the authority. 

C. Perform / coordinate all necessary tests / FD inspections required. 

PART 2 ‐ MATERIALS 

A. All materials and finishes to be approved by Architect. 

PART 3 ‐ EXECUTION 

A. All heads shall be concealed type and located to minimize damage to historic fabric and visibility. 

B. All canopies and or covers shall be set flush and parallel to the surface of the ceiling with no gaps. 
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C. Supply and riser shall be designed to minimize visibility, utilizing concealed piping and vault(s) as necessary. 

D. Control all water from system draining/testing to eliminate the possibility of damage or staining to/of finish 
surfaces. 

E. All work to meet latest code. 
END OF SECTION 



GREYSTONE MANSION THEATER 
 905 LOMA VISTA DRIVE, BEVERLY HILLS 90210 

 

Bid Specifications KAPLAN CHEN KAPLAN ARCHITECTS & PLANNERS 
CONCRETE FLATWORK 

October 15, 2015                                                                                                            SECTION  32 03 35  - 1 

     SECTION 32 03 05 
CONCRETE FLATWORK (EXPOSED) & RAMPS 

PART 1 ‐ GENERAL  

1.01 REQUIREMENTS 

A. Requirements of General Conditions, Supplementary Conditions and Division 01, General Requirements 
apply to work of this section. 

B. The Contractor shall visit the site and determine for himself the existing conditions, nature of materials to be 
encountered and all other facts concerning or affecting the work to be done under this Section. Report to 
the Architect all conditions, which prevent proper execution of this work.  

1.02 SUMMARY 

A. Provide all labor, material, equipment and services necessary for the completion of all exterior walks, ramps 
and curbs as shown on the Drawings and as specified, complete. 

B. All work of this section shall use light grey concrete with dry color admixture. If batch plant does not supply 
light grey concrete the addition of white cement may be required and shall be added at no extra cost. 

C. Finish shall be as specified below with light acid wash to give aged appearance. 

D. Work to include: 

1. Ramps, low retaining walls and walkways. 

2. Curbs. 

3. Coordination and verification of elevation and alignment of any utility vaults. 

4. Sub‐slab for paving at courtyard: Drive portion is Alternate #1. 

1.03 RELATED WORK 
02 41 91 ‐ Selective Historic Demolition 
06 01 40 ‐ Architectural Woodwork & Restoration 
21 13 00 ‐ Fire Sprinkler System 
32 12 16 ‐ Asphalt Paving ‐ Plant Mix 

1.04 QUALITY ASSURANCE 

A. Material Testing: For testing requirements, refer to Division 01. 

1.05 SUBMITTALS 

A. Refer to Division 01 for procedures. 

B. Submit concrete design mix to Architect and the City for review. 

C. Color samples for concrete finish. 

D. Color samples for joint sealant. 

E. Proposed curing compound. 

1.06 JOB CONDITIONS 

A. Placing Temperature: 
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1. Warm Weather. Concrete placement will be subject to approval by the City when weather conditions 
or limitations of facilities reported by Contractor would prevent finishing and curing of the concrete 
in accordance with the requirements of these Specifications. 

B. Protection: Protect the walks against all damage prior to final acceptance of the work. Exclude traffic from 
the walks by erecting and maintaining barricades and signs until the concrete is at least fourteen (14) days 
old, or for a longer period if so requested by the City.  

C. Obtain written approval from City’s Representative that subgrade is in correct and firm condition to receive 
concrete work. 

PART 2 ‐ PRODUCTS 

2.01 MATERIALS 

A. Concrete Materials: 

1. Portland Cement. ASTM C150, Type II low alkali. Light Grey cement. If batch plant unable to supply 
light grey the addition of white cement may be required and shall be done at no extra cost. 

2. Aggregates. ASTM C33. 

3. Water. Clean, potable. 

4. Admixture. Water‐reducing type ASTM C494, air entrainment type ASTM C260. 

5. Concrete Mix Design: 2500psi, Refer to Structural Sheet S‐1.0. 

6. Air Entraining Agent. ASTM C260. 

7. Retardant Water Reducing Agent. ASTMC194. Use at Contractor's option. 

8. Integral Color. LM Schofield Chromix: Spring or Winter beige in sufficient quantity to match the 
appearance of the lighter beige of historic concrete.. 

9. Joint Sealant. Multi‐part polyurethane base sealant color to be approved. 

10. Expansion Joint Filler. Preformed non‐extruding cork, sponge rubber or closed cell plastic foam filler 
and shall not contain asphalt or tar. Conform to ASTM D1752, Types I, II and III. 

11. Reinforcing: GR 60 per Structural Sheet S‐1.0.  

B. Curing Compound: As recommended by coloring manufacturer and approved by the City’s Representative. 
Compound shall be penetrating type suitable for slip resistant finishes and subsequent acid wash.  

C. For straight runs, forms of wood shall be surfaced plank, 2‐inch nominal thickness, straight and free from 
warp, twist, loose knots, splits, or other defects. Wood forms shall have a nominal length of 10 feet, staked 
to prevent distortion of the form. 

D. Steel forms shall be channel‐formed sections with a flat top surface and with welded braces at each end and 
at not less than two (2) intermediate points. Form ends shall be interlocked and self‐aligning. 

PART 3 ‐ EXECUTION 

3.01 INSTALLATION 

A. Workmanship: Construct all walks & slabs at the location and to the lines and levels shown on the Drawings. 
Form and place the concrete in a manner to insure uniform surfaces free from defects. 

B.  Installation: 

1. Forms. 
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a. Form Setting. Compact and cut the subgrade under the forms true to grade, so that the forms 
will be firmly in contact with it for their entire length. Correct imperfections and variations of 
the grade in a manner approved by the City Representative. Prevent settlement or springing of 
forms. Connect each form section tightly by locked joints, free from play or movement in any 
direction. Conformity to the alignment and grade elevation shown on the Drawings shall be 
checked and necessary correction made immediately prior to placing the concrete. 

2. Finishing. 

a. Provide color and finish to match that of approved sample. 

b. After the concrete is struck off, tamp the entire surface until the required compaction and 
reduction of internal and surface voids are secured. Screed the concrete to the crown and 
cross section required and to such elevation above grade that when consolidated and finished, 
the surface is at the exact elevation indicated on the Drawings. Then float the surface and 
scrape off excess laitance or water. The concrete surface shall be toweled smooth in 
preparation for a light broom finish. When completed, the surface of the concrete shall be 
straight and true, and shall conform to the shape and dimensions shown on the Drawings.  

c. Apply a light acid wash as directed by Architect to achieve aged appearance. 

d. For walks and Ramps: Surfaces with a slope less than 6‐percent shall be at least as slip 
resistant as that described as a light broom finish. Surfaces with a slope greater than 6‐percent 
shall be slip resistant. 

e. For Stairs: The finished surface shall be slip resistant. 

3. Joints. 

a. General. Place and finish joints for sidewalks as shown on the Drawings and as approved by 
the City Representative. Tool and round all joints and edges. Joints shall be perpendicular to 
the finished grade of the concrete and when tested with a straightedge placed at right angles 
across the joint, the surfaces of adjacent slabs shall not vary from the straightedge by more 
than 1/8". All transverse expansion and contraction joints shall be straight and continuous to 
the edge of concrete. 

b. Contraction Joints. Transverse and longitudinal contraction joints shall be formed by cutting 
grooves in the top portion of the freshly placed concrete. Edge the weakened‐plane joints in 
both sides by a jointing tool. 

c. Construction Joints. Install longitudinal and transverse construction joints at points where the 
placing of concrete is discontinued a sufficient time for the concrete to start hardening. At the 
close of each day's work or when pouring of concrete is stopped, install a transverse 
construction joint. Edge all construction joints with a tool which will make a groove of width 
and depth to receive and effectively retain joint sealing material. 

d. Expansion joints shall be formed by means of filler material. Adjacent sections of filler shall be 
fitted tightly together and held in line to insure continuity and prevent any concrete from 
entering the expansion space. After the forms have been removed, immediately cut out any 
concrete which has flowed into a gap between an expansion joint strip and the edge forms of 
the concrete. Provide expansion joints against all buildings, structures, and features which 
project through, into or against the concrete. The filler shall form a complete uniform 
separation between the structure and concrete and the top edge of the filler shall be 1/2 inch 
below the surface to receive sealing material. 

e. Sealing Joints. Fill all construction and expansion joints with joint sealing material immediately 
following the curing period or as soon thereafter as weather conditions permit. Clean the 
joints and fill the joints to 1/8 inch below the surface of the concrete. Remove all excess 
sealing material from the concrete. Joints shall be dry and the atmospheric temperature above 



GREYSTONE MANSION THEATER 
 905 LOMA VISTA DRIVE, BEVERLY HILLS 90210 

 

Bid Specifications KAPLAN CHEN KAPLAN ARCHITECTS & PLANNERS 
CONCRETE FLATWORK 

October 15, 2015                                                                                                            SECTION  32 03 35  - 4 

50°F at the time of application of the joint sealing materials. Apply and seal joints in 
accordance with manufacturer's printed recommendation. 

4. Curing of Concrete. Apply curing compound at uniform rate as recommended by manufacturer. 
Minimum rate shall be one gallon per 300 square feet. 

C. Field Quality Control: 

1. Curing. 

a. General. Protect all concrete fully from rain, flowing water and mechanical injury during a 
period of at least 72 hours immediately following the finishing and edging of the pavement. 

b. Membrane Curing Compound. 

1) Application. Agitate curing compounds continuously during use, and spray uniformly in 
a single coat by spraying equipment on all concrete surfaces at a rate recommended by 
manufacturer and based on moisture retention tests. Make application immediately 
following the final finishing operation. 

2) Protection of Treated Surfaces. Keep concrete surfaces to which membrane 
compounds have been applied free from all foot and vehicular traffic and all other 
sources of abrasion for a minimum period of 72 hours. 

c. Removal. Keep forms in place at least twelve (12) hours after concrete has been placed against 
them or for a longer period if requested by the City. Do not use crowbars or other heavy tools 
against green concrete in removing the forms. Clean forms well before reoiling and reusing. 

3.02 ADJUSTMENT AND CLEANING 

A. Patching: After removal of forms, fill all damaged or honeycombed areas with mortar, one part cement to 
two parts sand. No patching will be allowed on the horizontal surface. 

 
END OF SECTION 
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