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NOTICE TO BIDDERS
for the

GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION
within the City of

BEVERLY HILLS, CALIFORNIA
ooooo

BIDS - Sealed proposals for the GREYSTONE JOINT SEALANT AND VALVE COATINGS
REHABILITATION at various locations within the City of Beverly Hills, California, will be received
up to the hour of 2:00 p.m., on Thursday, October 15, 2015 at the office of the City Clerk of the
City of Beverly Hills, located in Room 290 at 455 North Rexford Drive, Beverly Hills, California.
Bids will be publicly opened at 2:00 p.m. on the above-mentioned date in the office of the City
Clerk at City Hall and award of the contract will be made during a subsequent meeting of the City
Council.

SCOPE OF THE WORK - The work to be done shall consist of furnishing all the required labor,
materials, equipment, parts, implements, supplies and permits necessary for, or appurtenant to,
the construction and completion of the project indicated above in accordance with Standard
Drawings and the Specifications prepared for this project.

In general terms, the contract work for this project shall consist of the following items of work:

ITEM DESCRIPTION ESTIMATED UNITNO. QUANTITY
WEST TANK

1 Mobilization & safety 1 LS
2 Remove float well & patch 1 EA
3 Remove Wagner reader & probe & patch concrete 10 EA
4 R/R joint sealant 1 LS
5 Rehabilitate inlet 18" valve, piping, rod stem, and valve box & install

Tideflex flanged check valve
1 LS

6 Remove rust & seal cracks in walls and columns 1 LS
7 R/R staff gauges 2 EA
8 Design & install sampling pump station 1 EA
9 Rehabilitate sump valves, piping, rod stems, and valve boxes 1 LS

10 Disinfection, fill, & test 1 LS
EAST TANK

11 Mobilization & safety 1 LS
12 Dry & aerate east basin 1 LS
13 Remove float well & patch 1 EA
14 R/R joint sealant 1 LS

15 Rehabilitate inlet 18" valve, piping, rod stem, and valve box & install
Tideflex flanged check valve 1 LS

16 Remove rust & seal cracks in walls and columns 1 LS
17 R/R staff gauges 2 EA
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18 Design & install sampling pump station 1 LS
19 Rehabilitate sump valves, piping, rod stems, and valve boxes 1 LS
20 Disinfection, fill, & test 1 LS

PUMP HOUSE
21 R/R steel door & jam 1 LS

Copies of the Specifications and Proposal Form may be inspected and obtained at the office of the
City Engineer located at 345 Foothill Road, Beverly Hills, California. There is no charge or deposit
required for this material; therefore, they are not to be returned to the City for refund. Each bidder
shall furnish the City the name, address, and telephone number of the firm requesting
specifications.

References in the project specifications to specific sections of the Standard Specifications refer to
the book of "Standard Specifications for Public Works Construction", 2012 Edition, written by a
Joint Cooperative Committee of the Southern California Chapter of the American Public Works
Association and Southern California District of the Associated General Contractors of California.
Contractors wishing to obtain this book may purchase copies directly from the publisher, Building
News, Inc., 1612 South Clementine Street, Anaheim, California, 92802; (800) 873-6397.

AMENDMENTS - The second paragraph of Section 3-2.2.1 “Contract Unit Prices”, of the Standard
Specifications for Public Works Construction is deleted.

The fourth paragraph of Section 3-2.2.1 “Contract Unit Prices”, of the Standard Specifications for
Public Works Construction is deleted and replaced by the following: “Should any Contract item be
deleted in its entirety, no payment will be made to Contractor for that Bid Item.”

The following is in addition to the provisions of Section 2-9.1 of the Greenbook:

The Contractor is required to locate and tie out survey monuments in the project area prior to
construction involving street and highways, and to file with the County Surveyor a Corner Record
of any such work.  Prior to the issuance of a completion certificate, the Contractor is required to file
a Corner Record for survey monumentation that is replaced.  All such survey work shall be
performed under the supervision of a California licensed Land Surveyor or a Civil Engineer
authorized to perform such work.

The Contractor shall provide the City a copy of the office calculations and documents submitted to
the County for filing in connection with the aforementioned work.

The payment for surveying, related professional services, office calculation, and furnishing all
labor, materials, equipment, tools and incidentals, and for doing work involved shall be considered
as included in the various items of work, and no additional compensation will be allowed therefore.

Section 3-3.2.2 shall be changed as follows:
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(a) Labor. The costs of labor will be the actual cost for wages of workers performing the extra
work at the time the extra work is done, plus the employer payments of payroll taxes, health and
welfare, pension, vacation, apprenticeship funds, and other direct costs, resulting from Federal,
State, or local laws, as well as assessments or benefits required by collective bargaining
agreements.

The following will revise Section 3-3.2.3 of the Greenbook:

(a) Work by Contractor.  An allowance for overhead and profit shall be added to the Contractor’s
cost as determined under 3-3.2.2 and shall constitute the full and complete markup for all
overhead and profit on extra work performed by the Contractor.  The Contractor shall be
compensated for the actual increase in the Contractor’s bond premium caused by the extra work.
For costs determined under each subsection in 3-3.2.2, the markup shall be:

a) Labor 20%
b) Materials 15%
c) Tools & Equipment Rental 15%
d) Other Items 15%

(b) Work by Subcontractor.  When any of the extra work is performed by a Subcontractor, the
markup established in 3-3.2.3(a) shall be applied to the Subcontractor’s costs as determined under
3-3.2.2.  An allowance for the Contractor’s overhead and profit shall be added to the sum of the
Subcontractor’s costs and markup and shall constitute the full and complete markup for all
overhead and profit for the Contractor on work by the Subcontractor. For Contractor markup of
Subcontractor’s costs, the allowance shall be 10% on the first $2,000 or portion thereof, and 5% on
costs in excess of $2,000.

GENERAL INSTRUCTIONS - Bids must be submitted on the Proposal Form prepared for this
project and shall be delivered at the office of the City Clerk within a sealed envelope supplied by
the City and marked on the outside as follows: “BID NO. 15-48: GREYSTONE JOINT SEALANT
AND VALVE COATINGS REHABILITATION."

ENGINEER’S ESTIMATE - The preliminary cost of construction of this Work has been prepared
and the said estimate is $750,000.

LIQUIDATED DAMAGES - There will be a Five Hundred Dollar ($500.00) assessment for each
calendar day that work remains incomplete beyond the time stated in the Proposal Form.  Refer to
the Proposal Form for specific details.

PUBLIC WORKS CONTRACTOR REGISTRATION NUMBER – The Contractor is required to
register with State of California Department of Industrial Relations and meet requirements to bid on
public works contracts. A Public Works Contractor Registration No. shall be submitted with the bid.

PREVAILING WAGES - In accordance with the provisions of Section 1770 et seq, of the Labor
Code, the Director of Industrial Relations of the State of California has determined the general
prevailing rate of wages applicable to the work to be done.
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The Contractor will be required to pay to all workers employed on the project sums not less than
the sums set forth in the documents entitled "General Prevailing Wage Determination made by the
Director of Industrial Relations pursuant to California Labor Code, Part 7, Chapter l, Article 2,
Sections 1770, 1773, 1773.l."

A copy of said documents is on file and may be inspected in the office of the City Engineer, located
at 345 Foothill Road, Beverly Hills, California 90210.

Attention is directed to the provisions of Sections 1777.5 and 1777.6 of the Labor Code concerning
the employment of apprentices by the Contractor or any subcontractor under him.  The Contractor
and any subcontractor under him shall comply with the requirements of said sections in the
employment of apprentices.

Information relative to apprenticeship standards and administration of the apprenticeship program
may be obtained from the Director of Industrial Relations, San Francisco, California, or from the
Division of Apprenticeship Standards and its branch offices.

PAYROLL RECORDS - The Contractor's attention is directed to Section 1776 of the Labor Code,
relating to accurate payroll records, which imposes responsibility upon the Contractor for the
maintenance, certification, and availability for inspection of such records for all persons employed
by the Contractor or by the Subcontractors in connection with the project.  The Contractor shall
agree through the Contract to comply with this section and the remaining provisions of the Labor
Code.

INSURANCE AND BOND REQUIREMENTS - The Contractor shall provide insurance in
accordance with Section 3-13 of the City of Beverly Hills, Public Works Department, Standard
Contractual Requirements, included as part of these Specifications.  All Subcontractors listed shall
attach copies of the Certificate of Insurance naming the Contractor as the additional insured as
part of their insurance policy coverage.  In addition, the Contractor shall guarantee all work against
defective workmanship and materials furnished by the Contractor for a period of one (1) year from
the date the work was completed in accordance with Section 2-11 of the Standard Contractual
Requirements.  The Contractor’s sureties for the “Performance Bond” shall be liable for any work
that the Contractor fails to replace within a specified time.

PRE-BID MEETING AND SITE SURVEY – A mandatory pre-bid conference will be held on
September 29, 2015, at 10:00AM in Conference Room 217 of the City of Beverly Hills Public
Works building located at 345 Foothill Road, Beverly Hills CA, 90210.

Every Bidder is required to attend the pre-bid conference and site survey. Failure by the Bidder to
attend will eliminate the Bidder from the BID process.  Furthermore, no allowances for cost
adjustments will be made if Bidders fail to adequately examine the premises before submitting a
proposal. Site surveys will be arranged between COBH and the Bidder.  Questions regarding
the site surveys should be directed to the contact identified in this document.  Bidders may bring
up to two of their own employees or subcontractors.

CONTRACTORS LICENSE - At the time of the Bid Deadline and at all times during performance
of the Work, including full completion of all corrective work during the Correction Period, the
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Contractor must possess a California contractor’s license or licenses, current and active, of the
classification required for the Work, in accordance with the provisions of Chapter 9, Division 3,
Section 7000 et seq. of the Business and Professions Code.

In compliance with Public Contract Code Section 3300, the City has determined that the Bidder
must possess the following license(s): “A”

The successful Bidder will not receive a Contract award if the successful Bidder is unlicensed,
does not have all of the required licenses, or one or more of the licenses are not current and
active.  If the City discovers after the Contract’s award that the Contractor is unlicensed, does not
have all of the required licenses, or one or more of the licenses are not current and active, the City
may cancel the award, reject the Bid, declare the Bid Bond as forfeited, keep the Bid Bond’s
proceeds, and exercise any one or more of the remedies in the Contract Documents.

In submitting its bid, each Bidder will be required to certify that he/she has a minimum of five
consecutive years of current experience in the field of concrete repair and protection, completed
a potable water reservoir rehabilitation or upgrade project within the past five years, and that this
experience is in actual operation of a firm with permanent employees performing a part of the work
as distinct from a firm operating entirely by subcontracting all phases of the work. Contractor shall
maintain qualified personnel who have received product training by a Sika representative. If a
Bidder fails to meet these qualifications, City shall consider the Bidder to be not
responsible.

SUBCONTRACTORS’ LICENSES AND LISTING - At the time of the Bid Deadline and at all times
during performance of the Work, each listed Subcontractor must possess a current and active
California contractor’s license appropriate for the portion of the Work listed for such Subcontractor
and shall hold all specialty certifications required for such Work. When the Bidder submits its Bid
to the City, the Bidder must list each Subcontractor whom the Bidder must disclose under Public
Contract Code Section 4104 (Subcontractor Listing Law), and the Bidder must provide all of the
Subcontractor information that Section 4104 requires (name, address, and portion of the Work).  In
addition, the City requires that the Bidder list each Subcontractor’s license number and the dollar
value of each Subcontractor’s labor or services.

SUBSTITUTION OF SECURITIES - Pursuant to California Public Contract Code Section 22300,
substitution of securities for withheld funds is permitted in accordance therewith.

THE CITY RESERVES THE RIGHT TO REJECT ANY BID OR ALL THE BIDS AND TO WAIVE
ANY INFORMALITY OR IRREGULARITY IN ANY BID, BUT IF THE BIDS ARE ACCEPTED,
THE CONTRACT FOR THE IMPROVEMENT WILL BE LET TO THE LOWEST RESPONSIBLE
BIDDER FOR THE PROJECT AS A WHOLE.
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PROPOSAL FORM
for the

GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION
within the City of

BEVERLY HILLS, CALIFORNIA

ooooo

Beverly Hills, California

Date 10-15-2015

To the Honorable City Council
Beverly Hills, California:

In compliance with the advertised notice inviting sealed proposals for the GREYSTONE JOINT
SEALANT AND VALVE COATINGS REHABILITATION within the Cities of Beverly Hills and West
Hollywood, California, and after having carefully examined the locations of the project and studied
the Plans and Specifications prepared for this work, the undersigned hereby agrees to enter into a
contract to furnish all labor, materials, equipment, parts, implements, supplies and permits (both for
City of Beverly Hills and West Hollywood) needed to perform the contract work to the satisfaction
and under the direction of the City Engineer of the City of Beverly Hills, said contract to be drawn in
accordance with the provisions of the Plans, Specifications, Notice to Bidders, and all the
applicable clauses of the "Standard Contractual Requirements for Public Improvements in the City
of Beverly Hills, California", as adopted by the Department of Public Works on November 1, 1976.

If awarded the contract, the undersigned agrees to furnish the necessary bonds and insurance, as
set forth in the above-mentioned Standard Contractual Requirements, within ten (10) days after
the award of the contract.

Attached hereto is cash, or cashier's check, or a certified check in favor of the City of Beverly Hills,
in an amount equal to at least ten percent (10%) of the total bid, or a bid bond for said amount on
a form furnished by the City, with the understanding that said security shall be held by the City
Clerk until the contract for doing the work has been entered into, and that said security shall be
forfeited to the City as liquidated damages should the undersigned fail to enter into a contract and
furnish the above-mentioned bonds and insurance within the ten (10) days specified, if awarded
the contract, as the undersigned agrees that in the event of such failure, the actual amount of the
damage to the City would be impractical and extremely difficult to determine.

In the event cash, or cashier's check, or a certified check is furnished for the bid bond, then a letter
is required from a bonding company stating that said company will furnish the necessary bonds, as
specified in Paragraph 2-11 of the Standard Contractual Requirements, if the undersigned is
awarded the contract.  The undersigned is aware of the fact that such a letter must be from a
bonding company acceptable to the City of Beverly Hills, and that all bids accompanied by cash, or
cashier's check, or a certified check in lieu of the bid bond must be accompanied by such a letter in
order to be considered.
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The undersigned certifies to have a minimum of three consecutive years of current experience in
the type of work related to this project and that this experience is in actual operation of a firm with
permanent employees performing a part of the work as distinct from a firm operating entirely by
subcontracting all phases of the work.

The undersigned also certifies to be properly licensed by the State of California as a contractor to
perform work of this specialty and further certifies to have been so licensed for the three years
immediately preceding the date of receipt of bids.  The undersigned agrees to furnish the City
satisfactory proof of ability to perform the work, as well as records of performance of similar jobs
completed recently, if and when requested to do so by the City Engineer.

The undersigned agrees that the insurance and bonding requirements set forth in Sections 3-13
and 2-11, respectively, of the City of Beverly Hills, Public Works Department, Standard Contractual
Requirements can and will be fulfilled.

The undersigned hereby agrees to perform the work as described in Beverly Hills Standards, and
in the Specifications prepared for this project, at the following prices, to wit:

ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

TOTAL IN
FIGURES

WEST TANK

1 1 LS Mobilization & Safety

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________ $__________

2 1 EA Remove Float Well & Patch

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________ $__________
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ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

TOTAL IN
FIGURES

3 10 EA Remove Wagner Reader & Probe &
Patch Concrete

_________________________DOLLARS

and_______________________CENTS

per Each

$__________ $__________

4 1 LS Remove and Replace Joint Sealant

_________________________DOLLARS

and_______________________CENTS

per Lump Sump

$__________ $__________

5 1 LS Rehabilitate 18” Inlet Valve, Piping, Rod
Stem and Valve Box, & Install Tideflex
Flanged Check Valve

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________ $__________

6 1 LS Remove Rust & Seal Cracks in Walls and
Columns

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________ $__________
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ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

TOTAL IN
FIGURES

7 2 EA Remove and Replace Staff Gauges

_________________________DOLLARS

and______________________CENTS

per Each

$__________

$__________

$__________

$__________

8 1 LS Design & Install Sampling Pump Station

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________ $__________

9 1 LS Rehabilitate Sump Valves, Piping, Rod
Stems and Valve Boxes

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________

$__________

$__________

$__________

10 1 LS Disinfection, Fill, & Test

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________ $__________
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ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

EAST TANK

11 1 LS Mobilization & Safety

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________

12 1 LS Dry & Aerate East Tank

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________

13 1 EA Remove Float Well & Patch

_________________________DOLLARS

and_______________________CENTS

per Each

$__________

14 1 LS Remove and Replace Joint Sealant

_________________________DOLLARS

and_______________________CENTS

per Lump Sump

$__________
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ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

15 1 LS Rehabilitate 18” Inlet Valve, Piping, Rod Stem
and Valve Box, & Install Tideflex Flanged
Check Valve

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________

16 1 LS Remove Rust & Seal Cracks in Walls and
Columns

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________

17 2 EA Remove and Replace Staff Gauges

_________________________DOLLARS

and______________________CENTS

per Each

$__________

$__________

18 1 LS Design & Install Sampling Pump Station

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________
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ITEM
NO.

ESTIMATED
QUANTITY
AND UNIT

DESCRIPTION
PRICE WRITTEN IN WORDS

UNIT PRICE
IN FIGURES

19 1 LS Rehabilitate Sump Valves, Piping, Rod Stems
and Valve Boxes

_________________________DOLLARS

and______________________CENTS

per Lump Sum

$__________

$__________

20 1 LS Disinfection, Fill, & Test

_________________________DOLLARS

and_______________________CENTS

per Lump Sum

$__________

PUMP HOUSE

21 1 EA R/R Steel Door & Jam

_________________________DOLLARS

and______________________CENTS

per Each

$__________

TOTAL BID PRICE FOR THE ENTIRE CONTRACT WORK for the cost of labor, materials,
equipment parts, implements and supplies necessary to complete the project, as based on the City
Engineer's estimate of quantities of work to be done (Summation of preceding subtotals of
Items 1 through 21)

___________________________________DOLLARS and
(Words)

___________________________________CENTS                        $________________________
(Words) (Figures)

All blank spaces appearing above must be filled in.  In case of discrepancy between words and
figures, the words shall prevail.
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The undersigned hereby declares that the cost of all necessary items for completion of this project
are included in the unit prices quoted, and that all incidentals have been taken into consideration
even though said incidentals are not specifically listed in the specifications or shown on the plans.
The undersigned is likewise aware of the fact that distances, quantities, and other estimated
figures appearing on the plans or mentioned in the specifications or on this Proposal Form are only
approximate and declares that the unit prices shown above for the various items of work are based
on distances and quantities calculated as the result of actual measures performed at the site of the
project.
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LIST OF SUBCONTRACTORS - The undersigned is required to fill in the following blanks in accordance
with the provisions of Section 4104 of the Public Contract Code of the State of California and Section 2-3 of
the Standard Specifications.

Name Under Which
Subcontractor is Licensed

License
Number

Location of the
Place of Business

Specific Description
of Subcontract

Value ($) of
Subcontract

____________________ _________ ________________
________________

_________________
_________________
_________________

_________

____________________ _________ ________________
________________

_________________
_________________
_________________

_________

____________________ _________ ________________
________________

_________________
_________________
_________________

_________

____________________ _________ ________________
________________

_________________
_________________
_________________

_________

____________________ _________ ________________
________________

_________________
_________________
_________________

_________

Subcontractors listed in accordance with the provision of Section 2-3 of the Standard Specifications for
Public Works Construction, must be properly licensed under the laws of the State of California for the type
of work, which they are to perform.  Do not list alternate subcontractors for the same work.

The undersigned agrees to furnish proof that all contractors and subcontractors performing any work related
to this improvement are complying with all the requirements of Social Security Legislation, both State and
Federal, and also agrees to conform with the provisions of Sections 4100 to 4113, inclusive, of the Public
Contract Code, as amended, concerning subcontractors and subcontracts.

TE750015
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID

State of California
County  of ________________________

_____________________________________, being first duly sworn, deposes and says that he or

she is____________________________________________________________________ of

______________________________________the party making the foregoing bid that the bid is
not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the
public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true, and, further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company association, organization, bid
depository, or to any member or agent thereof to effectuate a collusive or sham bid.

_______________________________
Contractor

_______________________________

_______________________________

(Attach appropriate notary acknowledgments)

TE750013
12-12-89
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Respectfully submitted:

Dated_____________________

FIRM NAME ______________________________________

SIGNATURE ______________________________________

Bidder

ADDRESS ______________________________________

______________________________________

TELEPHONE: BUSINESS _________________________

RESIDENCE _________________________

CONTRACTOR'S LICENSE NO.________  CLASS_____   EXPIRATION DATE__________

STATE OF CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS PUBLIC WORKS

CONTRACTOR REGISTRATION NUMBER_____________

Bidder is *___________________________ If a partnership, names of partners
If a corporation, names of President or
Vice President, and the Secretary or
Assistant Secretary

NAME ADDRESS
___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

___________________________________

I (we) hereby state and declare under the penalty of perjury under the laws of California, that the
representations made herein are true and correct.

Executed on ________________ 20___  at _____________________________ California

*By:
________________________________

*By:
_______________________________

Title:
________________________________

Title:
_______________________________

* Please state whether the bidder is an individual, a partnership, a corporation, or an individual
doing business under a fictitious name.  If the bidder is a corporation, the following is required: 1)
signatures of two corporate officers; or 2) a certified copy of the corporation bylaws, and a
resolution of the Board of Directors which gives authority to the officers signing this agreement to
execute contracts on behalf of the corporation.  Also, refer to Paragraph 2-01 of the Standard
Contractual Requirements.
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SPECIFICATIONS

for the

GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION

within the City of
BEVERLY HILLS, CALIFORNIA

ooooo

SECTION 1

GENERAL PROVISIONS

1-01 WORK TO BE DONE – The contract work to be done under these specifications shall
consist of furnishing all the required labor, materials, equipment, parts, implements and supplies
necessary for, or appurtenant to, GREYSTONE JOINT SEALANT AND VALVE COATINGS
REHABILITATION within the City of Beverly Hills, California, in accordance with Standard
Drawings and the Specifications prepared for this project.

1-02  STANDARD CONTRACTUAL REQUIREMENTS - The provisions of the "Standard
Contractual Requirements for Public Improvements in the City of Beverly Hills", a copy of which is
attached hereto and incorporated herein by reference, shall be applicable to the work covered by
these specifications.

1-03 REFERENCE SPECIFICATIONS

1-03.1  STANDARD SPECIFICATIONS - The words "Standard Specifications" when used in
these specifications or in the contract, refer to the "Standard Specifications for Public Works
Construction”, 2012 Edition, written by a Joint Cooperative Committee of the Southern California
Chapter of the American Public Works Association and Southern California District of the
Associated General Contractors of California.

The Standard Specifications for Public Works Construction, 2012 Edition, including all
amendments thereto issued prior to date of the bid opening, shall be a part of these specifications,
the same as though contained fully herein.

1-03.2 AMENDMENTS - The "Standard Specifications for Public Works Construction”, 2012
Edition is amended as follow:

1)    The following is in addition to the provisions of Section 2-9.1 of the Greenbook:

The Contractor is required to locate and tie out survey monuments in the project area prior
to construction involving street and highways, and to file with the County Surveyor a Corner



1-2

Record of any such work.  Prior to the issuance of a completion certificate, the Contractor is
required to file a Corner Record for survey monumentation that is replaced.  All such survey
work shall be performed under the supervision of a California licensed Land Surveyor or a
Civil Engineer authorized to perform such work.

The Contractor shall provide the City a copy of the office calculations and documents
submitted to the County for filing in connection with the aforementioned work.

The payment for surveying, related professional services, permit processing, office
calculations, and furnishing all labor, materials, equipment, tools and incidentals, and for
doing work involved shall be considered as included in the various items of work, and no
additional compensation will be allowed therefore.

2)  The second paragraph of Section 3-2.2.1 “Contract Unit Prices”, of the Standard Specifications
for Public Works Construction is deleted.

3) The fourth paragraph of Section 3-2.2.1 “Contract Unit Prices”, of the Standard Specifications
for Public Works Construction is deleted and replaced by the following: “Should any Contract
item be deleted in its entirety, no payment will be made to Contractor for that Bid Item.”

4)  The first paragraph of Section 3-3.2.2 shall be changed as follows:

3-3.2.2.1 Labor. The costs of labor will be the actual cost for wages of workers performing
the extra work at the time the extra work is done, plus the employer payments of payroll
taxes, health and welfare, pension, vacation, apprenticeship funds, and other direct costs,
resulting from Federal, State, or local laws, as well as assessments or benefits required by
collective bargaining agreements.

5)  Section 3-3.2.3 Markup shall be replaced by the following:

3-3.2.3.1 Work by Contractor.  An allowance for overhead and profit shall be added to the
Contractor’s cost as determined under 3-3.2.2 and shall constitute the full and complete
markup for all overhead and profit on extra work performed by the Contractor.  The
Contractor shall be compensated for the actual increase in the Contractor’s bond premium
caused by the extra work.  For costs determined under each subsection in 3-3.2.2, the
markup shall be:

a) Labor 20%
b) Materials 15%
c) Tools & Equipment Rental 15%
d) Other Items 15%

3-3.2.3.2 Work by Subcontractor.  When any of the extra work is performed by a
Subcontractor, the markup established in 3-3.2.3.1 shall be applied to the Subcontractor’s
costs as determined under 3-3.2.2. An allowance for the Contractor’s overhead and profit
shall be added to the sum of the Subcontractor’s costs and markup and shall constitute the
full and complete markup for all overhead and profit for the Contractor on work by the
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Subcontractor. For Contractor markup of Subcontractor’s costs, the allowance shall be 10%
on the first $2,000 or portion thereof, and 5% on costs in excess of $2,000.

6) The first paragraph of Section 6-9 LIQUIDATED DAMAGES shall be replaced by the following:

Failure of the Contractor to complete the Work within the time allowed will result in damages
being sustained by the Agency.  Such damages are, and will continue to be, impracticable
and extremely difficult to determine.  For each consecutive calendar day in excess of the
time specified for completion of the Work, as adjusted in accordance with 6-6, the
Contractor shall pay to the Agency, or have withheld from monies due it, the sum of Five
Hundred Dollars ($500.00).

1-03.3 AWWA SPECIFICATIONS - The words "AWWA Standards" when used in these
specifications or in the contract refer to the "American Water Works Association Standards –
December 2009", written by the American Water Works Association.

The AWWA Standards, December 2009 Edition, including all amendments thereto issued prior to
date of the bid opening, shall be a part of these specifications, the same as though contained fully
herein.
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SPECIAL PROVISIONS

2-01 TIME OF COMPLETION AND LIQUIDATED DAMAGES

2-01.1  TIME FOR COMPLETION - The work on this project shall start within 7 calendar days
from the date of receipt of written notice to proceed from the City Engineer and the Contractor
agrees to complete the entire work within 200 working days from the Notice to Proceed date.

In case all the work called for is not completed in all parts and requirements within the time
specified, the City shall have the right to grant or deny an extension of time for completion, as may
best serve the interest of the City.  The Contractor shall not be assessed with penalties during the
delay in the completion of the work caused by acts of God or of the Public Enemy, acts of the
State, fire not due to acts of contractors or subcontractors, floods, epidemics, quarantine,
restrictions, strikes, freight embargo or unusually severe weather, or delays of subcontractors due
to such causes provided that the Contractor shall, within ten (10) calendar days from the
beginning of such delay, notify the City, in writing of the cause of the delay.  The City will ascertain
the facts and the extent of the delay, and the findings thereon shall be final and conclusive.

2-01.2  LIQUIDATED DAMAGES - Time is of the essence on this contract, and should the
Contractor fail to finish the work on or before the time stated above, the Contractor shall be
charged by the City, as liquidated and ascertained damages, the sum of Five Hundred Dollars
($500.00) for each calendar day that the work remains incomplete beyond the dates specified
(subject, however, to extensions of time duly granted in the manner and for the causes specified
below), it being impracticable and extremely difficult to fix the actual damage which would or will be
suffered in the event that the Contractor should fail fully to complete the work within the time
specified, and it would be further agreed that the charges per day as aforementioned are
reasonable and proper.  The amount so charged shall be deducted by the City from any monies
which otherwise be or become payable to the Contractor.

2-02 SPECIFICATIONS - The specifications showing character of the work and details of
construction are on file at the office of the City Engineer, located in 345 Foothill Road, Beverly
Hills, California.

Estimates of quantities appearing in these specifications, Notice to Bidders, and Proposal Form
are merely entered for the convenience of the contractors bidding on this project.  An independent
check of the estimate in the field  is required by the contractor prior to submitting its bid. It must
be understood that payment to the successful contractor will be made on the basis of the unit
prices bid for the various items of work and on the actual quantities of work done as measured in
the field by the City Engineer.

Copies of the Specifications and Proposal Form may be inspected and obtained at the office of the
City Engineer.
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2-03 SPECIAL WORK REQUIREMENTS AND WORK SCHEDULE

2-03.1 SPECIAL WORK REQUIREMENTS - All work shall be undertaken in conformance with
the following special work requirements.  Full compensation for conforming to all of the special
work requirements shall be included in the bid prices for this contract, and no additional
compensation will be made therefore:

a) The Contractor is prohibited from working on the following days in City of Beverly Hills:

HOLIDAY 2015 2016

New Year's Day Jan 1 (Thurs) Jan 1 (Mon)

Martin Luther King Day Jan 19 (Mon) Jan 18 (Mon)

President's Day Feb 16 (Mon) Feb 15 (Mon)

Passover April 3 (Fri), April 4 (Sat) April 22 (Fri), April 23 (Sat)

Good Friday April 3 (Fri) Mar 25 (Fri)

Special Event N/A April 28-May 2

Memorial Day May 25 (Mon) May 30 (Mon)

Independence Day Jul 3 (Fri), Jul 4 (Sat) July 4 (Mon)

Labor Day Sept 7 (Mon) Sept 5 (Mon)

Rosh Hashanah Sept 13 (Sun), 14 (Mon) Oct 2 (Sun), Oct 3 (Mon)

Yom Kippur Sept 22 (Tues) Oct 11 (Tues)

Veteran's Day Nov 11 (Wed) Nov 11 (Fri)

Thanksgiving Day Nov 26 (Thurs), Nov 27 (Fri) Nov 24 (Thurs), Nov 25 (Fri)

Christmas Day Dec 25 (Fri) Dec 25 (Sun), Dec 26 (Mon)

b) The Contractor shall secure, protect and maintain the construction area on all of the dates
referenced above.

c) All work must be coordinated with the Civil Engineering and Water Division staff and comply
with this specification and all referenced specifications or standards.

d) The Contractor shall maintain the construction site during non-working hours in a clean and
safe condition.  The Contractor will replace any newly laid concrete that is damaged or scarred.
The Contractor shall be available for immediate mitigation measures should the City Engineer
decide that appropriate action is necessary during non-working hours.

e) All removed material shall be loaded into hauling vehicles as the material is removed.  See
Appendix D for “COBH Approved Heavy Haul Truck Route Map”.  Stockpiling of excavated
material on top of the reservoir and/or within Greystone Park is not allowed.  (Load Limit on
Reservoir Roof = 6 Ton over 2 axles)
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f) All excavated material shall be loaded into hauling vehicles as the material is excavated. See
appendix for “COBH Approved Heavy Haul Truck Route Map”. Stockpiling of excavated
material in the public right of way is not allowed.

g) All Underground Service Alert (USA) markings have to be removed by the Contractor at the end
of the construction project.

h) Dirt and/or debris not removed by conventional sweeping will require wash down at the
direction of the City Engineer.  All runoff from wash down shall be vacuumed using a wet/dry
vacuum truck. No runoff from wash down will be allowed to drain into the storm drain system.

i) All dirt on construction vehicle tires shall be removed prior to leaving the construction area.

j) At the Pre-Construction meeting; the City will require the Contractor to furnish a pager number
and cellular phone number that will be furnished to residents with questions or complaints
regarding the Contractor’s work.  The Contractor should designate a public liaison person to
handle all resident inquiries.  The Contractor shall respond to residents’ inquiries within one
hour of the call during normal working hours (8am to 6pm).  When dealing with residents,
common courtesy is required.

k) The Contractor will be responsible for delivering City prepared construction notification letters to
all residents or business owners affected by any of the contract work.  The expected time
between the delivery of the notification and the start of work is seven to ten calendar days.
Special consideration should be paid to residents or business owners whose access will be
affected by the work such that these people know exactly which day operations will start and
end.  It is imperative that the Contractor follow through on construction schedules that have
been shared with city staff, residents and business owners.  Changes to previously published
information will necessitate the distribution of additional notices and could result in a delay in
the work at no cost to the City.

l) The Contractor shall be prepared to modify haul routes and staging areas to respond to
changing conditions as directed by the City Engineer.  The Contractor shall ensure that all
hauling vehicles be radio dispatched to facilitate changes in the hauling cycle. See COBH-
approved heavy haul truck route map in appendix.

m) All vehicles used for construction work shall have a company emblem on the door.

2-03.2 WORK SCHEDULE -

a. Normal Work Schedule - The Normal Work Schedule for all contract work shall be
between the hours of 8:00 a.m. and 5:00 p.m., Monday through Friday. Greystone is
a secure site and city park rangers are in charge of opening and locking gates daily.

b. After Hours – After Hours shall be defined as any hours outside of the Normal Work
Schedule. Work may be allowed outside the normal work schedule on a case by
case basis as authorized by the Traffic Engineer and or Project Manager. No
additional compensation will be given.
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2-04 TRAFFIC CONTROL

2-04.1 NOTIFICATION - The Contractor shall notify the following City Departments 24
hours prior to the start of work at any location, and 24 hours prior to the partial closing of a street
or alley within the City of Beverly Hills or West Hollywood.

BEVERLY HILLS PUBLIC WORKS DEPARTMENT
Notify Jeff Bartizal, Supervising Public Works Inspector (310.285.2518)

BEVERLY HILLS POLICE DEPARTMENT
Notify Traffic Division (310.285.2196)

BEVERLY HILLS FIRE DEPARTMENT
Notify Dispatcher's Office (310.550.4951)

BEVERLY HILLS SANITATION DEPARTMENT
Notify Arthur Saenz, Operations Supervisor (310.285.2465)

The City will furnish to the Contractor "TOW AWAY NO STOPPING" signs.  The Contractor will be
responsible for posting signs 72-hours in advance of the work and removing these signs as
required for this project. Signs must have exact work days and hours indicated on them for each
location and cannot be general. Signs also need to indicate the Project’s Permit Number.

2-04.2 PARKING AND ACCESS TO RESIDENTS' DRIVEWAYS - The Contractor shall
comply with the requirements of Paragraph 5-07 of the Standard Contractual Requirements with
reference to the need of minimizing the inconvenience caused to residents.

2-04.3 CONSTRUCTION SIGNS - All signs used by the Contractor shall conform to the
standards of the "Manual of Traffic Controls", issued by the Department of Transportation, State of
California, current edition.  All warning, regulatory and construction signs shall be fully
reflectorized.  The traffic cones to be used shall be 18 inches in height, rubber, or plastic and be
reflectorized.

2-04.4 CONTRACTOR’S RESPONSIBILITY - The Contractor shall take all necessary
measures to obtain a normal flow of traffic to prevent accidents and to protect the work throughout
the construction stages until completion of the work.  The Contractor shall make the necessary
arrangements to provide and maintain barriers, cones, guards, barricades, and construction
warnings and regulatory signs.  The Contractor shall take measures necessary to protect all other
portions of the work during construction and until completion, providing and maintaining all
necessary barriers, barricade lights, guards, temporary crossovers and watchmen.

In addition to the foregoing traffic control and safety measures, the Contractor shall undertake
immediately to implement any measures requested by the City Engineer, as deemed necessary to
ensure the proper flow of traffic and the protection of the public and the safety of the workers.  The
Contractor shall maintain at all times the ability to respond to calls from the Beverly Hills Police
Department during non-working hours to replace or provide additional traffic control or safety
devices as shall be required by the Police Department.
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2-04.5 FLASHING ARROW SIGNS - The Contractor shall furnish and maintain solar-
powered flashing arrow signs (FAS) during lane closures on arterial streets.  The City Engineer
shall determine when FAS is required at any location. The cost of these signs shall be included in
the unit prices bid for the particular items of work where such signs may be required.

2-04.6 PAYMENT - The entire cost for traffic control as detailed in this section and as
required for this construction shall be included in all applicable bid items.

2-05 UTILITIES

2-05.1 CONTRACTOR’S RESPONSIBILITY - The Contractor shall verify the location of all
underground utilities and services before proceeding with excavation work, requesting in advance
the services of inspectors from the utility companies in order to ascertain said locations.  Damage
to underground utilities resulting from neglect on the part of the Contractor shall be corrected and
paid for by the Contractor.

2-05.2  NOTIFICATION - The Contractor shall notify all owners of public utilities 48 hours in
advance of excavating around any of their substructures, and shall also provide the same notice to
Underground Service Alert of Southern California, Tel. No. 1-800-227-2600.

2-05.3  INTERFERENCE (UTILITIES IN USE) - Utilities which are found, by exploratory
location or by excavation, to interfere with the construction of this project will be relocated, altered,
or reconstructed by others, or the City Engineer may order changes in location, line or grade of the
project structure, to be built or being built in order to avoid said utility.  The cost of such changes
will be paid for as described in Section 2-08 of these Specifications.

2-05.4 INTERFERENCE (ABANDONED UTILITIES) - Abandoned utilities which interfere
with the construction of any portion of this project may be cut by the Contractor, the interfering
portion of the utility removed and open ends of the pipe sealed with a suitable plug or cap.  The
cost of this work shall be included in the unit prices bid for the particular items of work where such
interference occurs unless otherwise specified.

2-06 BUSINESS LICENSE - The contractor is required to have a current City of Beverly Hills
business license issued through the City of Beverly Hills Building & Safety and/or Finance
Administration Departments. To obtain a business tax registration form, please call (310) 285-
2424, or visit the one-stop permit center on the first floor of Beverly Hills City Hall located at 455
North Rexford Drive, Beverly Hills, 90210.

2-07 PERMITS – Prior to the commencement of work, the Contractor shall obtain a construction
and after-hours permit at no cost from the City of Beverly Hills Permit Center, located on the 1st

floor of City Hall at 455 North Rexford Drive.  The permit shall be kept in a readily available place
on the job site at all times during construction.  While no fee will be charged for the permit, no
permit will be issued unless the Contractor provides a code reference number from U.S.A.
confirming they have received appropriate advance notification as required in Section 2-05.2
above and provides evidence of a current copy of Beverly Hills business license.

2-08 ADDITIONAL WORK AND EXTRA WORK - The City reserves the right to order additional
work over and above the quantities listed in the Proposal Form.  In the event that additional work is
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required and is so ordered by the City Engineer, payment to the Contractor will be based on the
actual quantity of additional work ordered and measured in the field by the City Engineer and will
be paid for at the unit price bid by the Contractor.  Likewise, the City reserves the right to order
extra work not shown on the plans and not listed in the Proposal Form.  Whenever extra work is
found to be necessary, the procedure described in Paragraph 5-11 of the Standard Contractual
Requirements shall be followed.

2-09 PAYMENT - Contractor shall be paid for work in accordance with the unit prices shown on
the schedule of unit prices in the proposal form.

Upon completion of the assigned work by Contractor and acceptance of the work by the City
Engineer, the Contractor shall submit an invoice for said work based on mutually agreed
quantities. Invoices are processed by the city every Tuesday.

The payment will be made on the basis of the amount of mutually agreed work completed less five
(5) percent retention.

The final payment will be made at least thirty-five (35) days after acceptance of the work by the
City Council.

The Contractor’s invoice format shall be subject to approval by the City Engineer.  Each request for
payment must show the work, by Bid Item, completed at each location.  The invoice shall contain
separate subtotals of cost by location and by Bid Item.

2-10 SAFETY REGULATIONS - The Contractor shall comply with the requirements set forth in
Section 7-10.4 of the Standard Specifications.

2-11 RECYCLING OF MATERIALS AND NON-STORMWATER DISCHARGES

2-11.1 RECYCLING OF MATERIALS - The Contractor is expected to recycle all materials
removed from the job site. See Section 3-01.

2-11.2 DISCHARGES INTO STORM DRAIN SYSTEM - Storm water/urban runoff
discharges to the public storm drainage system shall be prohibited for all discharges not wholly
comprised of storm water, or permitted by a valid National Pollution Discharge Elimination System
(NPDES) permit issued by the California Regional Water Quality Control Board.  "Storm drain
system" includes all roads with drainage systems, municipal streets, catch basins, curbs, gutter,
ditches, man-made channels, or storm drains.  The Contractor shall prevent all non-storm water
discharges from the construction site (i.e. mixing and cleaning of construction materials, concrete
washout, disposal of paints, adhesives, solvents, and landscape products).

2-12 ITEMS OF WORK – The work associated with and included in the price for each Bid Item is
specifically described in this section. Refer to appendices when applicable.

For all items of work, the Contractor is required to: 1) comply with all applicable AWWA Standards
and OSHA, 2) provide properly trained & certified workers and safety equipment for confined
space entry, 3) provide traffic control any vehicles and equipment in the parking lot above the
reservoir, 4) provide scaffolding and any related safety equipment, and 5) protect the east tank
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from contamination when west tank is under construction and vice versa; closing all openings
between the two tanks may be necessary. If the construction activities cause All products used
inside the reservoir for coatings, sealants, etc. shall be NSF61 approved or certified. In addition,
the contractor is required to perform a site visit prior to bid to determine actual quantities, scope,
and logistics.  A site visit will be arranged after the pre-bid meeting. No payment will be made for
the associated work until the related tasks have been completed.

2-12.1 ITEMS 1 & 11. MOBILIZATION & SAFETY – The unit price bid per lump sum shall include
all the work involved:

a. Mobilization

b. Traffic control including all signage, delineators, arrow boards, message boards, etc. as
needed.

c. Providing the power supply required at the reservoir site during the entire construction
period for all project-related activities including (but not limited to) aeration/dehumidification,
air movers/ventilation, task lighting, joint sanding/priming and sealing.

d. All safety equipment including for confined space entry.

e. Providing sufficiently powerful task lighting inside the reservoir for joint sanding/priming and
sealing.

f. Proper removal and disposal of all materials.  Tracking records shall be submitted at the end
of the project.

g. Demobilization

Billing to this bid item shall match the same average percentage work complete as in other bid
items.

2-12.2 ITEMS 2 & 13. REMOVE FLOAT WELL & PATCH – The unit price bid per each shall
include all the work involved in the following:

a. Saw cutting, breaking, removal, haul-off, testing and disposal of existing corroded 12.75”
diameter welded steel pipe. Removal length is approximately 40 linear feet in each basin
and existing reservoir roof/floor connection details (in addition to instrument housing on top
of roof which is to remain) can be seen in Sheet C-22 “Miscellaneous Details – B”
(Appendix A).

b. Repairs and capping to that portion of the pipe that will remain (within the roof) above the
existing sleeve-type coupling. Sandblast and recoat remaining steel (2 coats) to prevent
future corrosion.

c. Shearing of existing 4-1/2” stainless steel bolts after ½” plate at bottom of vertical pipe is
removed. Coat steel (2 coats) and patch concrete to prevent future corrosion.
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d. Protection of adjacent concrete surfaces, pipework and valves.

e. Protection of internal existing level transmitter conduit/wiring and probe.

2-12.3 ITEM 3. REMOVE WAGNER READER & PROBE & PATCH CONCRETE – The unit price
bid per each shall include all the work involved in the following:

a. Removal and disposal of ten existing humidity probes which were installed in wall and floor
of west basin (only) in 2014.  Remaining holes will be approximately 0.75” in diameter and
1.5” deep.

b. Holes remaining after probes are removed must be plugged with NSF61-approved epoxy.

2-12.4 ITEM 4 & 14. REMOVE AND REPLACE JOINT SEALANT – The unit price bid per lump
sum shall include all the work involved in the following:

a. Joint sealant removals and replacements shall be for all joints on the reservoir floor to the
base of the wall.

b. Removal, haul off, and disposal of existing floor and wall joint rubber sealant (unknown
MSDS) from both basins. All testing required of existing sealant for handling,
haulaway and disposal purposes must be included in this Bid Item.

c. Sandblasting, wire brushing, thorough cleaning and drying of all the floor and wall joints
after existing sealant has been entirely removed. Remove all weak/loose material on
bonding surface of joints. All joint surfaces must be clean and sound, free of oils, grease,
curing compound residue and any other foreign matter that might prevent bond.  Ideally
surface preparation should be accomplished by mechanical means.  Consider grinding,
sand-blasting, wire brush and/or compressed air (oil-free).  All existing construction joints
are typically approximately 5/8” wide on top, 3/8” wide on bottom by 3/4” deep.  There may
be some original crack repair joints that are typically approximately 1/2 “ wide on top, 1/4”
wide on bottom by 1/2“ deep. Preparation shall comply with the sealant manufacturer’s
recommendations.  Protect adjacent surfaces.

d. Install appropriate backer material to control sealant depth which should not be
deeper than  1/2“ maximum.

e. Apply Sikaflex Primer 429 on any cracks repair joints and all floor joints up to the surface of
the walls per manufacturer’s guidelines.  The joint sealant should be flush with the concrete.
Proper primer application is with a brush, priming only sides of the joint.  Avoid allowing
primer to touch any other areas outside the joint as it will stain the adjacent concrete.
Priming and sealing needs to be done on the same day. Plastic sheets shall be used and
taped to the concrete floor or wall adjacent to each joint to protect existing concrete.

f. Apply Sikaflex-2c NS EZ Mix Joint Sealant on any cracks repair joints and all floor joints up
to the surface of the walls per manufacturer’s guidelines. Sikaflex-2c NS sealant (NSF61-
approved) should be applied within 3 hours of two sealant components (A and B) being
mixed and per Product Data Sheet instructions.  Recommended application temperatures
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39º - 100ºF.  Apply sealant only to clean, sound and thoroughly dry surfaces.  Avoid contact
with alcohol and other solvent cleaners during cure.  Allow 3 day cure before subjecting
sealant to total water immersion.  Avoid exposure to high levels of chlorine (Maximum level
is 5ppm). Sikaflex 2c NS EZ Mix is a two-component, premium-grade, polyurethane-
based, elastomeric sealant that is ANSI/NSF Standard 61 approved for potable water
contact and is principally a chemical cure in a non-sag consistency

g. Special Inspection and Testing: The contractor shall retained the services of a
qualified inspector experienced in the installation of these Sika products must be
present during the joint preparation, application of the Sika primer and installation of the
Sika sealant. The inspector must also be trained for confined space entry.  The
Contractor is to propose at least 3 reputable inspection or engineering firms and submit
inspectors’ resumes for the City’s review.  The City will them choose a qualified
inspector.  If the proposed inspectors are not acceptable to the City, the City reserves
the right to choose another firm & inspector.  The cost of all specialty inspection and any
related testing will be included under this bid item.

h. Use of a NIOSH (National Institute for Occupational Safety and Health) approved
respirator required if OSHA Permissible Exposure Limits (PELs) are exceeded.
Adequate ventilation is required during sealant application.

i. The approximate amount of sealant is 3,3716 LF for the west tank and 3,281 LF
for the east tank.  These amounts are based on the as-built drawings and include
a 10% contingency amount.

2-12.5 ITEM 5 & 15. REHABILITATE 18” INLET VALVE, PIPING, ROD STEM AND VALVE
BOX, & INSTALL TIDEFLEX FLANGED CHECK VALVE – The unit price bid per lump sum shall
include the cost of all the work involved in the following:

a. Sandblasting, prepping all metal surfaces, and epoxy coating per manufacturer’s
specifications. This includes, but is not limited to the inlet valve, piping, and valve stem. A
custom built temporary enclosure and dehumidifying equipment will be needed to properly
cure the coatings. The temporary enclosure may be needed to protect other surfaces
during the sandblast/cleaning stage as well as the coating stage. See appendix for
technical specifications regarding coatings.

b. Furnish and install the Tideflex flanged check valve on the existing 18” inlet valve.
Modifications may be required. Use Series 35-1 with 316 stainless steel retaining rings,
nuts, and bolts.

c. Remove and replace valve box (all parts including pipes, pipe sleeves, flange, bolts,
operating nut, etc.) per as-built drawings sheet C-10. New valve should be approximately 2”
below grade. Furnish & install a new street rated water meter box above valve box.  The
water meter box should be flush to grade.  Repair surrounding landscaping, asphalt or
concrete.  For sidewalks, the entire panel must be replaced from score to score.
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d. Special Inspection and Testing: The contractor shall retain the services of a qualified
inspector experienced in the installation of coatings. Inspection and testing
requirements shall be per the coatings specification included in the appendices. The
inspector must also be trained for confined space entry.  The Contractor is to propose at
least 3 reputable inspection or engineering firms and submit inspectors’ resumes for the
City’s review.  The City will them choose a qualified inspector.  If the proposed
inspectors are not acceptable to the City, the City reserves the right to choose another
firm & inspector.  The cost of all specialty inspection and any related testing will be
included under this bid item.

2-12.6 ITEM 6& 16. REMOVE RUST AND SEAL CRACKS IN WALLS AND COLUMNS – The
unit price bid per lump sum shall include the cost of all the work involved in the following:

a. Where leached material or concrete spalling is observed (noted mainly by staining), use a
hammer and chisel to remove loose concrete. The surface of the concrete shall be
thoroughly cleaned including the removal of loose coatings, corrosion, and degraded
concrete.

b. Delaminated concrete repairs: For areas where the depth to sound substrate is ½” or less,
coat with Sika Sikatop 123 PLUS per manufacturer’s instructions.  Coat substrate a
minimum of 8” beyond the signs of corrosion or damage.

c. Concrete spall repair: For areas where the depth to sound substrate exceeds ½” repair,
removed degraded concrete, clean concrete, remove any oxidation/scale from exposed
steel, apply Sika Armatec 110 EpoCem, and apply repair mortar Sikarepair 224.  Refer to
concrete spall repair detail in the appendices.

d. Special Inspection and Testing: The contractor shall retain the services of a qualified
inspector experienced in the concrete repair and the application of Sika products. The
inspector will verify that loose and spalled concrete have been removed and that the
rebar and concrete surfaces have been cleaned sufficiently to receive the products and
must be present to observe the application of repair products. The inspector must also
be trained for confined space entry.  The Contractor is to propose at least 3 reputable
inspection or engineering firms and submit inspectors’ resumes for the City’s review.
The City will them choose a qualified inspector.  If the proposed inspectors are not
acceptable to the City, the City reserves the right to choose another firm & inspector.
The cost of all specialty inspection and any related testing will be included under this bid
item.

2-12.7 ITEM 7 & 17. REMOVE AND REPLACE STAFF GAUGES – The unit price bid per each
shall include all the work involved in the following :

a. Remove existing staff gauges and any corroded hardware.

b. Install new staff gauges in the same locations using new stainless steel hardware.  The
gauges shall have the same length and width of the existing gauges.
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c. Reconnect to SCADA system. Repair or replace any corroded wiring or cables as required
to ensure proper operation.

d. Clean, coat, and patch any corroded metal or delaminated/spalled concrete.

2-12.8 ITEM 8 & 18. DESIGN & INSTALL SAMPLING PUMP STATION – The unit price bid per
lump sum shall include all the work involved in the following:

a. Fully design the sampling station in AutoCAD.  Once the design is approved and the pump
stations are built, the contractor will be required to submit hard plans on paper (1 full size
and 3 - 11”x17”), AutoCAD files, and PDF files.

b. The proposed sampling pump station shall include:

1. Non-chemical analyzers for total chlorine, total ammonia, free ammonia, pH, and
turbidity. All analyzers must be from the same manufacturer (IE- Rosemount
Analytical Inc.).

2. All SCADA equipment – PLC-based control systems hardware.  Work with the City’s
SCADA consultant Jay Kirsh 213-392-3922 for proper setup and integration.

3. Pump or pumps with all necessary valving & piping to sample at three different
elevations individually or any combination.  The elevations will be at 18’, 28, and 40’
below the pump elevation. In addition, piping shall include tubing, bends, fittings,
connecting accessories, mounting anchors, a return line into the reservoir, and a
hose bib for taking a physical sample for independent lab testing, etc.

4. Pressure reducing units, Hach controllers, rotameters, metering (needle) valves
(brass), ball valves, etc.

5. Compaction of soil, CMB layer, concrete foundation, and stainless steel 4 door
custom cabinet (NEMA rated) in parking lot planter (see site for logistics) – all pumps,
analyzers, SCADA equipment, etc. shall be properly installed and mounted inside the
new cabinet on a pressure laminated plywood panel.  R/R existing cabinet and
foundation.  Protect existing equipment such as the water level meter and Solarbee
chemical dispersement tubes and incorporate them in the layout.

6. All electrical work including, but not limited to: 1) appropriately sized THHN wiring
(about 140 LF) from the electrical panel in the reservoir access building to the
proposed sampling pump station, 2) 240 V breaker in the main panel, 3) an
appropriately sized subpanel w/ breakers in the new enclosure, 4) a GFCI outlet, and
5) a low wattage LED light inside the new enclosure.

c. Refer to appendices for analyzer and SCADA specifications.

2-12.9 ITEM 9 & 19. REHABILITATE SUMP VALVES, PIPING, ROD STEMS, AND VALVE
BOXES – The unit price bid per lump sum shall include all the work involved in the following:

a. Remove all water from the sump area and dry as necessary in order to complete work.

b. Sandblasting, prepping all metal surfaces, and epoxy coating per manufacturer’s
specifications.  This includes, but is not limited to the inlet valve, piping, and valve stem.  A
custom built temporary enclosure and dehumidifying equipment will be needed to properly
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cure the coatings.  The temporary enclosure may be needed to protect other surfaces
during the sandblast/cleaning stage as well as the coating stage.  See appendix for
technical specifications regarding coatings.

c. Remove and replace valve box (all parts including pipes, pipe sleeves, flange, bolts,
operating nut, etc.) per as-built drawings sheet C-10.  New valve should be approximately 2”
below grade.  Furnish & install a new street rated water meter box above valve box.  The
water meter box should be flush to grade.  Repair surrounding landscaping, asphalt or
concrete.  For sidewalks, the entire panel must be replaced from score to score.

d. Special Inspection and Testing: The contractor shall retain the services of a qualified
inspector experienced in the installation of coatings. Inspection and testing
requirements shall be per the coatings specification included in the appendices. The
inspector must also be trained for confined space entry.  The Contractor is to propose at
least 3 reputable inspection or engineering firms and submit inspectors’ resumes for the
City’s review.  The City will them choose a qualified inspector.  If the proposed
inspectors are not acceptable to the City, the City reserves the right to choose another
firm & inspector.  The cost of all specialty inspection and any related testing will be
included under this bid item.

2-12.10 ITEM 10 & 20. DISINFECTION, FILL, AND TEST – The unit price bid per lump sum shall
include all the work involved in the following:

a. Disinfection, fill, and test shall commence no sooner than 30 calendar days after other work
(i.e.- float well removal, sealant, concrete rehab., coatings, staff gauges, sampling pump
station, etc.) is complete. This will allow proper cure time for the sealant and coatings. The
contractor may have to run aerators/blower to remove all VOC’s in the air during curing and
prior to filling.

b. The west chamber should be completed first.  Once it is disinfected, filled, and all tests
passed, it can be turned over to City staff for use. Coordinate with City staff to fill the
chamber.

c. Disinfection shall be in accordance with AWWA C652-02 and any applicable standards.
Use method 2 for disinfection. The tank shall be filled to half capacity for testing. If the
VOC’s levels are acceptable and the Bac-T tests negative, the tank will be filled to capacity
and retested.

d. Testing: The contractor shall retain the services of a qualified water quality testing
company.   The Contractor is to propose at least 3 reputable testing companies for the
City’s review.  The City will them choose a company.  The cost of all testing will be
included under this bid item.

e. The testing company must test for: 1) VOC’s running the 524 method at the lowest
detection limit possible and 2) Bac-t with HPC (Heterotrophic Plate Count). If the VOC
level is above the limit set by DDW or the Bac-T tests positive, the contractor is
responsible to drain the tank and refill.  The contractor will reimburse the City for the
direct cost of the water to fill the tank.
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2-12.11 ITEM 12. DRY & AERATE EAST TANK – The unit price bid per lump sum shall include all
the work involved in the following:

a. City staff will drain the east tank once the west tank passed all testing and is back in service.
Draining the east tank may take up to one week.

b. Using wet vacuums to remove excess water.

c. Aerating and drying the east tank using a minimum of five air blowers/movers and  three
DH-5000 dehumidifiers over 5 days/week for a minimum of two months or until the tank is
sufficiently dry to perform all other work including the sealant and coatings.  The Contractor
will also be responsible for providing the power supply required at the reservoir site during
the dehumidification period such as 300kW/400/kVA generators (including fuel) to run the
dehumidifiers; provide adequate working light inside the reservoir and operate the air
blowers/movers.  Due to the proximity of residential homes; operation of the generators may
be limited to daytime hours of 8am to 6pm in which case Contractor will be required to
provide personnel to turn on and off the generators every day for five days. All generators
used at the jobsite shall be equipped with the best available technology to minimize noise
(IE – MultiQuip WhisperWatt 400,  69 dB at 23’). Sound barrier curtains may be required to
reduce noise impacts to residents. The contractor shall submit spec sheets for proposed
equipment with noise levels for approval.

d. As the concrete may be saturated, the drying process may take up to 6 months.

2-12.12 ITEM 21. R/R STEEL DOOR & JAM – The unit price bid per lump sum shall include all the
work involved in the following:

a. Remove existing door to the reservoir access building and replace it with a new steel door
and jam. Key core to match city key.

b. The new steel door shall be painted to be corrosion resistant to moisture. See Section 3 for
door specifications.

c. Reconnect all security sensors.

d. Protect the reservoir tanks from contamination.

e. All work should be completed in 1 day.  If this the work cannot be completed in 1 day, the
contractor shall provide adequate protection and security for the water facility until the new
door is in operation.
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SECTION 3

CONSTRUCTION REQUIREMENTS AND MATERIALS

3-01 REMOVAL AND DISPOSAL OF MATERIALS - All materials removed must be hauled away
from the project site and legally disposed of at a materials site located outside the City limits of
Beverly Hills.  The Contractor shall provide the City all documentation as to the weight or volume of
materials removed during excavations in accordance with the requirements of Public Resources
Code Section 40000-40004. This documentation shall be in the form of certified tickets from a
Concrete & Debris (C&D) processing facility or in the form of a certified log (by an officer of the
company) showing dates of excavation and/or removal of concrete and/or asphalt materials,
amounts (in weights for volumes) and the facility where the materials were recycled.  In addition,
the contractor shall supply a similar self-certified log accounting for all materials that were not
recycled.  The Contractor shall supply the logs to the City prior to the approval of payment
requests covering the associated work.

Except as otherwise specifically authorized by the City Engineer, all self-propelled equipment used
by the Contractor in excavation, breaking and removal operations for improvement work shall be
equipped with rubber tires.

3-02 AVOIDANCE OF DUST NUISANCE - The Contractor shall take all necessary measures in
order to avoid the nuisance of excessive dust resulting from the process of breaking,
reconstructing and removing any materials on the project site.  Such measures shall be employed
for the duration of the contract work.  Refer to Section 7-8.1 of the Standard Specifications.

3-03 STORAGE OF MATERIALS IN PUBLIC STREETS - Section 7-10.2 of the Standard
Specifications is deleted and replaced by the following: “The Contractor shall not store construction
materials, equipment or excavated material in the public right-of-way at any time without prior
written permission from the City Engineer.” This also applies to the public parking area at
Greystone.

3-04 COATINGS – refer to appendices for coatings specification provided by CSI Services.

3-05 STEEL DOORS AND FRAMES – Refer to appendices for door specification.

3-06 CONCRETE REPAIR ON COLUMNS AND WALLS – refer to the report by Cannon for
sample pictures and product specifications

3-07 Not used.

3-08 Not used.

3-09 Not used.

3-10 Not used.

3-11 Not used.
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3-12 MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS - All work, materials
and equipment required to keep the existing systems operational shall be considered as included
in the unit prices bid for the particular items of work where such electrical systems occur and no
additional compensation will be allowed therefore.

Where the Contractor installed facilities are damaged prior to final acceptance by the City
Engineer, the Contractor shall repair or replace such facilities at his own expense.

3-13 CHANGES IN WORK

3-13.1 BASES FOR ESTABLISHING COSTS - Work by Contractor.  An allowance for overhead
and profit shall be added to the Contractor’s cost as determined under 3-3.2.2 and shall constitute
the full and complete markup for all overhead and profit on extra work performed by the
Contractor.  The Contractor shall be compensated for the actual increase in the Contractor’s bond
premium caused by the extra work.  For costs determined under each subsection in 3-3.2.2, the
markup shall be:

a) Labor 20%
b) Materials 15%
c) Tools & Equipment Rental 15%
d) Other Items 15%

Work by Subcontractor.  When any of the extra work is performed by a Subcontractor, the markup
established in 3-3.2.3.1 shall be applied to the Subcontractor’s costs as determined under 3-3.2.2.
An allowance for the Contractor’s overhead and profit shall be added to the sum of the
Subcontractor’s costs and markup and shall constitute the full and complete markup for all
overhead and profit for the Contractor on work by the Subcontractor. For Contractor markup of
Subcontractor’s costs, the allowance shall be 10% on the first $2,000 or portion thereof, and 5%
on costs in excess of $2,000.
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 STANDARD CONTRACTUAL REQUIREMENTS 

 

 FOR PUBLIC IMPROVEMENTS 

 IN THE CITY OF BEVERLY HILLS CALIFORNIA 

 

  

  

  

 

 

 PART I 

 

 GENERAL PROVISIONS 

 

1-01  APPLICABILITY - Whenever these Standard Contractual Requirements are 
referred to in any proposal form, specifications, or contract for any work of public 
improvement proposed to be made by the City of Beverly Hills, they are made an 
integral part of all such documents pertaining to such work and are incorporated in each 
of such documents by reference as though set forth at length therein. 
 

1-02  DEFINITION OF TERMS - The following terms, unless the context requires a 
different meaning, when used herein or in the proposal form, specifications, or the 
contract, shall have the following meanings: 
 

 BIDDER - Any individual, firm, partnership, corporation, or combination thereof, 
submitting a proposal for work contemplated. 

 

 BIDDER'S SECURITY - The cash, cashier's or certified check, or bidder's bond 
accompanying the proposal submitted by the bidder, as a guaranty that the 
bidder will enter into a contract with the City for the performance of the work if the 
contract is awarded to the bidder. 

 

 CITY - The City of Beverly Hills, California. 
 

 CITY ATTORNEY - The City Attorney of the City. 
 

 CITY CLERK -  The City Clerk of the City. 
 

 CITY ENGINEER - The City Engineer of the City 
 

 CITY COUNCIL - The Council of the City of Beverly Hills. 
 

 CODE - The terms Business and Professions Code, Civil Code, Government 
Code, Labor Code, and Streets and Highways Code refer to codes of the State of 
California. 
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 CONTRACT DOCUMENTS - The written agreement covering the performance of 
the work and the furnishing of labor, materials, tools, and equipment in the 
construction of the work.  The contract shall include the notice to bidders, 
proposal, plans, specifications, these Standard Contractual Requirements, and 
contract bonds; also any and all supplemental agreements amending or 
extending the work contemplated and which may be required to complete the 
work in a substantial and acceptable manner. 

 

 CONTRACTOR - The person or persons, firm, partnership, corporation, or 
combination thereof, who have entered into a contract with the City, as party or 
parties of the second part. 

 

 INSPECTOR - The Inspector of the Department of Public Works of the City, 
authorized by the City Engineer to represent him in the field during the 
performance of the work. 

 

 NOTICE TO BIDDERS - The public advertisement through which the City invites 
bids for the performance of specific work. 

 

 PLANS - The official project drawings and Standard Drawings, profiles, cross 
sections, working drawings and supplemental drawings, or reproductions thereof,  
approved by the City Engineer, which show the location, character, dimensions, 
and details of the work to be performed. 

 

 PROJECT DRAWINGS - The project drawings are specific details and 
dimensions to the work and are supplemented by the Standard Drawings insofar 
as the same may apply. 

 

 PROPOSAL OR BID - The offer of the bidder for the work when made out and 
submitted on the prescribed proposal form, properly signed and guaranteed. 

 

 PROPOSAL FORM - The form furnished to prospective bidders by the City, for 
use by the bidder in preparing and submitting a bid. 

 

 PUBLIC UTILITIES - Railroad tracks, overhead or underground wires, pipe lines, 
conduit, ducts or structures owned, operated or maintained along or across a 
public right of way, including such installations owned by the Water Department, 
the Fire Department or the Police Department of the City, but excluding sewers, 
storm drains, street lighting systems and traffic signal systems owned by the City 
and operated or maintained by the Department of Public Works. 

 

 PUBLIC WORKS DIRECTOR - The Public Works Director of the City. 

 

 REFERENCE SPECIFICATIONS -  Bulletins, standards, rules, methods of 
analysis or test, codes, and specifications of other agencies, engineering 
societies, or industrial associations referred to on the plans or in the 
specifications,  copies of which are on file in the office of the City Engineer. 
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 ROADWAY - That portion of a street or alley reserved for vehicular use. 
 

 SPECIFICATIONS - The project specifications prepared for the proposed  work, 
and specifications included therein by reference, including standard 
specifications of other agencies, and any other specifications contained or 
referred to in supplemental agreements between the Contractor and the City. 

 

 STANDARD DRAWINGS - Plans of structures or devices adopted for work in the 
City and referred to on the plans or in the specifications by title or index number, 
or standard drawings or plans of other agencies which are referred to on the 
plans or in the specifications. 

 

 STATE - The State of California. 
 

 STREET SUPERINTENDENT - The City Engineer who has been authorized by 
the City Council to act in the capacity of Street Superintendent in the course of 
improvements carried under the proceedings of the Improvement Act of 1911, as 
amended, now a part of the Streets and Highways Code, as amended. 

 

 SUBCONTRACTOR - The person or persons, firm, partnership, corporation or 
combination thereof, who have entered into a contract with the Contractor to 
perform part of the work. 

 

 SUBGRADE - The surface to be used as a base for the pavement, gutter 
sidewalk, conduit, pipe, or structure proposed to be installed. 

 

 SURETY - Any individual, firm or corporation, bound with and for the Contractor 
for the acceptable performance, execution, and completion of the work, and for 
the satisfaction of all obligations incurred. 

 

 WORK, PROJECT OR IMPROVEMENT - All the work specified, indicated, 
shown or contemplated in the contract to construct the improvement including all 
alterations, amendments, or extensions thereto made by change order or other 
written orders of the City Engineer. 

 
The meaning of any other word not mentioned herein shall be clarified by the City 
Engineer at the request of the Contractor, who shall accept the furnished interpretation   
as representing the true meaning of such word. 
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1-03 ABBREVIATIONS - Following is a list of the most common abbreviations and 
symbols used on the plans and in the specifications. 
 

 ABBREVIATIONS WORD or WORDS 
 

 AC Asphalt concrete 

 ASTM American Society for Testing Materials 

 BC Beginning of curve 

 BCR Beginning of curb return 

 BHW Beverly Hills Water Department 

 BM Bench mark 

 BVC Beginning of vertical curve 

 CB Catch basin 

 CC or C/C Center to center 

 CF Curb face 

 cfs Cubic feet per second 

 CIP Cast iron pipe 

 CL or C Center line 

 CMP Corrugated metal pipe 

 Conc. Concrete 

 Cu. Cubic 

 D Diameter of pipe 

 Dia. Diameter 

 Dr Drive 

 DW&P Los Angeles Department of Water & Power 

 Dwy. Driveway 

 EC End of curve 

 ECR End of curb return 

 EG Edge of gutter 

 Elev. Elevation 

 EVC End of vertical curve 

 Ex or Exist. Existing 

 FB Field Book 

 FH Fire hydrant 

 FL Flow line 

 fps Feet per second 

 FS Finished surface 

 Ft. Foot or feet 

 Galv. Galvanized 

 GL Ground line 

 Gr Grade 

 H High or height 

 HC House connection (sewer) 

 Hor. Horizontal 
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 ABBREVIATIONS WORD or WORDS 

 

 ID Inside diameter 

 JC Junction chamber 

 JS Junction structure 

 L Length 

 LACFCD Los Angeles County Flood Control District 

 L&T Lead and tack 

 LD Local depression 

 Lin. Linear 

 Long. Longitudinal 

 MH Manhole 

 MTD Multiple tile duct 

 MWD Metropolitan Water District 

 No. Number 

 OD Outside diameter 

 OLC. Ornamental lighting conduit 

 PCC Portland cement concrete or point of compound 
  curvature 

 PI Point of intersection 

 PL Property line 

 PP Power pole 

 PRC Point of reverse curvature 

 Prop. Proposed 

 psi Pounds per square inch 

 PT Point of tangency 

 PT&T Pacific Telephone & Telegraph Co. 

 Pvmt. Pavement 

 Q Rate of flow 

 R Radius 

 RC Reinforced concrete 

 RCP Reinforced concrete pipe 

 Rdwy Roadway 

 R&O Rock and oil 

 R/W Right of way 

 S Slope 

 San. Sanitary 

 SCE Southern California Edison Company 

 SCG Southern California Gas Company 

 SD Storm drain 

 Spec. Specifications 

 SPCo Southern Pacific Company 

 Sq. Square 

 SS Sanitary sewer 
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ABBREVIATIONS WORD or WORDS 
 

 St. Street 

 Sta. Station 

 Std. Standard 

 Str.Gr. Straight Grade 

 T Tangent distance 

 TC Top of curb 

 TS Traffic signal or transition structure 

 TSC Traffic signal conduit 

 USC&GS United States Coast and Geodetic Survey 

 USGS United States Geological Survey 

 V Depth of catch basin 

 v Velocity 

 VC Vertical curve 

 Vert. Vertical 

 W Width 

 WS Water surface or wearing surface 

 Yd. Yard or yards 
 
 
The meaning of any other symbol or abbreviation not shown on the preceding list and 
not clarified in the plans, specifications, or contract, shall be interpreted by the City 
Engineer at the request of the Contractor, who shall accept such interpretation as 
representing the true meaning thereof. 
 
 
 
REV 10-30-80 
REV 10-12-88 
REV 07-17-90 
REV 03-13-91 
REV 04-22-03 
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 PART 2 

 

 PROPOSAL REQUIREMENTS 
 
 

2-01  PROPOSAL FORMS - All bids must be submitted on the proposal form 
attached to the specifications for a given project, and shall be delivered at the office of 
the City Clerk of Beverly Hills, located at 455 North Rexford Drive, Beverly Hills, 
California 90210. 
 
All proposals must give the prices bid, both in written words and in figures, and must be 
signed by the bidder, who must state his/her address.  If the proposal is made by an 
individual, his/her name, post office address, and telephone number must be given.  If 
made by a firm or partnership, the proposal must show the name, post office address, 
and telephone number of each member of the firm or partnership must be shown.  If 
made by a corporation, the proposal must show the name of the state under the laws of 
which the corporation was chartered, and the names, title and business addresses of 
the president, secretary and treasurer. 
 

2-02  REJECTION OF PROPOSALS CONTAINING ALTERATIONS, ERASURES 

OR IRREGULARITIES - Proposals may be rejected by the City Council if they show 
any alterations of form, additions not called for, conditional or alternative bids, 
incomplete bids, erasures or irregularities of any kind.  The City reserves the right to 
reject any or all bids, and to waive any informality or irregularity in any bid. 
 

2-03  BIDDER'S SECURITY - Each bid submitted must be accompanied by cash, 
cashier's check, or certified check made payable to the City, or a bidder's bond in favor 
of the City, in the form set forth in Exhibit "A" attached hereto.  Any of the foregoing 
types of bidder's security must be in an amount equal to at least ten percent (10%) of 
the total bid submitted by the bidder for the project.  A bidder's bond shall be executed 
by a corporate surety acceptable to, and approved by, the City Attorney.  A bid will not 
be considered unless one of the above-mentioned forms of bidder's security is 
enclosed with it. 
 

2-04  FORFEITURE OF THE BIDDER'S SECURITY - If the successful bidder fails 
to execute the contract and furnish the necessary bonds and insurance within ten (10) 
days from the date of award of the contract, the bidder's security shall be forfeited to 
the City as liquidated damages. 
 

2-05  BONDING LETTER - If cash, or cashier's check, or a certified check is 
furnished for the bid bond, a letter is required from a bonding company stating that in 
the event the contract is awarded to the bidder the bonding company will furnish, at the 
bidder's expense, the bonds required by Paragraph 2-11 hereof. 

 

2-06  WITHDRAWAL OF BIDS - A bid may be withdrawn by a bidder prior to, but 
not after, the date and hour fixed for the opening of the bids, as said date and hour are 
specified in the Notice to Bidders. 
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2-07  JURISDICTION OF THE CITY COUNCIL REGARDING BIDS - All bids shall 
be under the jurisdiction of the City Council and subject to final acceptance or rejection 
until after the City Council has awarded the contract and said contract has been duly 
entered into with the successful bidder. 
 

2-08  DECISION AS TO WHICH CONTRACTOR IS THE LOWEST AND BEST 

BIDDER - All bidders must submit with their proposal satisfactory evidence that they 
are capable of performing the work in accordance with the plans and specifications.  
The City Engineer may require any bidder bidding on any public improvement to submit 
experience records covering a three-year period.  The City Council may reject the bid of 
any bidder who has been delinquent or unfaithful in the performance of any previous 
contract work.  The decision of the City Council as to which bidder is considered the 
"lowest responsible bidder" will be based not only on the actual amount of the bid but 
also on the relative competence and experience of the bidders, with particular regard to 
the quality of performance of any work done by them for the City in the past, and such 
decision shall be final and binding upon all persons. 
 

2-09  AWARDS - A decision with reference to the acceptance of bid and the award 
of a contract will be made by the City Council within sixty (60) days after the opening of 
bids. 
 

2-10  EXECUTION OF THE CONTRACT - The contract, in the form set forth in 
Exhibit "C" attached hereto, shall be executed by the successful bidder, in accordance 
with the instructions set forth in Exhibit "B" attached hereto, and returned to the City for 
execution by the City, and shall be accompanied by the bonds required in Paragraph 2-
11 hereof and the evidence of insurance required by Paragraph 3-12 hereof, all within 
ten (10) days after the bidder has received notice of the award of the contract.  No bid 
or proposal shall be considered binding upon the City until such time as it has been 
executed by the City.  The failure of the successful bidder to execute the contract and 
to submit acceptable bonds and evidence of insurance as, and within the time, required 
shall be cause for the annulment of the award and the forfeiture of the bidder's security. 
 

2-11  CONTRACT BONDS - The successful bidder shall furnish to the City, at his 
own expense, two surety bonds.  One bond shall be in the amount of One Hundred 
percent (100%) of the contract price, in the form set forth in Exhibit "D" attached hereto, 
to guarantee faithful performance of the contract work.  The "Performance Bond" shall 
guarantee that all materials and workmanship will be free from original or developed 
defects.  The "Performance Bond" must remain in effect until the end of all warranty 
periods set forth in the contract. 
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All work shall be guaranteed by the Contractor against defective workmanship and 
materials furnished by the Contractor for a period of one (1) year from the date the work 
was accepted.  The Contractor shall replace or repair any such defective work in a 
manner satisfactory to the City Engineer, after notice to do so from the City Engineer, 
and within the time specified in the notice.  If the Contractor fails to make such 
replacement or repairs within the time specified in the notice, the City may perform this 
work and the Contractor's sureties shall be liable for the cost thereof. 
 
The other bond, in an amount not less than One Hundred percent (100%) of the 
contract price in the form set forth in Exhibit "E" attached hereto, shall be furnished as 
required by Section 2-4 of the latest edition of the "Standard Specifications for Public 
Works Construction", adopted by a Joint Cooperative Committee of the Southern 
California Chapter of the American Public Works Association and Southern California 
District of the Associated General Contractors of California.   
 
Each bond shall be executed in accordance with the instructions set forth in Exhibit "E" 
attached hereto, and each bond shall be executed by a corporate surety acceptable to, 
and approved by, the City Attorney. 
 

2-12  RETURN OF BIDDER'S SECURITY - If cash, or cashier's check, or certified 
check is furnished as bidder's security, the City Clerk will return the bidder's security 
(excepting anyone subject to forfeiture) upon the occurrence of either of the following: 
the decision of the Council not to award a contract, or the compliance by a successful 
bidder with Paragraph 2-10 hereof. 
 

2-13  EXAMINATION OF THE SITE OF THE WORK, PLANS AND 

SPECIFICATIONS - Before submitting their bids, all bidders are required to examine 
carefully the site of the project and the proposal, plans, specifications, and contract 
forms for the work contemplated, and it will be assumed that all bidders have 
investigated and are satisfied with the conditions to be encountered as to the character, 
quality, and quantities of work to be performed and materials to be furnished, as well as 
to the requirements of the plans, specifications, and the contract.  Quantities and 
dimensions, as shown on the plans, specifications, and proposal form, shall be 
considered as being only approximate and merely intended to assist the bidders in 
checking their own figures as ascertained at the site of the proposed work.  The 
submission of a proposal shall constitute a representation and warranty by the bidder 
that the bidder has made such an examination. 

 

2-14  COMPLIANCE WITH THE PROVISIONS OF THE GOVERNMENT CODE - 
All contractors shall conform with the provisions of Sections 4100 to 4113, inclusive, of 
the Public Contract Code, as amended, concerning subcontractors and subcontracts. 
 

2-15  REJECTION OF BIDS - Proposals may be rejected by the City Council, 
whereupon evidence of prior performance of the bidder, the City Council has made a 
finding that within a three-year period prior to the bid opening the bidder is not a 
responsible contractor because of past unsatisfactory performance with the City or with 
other public entities. 
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2-16  COMPLIANCE WITH PROVISIONS OF THE FEDERAL EQUAL 

EMPLOYMENT OPPORTUNITY BID CONDITIONS - All bidders to be eligible for the 
federally-assisted or non-exempt federal construction contracts in the area of 
jurisdiction of the Los Angeles Building and Construction Trades Council must comply 
with the provisions of the greater Los Angeles Plan or the affirmative action program, 
both of which are set forth in the Federal Equal Employment Opportunity Bid Conditions 
incorporated by reference herein and attached hereto as Exhibit "H" pursuant to the 
U.S. Department of Labor Orders dated September 23, 1971. 
 
 

NOTE:  Exhibit "H" will not be attached hereto for projects which are not financed with 
federal funds. 
 

2-17  INTERPRETATION OF CONTRACT DOCUMENTS - No oral interpretations 
will  be made to any bidder as to the meaning of the contract documents.  Should a 
prospective bidder discover discrepancies or omissions in the contract documents or 
should a bidder be in doubt as to the meaning of the contract documents, the bidder 
shall request clarification or modification from the City.  Request for an interpretation 
shall be made in writing and delivered to the City at least 10 days (240 hours) before 
the time announced for opening the proposals.  Interpretations by the City will be in the 
form of an addendum to the contract documents and, when issued, will be sent as 
promptly as is practical to all parties to whom the contract documents have been 
issued.  All such addenda shall become part of the contract.  The submission of a 
proposal by the bidder shall constitute the acknowledgment that if awarded the 
contract, the bidder has carefully reviewed the contract documents, based a bid solely 
on these documents, found them free of any ambiguity and sufficient for bid purposes, 
and has not relied on any explanations or interpretations from any other source except 
as provided for herein. 
 
 
 
REV  10-30-80 
REV  10-12-88 
REV  08-19-91 
REV  11-22-95 
REV  05-01-03 
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 PART  3 

 

 LEGAL RELATIONS AND RESPONSIBILITY TO THE CITY 

 

3-01  LAWS TO BE OBSERVED - The Contractor shall be knowledgeable of all 
existing and pending State and national laws and all municipal ordinances and 
regulations of the City, which in any manner affect those employed in the work, or the 
material used in the work, or which in any way affect the conduct of the work, and of all 
such orders and decrees of bodies or tribunals having jurisdiction or authority over the 
same.  The Contractor shall particularly observe all ordinances of the City in  relation to 
the obstruction of streets or conduct of the work, keeping open passageways and 
protecting the same where they are exposed or dangerous to traffic. 
 

3-02  SOCIAL SECURITY REQUIREMENTS - The Contractor shall furnish to the 
City satisfactory evidence that he/she and all subcontractors are complying with all 
requirements of the Federal and State Social Security legislation.  The Contractor, at 
any time on request, shall satisfy the City that the Social Security and Withholding Tax 
are being properly reported and paid. 
 

3-03  PREVAILING WAGES - In accordance with the provisions of Section 1770 et 
seq., of the Labor Code, the Director of the Department of Industrial Relations of the 
State of California has ascertained the general prevailing rate of wages applicable to 
the work to be done under contract for public improvement.  The Contractor will be 
required to pay to all employees on the project sums not less than the sums set forth in 
the documents entitled "General Prevailing Wage Determination made by the Director 
of Industrial Relations pursuant to California Labor Code Part 7, Chapter 1, Article 2, 
Sections 1770, 1773 and 1773.1." 
 
A copy of said documents is on file and may be inspected in the office of the City 
Engineer in Room G10 of the Beverly Hills City Hall located at 455 North Rexford Drive, 
Beverly Hills, California 90210. 
 

3-04  PENALTIES - The Contractor shall comply with Labor Code Section 1775 
and shall forfeit, as a penalty to the City, the sum of twenty-five ($25.00) dollars for 
each calendar day or portion thereof during which the Contractor or any subcontractor 
has paid to any worker employed in the project an amount less than that required by the 
provisions of the preceding Paragraph 3-03. 
 

3-05  PAYROLL RECORDS - The Contractor's attention is directed to Section 
1776 of the Labor Code, relating to accurate payroll records, which imposes 
responsibility upon the Contractor for the maintenance, certification, and availability for 
inspection of such records for all persons employed by the Contractor or by the 
subcontractors in connection with the project.  The Contractor shall agree through the 
Contract to comply with this section and the remaining provisions of the Labor Code. 
 

3-06  WORKING HOURS - The Contractor shall forfeit, as penalty to the City, the 
sum of twenty-five ($25.00) dollars for each worker employed in the execution of the 
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contract by the Contractor or subcontractors for each calendar day during which such 
worker is required or permitted to work more than eight (8) hours in any one calendar 
day and forty (40) hours in any one calendar week, in violation of the provisions of 
Article 3, Chapter 1, Part 7, Division 2 of the Labor Code (Section 1810 et seq.). 
 

3-07  APPRENTICES - Attention is directed to the provisions of Sections 1777.5 
and 1777.6 of the Labor Code concerning the employment of apprentices by the 
Contractor or any subcontractor.  The Contractor and all subcontractors shall comply 
with the requirements of said sections in the employment of apprentices. 
 
Information relative to apprenticeship standards and administration of the 
apprenticeship program may be obtained from the Department of Industrial Relations, 
San Francisco, California, or from the Division of Apprenticeship Standards and its 
branch offices. 
 

3-08  COLLUSION IN BIDDING - Any collusion between bidders bidding on the 
work and limiting free competition in bidding, shall be considered unlawful and may 
prevent a Contractor who has been a party thereto from receiving payment under the 
contract. 
 

3-09  REGISTRATION OF CONTRACTORS - Only a Contractor licensed in 
accordance with the provisions of Chapter 9, Division 3 of the Business and 
Professions Code shall be permitted to enter into a contract with the City for any public 
improvement. 
 

3-10  PERMITS AND LICENSES - The Contractor shall procure all permits and 
licenses, pay all charges and fees and give all notices necessary and incidental to the 
due and lawful prosecution of the work. 
 

3-11  PATENTS - The Contractor shall assume all responsibility arising from the 
use of any patented, or allegedly patented, materials, equipment, devices, or processes 
used on or incorporated in the work, and shall defend, indemnify, and hold harmless the 
City, and each of its officers, agents, and employees from and against any and all 
liabilities, demands, claims, damages, losses, costs, and expenses, of whatsoever kind 
or nature, arising from such use. 
 

3-12  INDEMNITY - The Contractor agrees to defend, indemnify, and save 
harmless the City and each of its officers, agents, and employees, from and against any 
and all liabilities, demands, claims, damages, losses, costs and expenses of 
whatsoever kind or nature, including, but not limited to, any and all direct and indirect 
cost of defense (including attorney fees and court costs), made against, or incurred or 
suffered by, any such indemnity as a direct or indirect consequence of entering into this 
contract or of injury, sickness, or disease, including death, to persons or injury to, or 
destruction of, property, including, but not limited to, the loss of use of property, 
resulting directly or indirectly from, or in any manner connected with or pertaining to any 
and all operations, and any and all activities, omissions and conditions in any manner 
connected therewith or pertaining thereto, of the Contractor under the contract. 
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3-13  INSURANCE AND WORKER'S COMPENSATION -  Contractor shall 
procure and maintain for the duration of the contract, insurance against claims for 
injuries to persons or damages to property which may arise from or in connection with 
the performance of the work by the Contractor, his agents, representatives, employees 
or subcontractors, pursuant to contractor's bid or any subsequent contract.  Insurance, 
together with an endorsement in substantially the form set forth in Exhibit "F", attached 
hereto, shall be of the type, in the amounts and subject to the provisions described 
below. 
 
 (1) Commercial general liability coverage at least as broad as Insurance 
Services Office Commercial General Liability occurrence coverage ("occurrence" form 
CG0001, Ed. 11/88) with a limit of not less than $2,000,000 per occurrence.  If the 
insurance includes a general aggregate limit, that limit shall apply separately to this 
contract or it shall be at least twice the required per occurrence limit. 
 
 (2) Business automobile liability insurance at least as broad as Insurance 
Services office form CA 0001 (Ed. 12/90) covering Automobile Liability, code 1 "any 
auto" and endorsement CA 0029 (Ed. 12/88) with a limit not less than $1,000,000 per 
accident. 
 
 (3) Workers Compensation Insurance as required by the State of California and 
employers liability insurance with a limit not less than $1,000,000 per accident in 
substantially the form set forth in Exhibit "G", attached hereto. 
 
 (4) Evidence of Coverage: 
 
  (a) Prior to commencement of work under this contract, or within 10 days of 
notification of award of contract, whichever is shorter, Contractor shall file certificates of 
insurance with original endorsements evidencing coverage in compliance with this 
contract and in a form acceptable to City.  The certificate shall be on the City's standard 
proof of insurance form. 
 
  (b) Contractor shall provide to City, on request, a complete copy, including 
all endorsements and riders, of any insurance policy. 
 
  (c) During the term of this agreement, Contractor shall maintain current 
valid proof of insurance coverage, with City at all times.  Proof of renewals shall be filed 
prior to expiration of any required coverage and shall be provided on the City's standard 
proof of insurance form. 
 
  (d) Failure to submit any required evidences of insurance within the 
required time period shall be cause for termination for default, and shall be cause for 
forfeiture of this bidder's bid security, if applicable. 
 
  (e) In the event Contractor does not maintain current, valid evidence of 
insurance on file with City, City may, at its option, withhold payment of any moneys 



 

 SCR-14  

owed to Contractor, or which it subsequently owes to Contractor, until proper proof is 
filed. 
 
 (5) All insurance coverages shall be provided by insurers with a rating of B+; VII, 
or better in the most recent edition of Best's Key Rating Guide, Property-Casualty 
Edition. 
 
 (6) Each insurance policy shall be endorsed to state that coverage shall not be 
suspended, voided or canceled and shall not be reduced in coverage or limits except 
after 45 days prior written notice provided to the City.  Upon prior request of the carrier, 
the notice period may be reduced to 10 days in the event of non-payment of premium. 
 
 (7) All liability coverages shall name the City, its City Council and every officer, 
agent and employees of the City as additional insured with respect to work under this 
bid or any subsequent contract. 
 
 (8) Contractor's insurance and any insurance provided in compliance with these 
specifications, shall be primary with respect to any insurance or self-insurance 
programs covering the City, its City Council and any officer, agent or employee of City. 
 
 (9) Where available, the insurer shall agree to waive all rights of subrogation 
against the City, its City Council and every officer, agent and employee of City. 
 
 (10) Any deductibles or self-insured retentions shall be declared to and must be 
approved by City.  At the option of the City, either the insurer shall reduce or eliminate 
the deductibles or self insured retentions as respects the City, or the Contractor shall 
procure a bond guaranteeing payment of losses and expenses. 
 
 (11) In the event that Contractor does not provide continuous insurance 
coverage, the City shall have the right, but not the obligation, to obtain the required 
insurance coverage at Contractor's cost, and the City may deduct all such costs from 
moneys the City owes to the Contractor or from moneys which it subsequently owes the 
Contractor. 
 

3-14  DISPUTE RESOLUTION MEETINGS -  In the event of any damage or injury 
caused by Contractor or its subcontractors in the performance of the Agreement, the 
contractor shall attend dispute resolution meetings with the City and interested parties 
as required by City.  
 
REV. 4-22-03 
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 PART 4 

 

 PROSECUTION AND PROGRESS OF THE WORK 
 

4-01  WORK SCHEDULE - As soon as notified of the award of the contract, the 
Contractor shall prepare and submit to the City Engineer a work schedule for 
accomplishing the work.  Said schedule must show the dates of the expected start and 
completion of the various items of the contract work.  During a scheduling conference 
between the Contractor and the City Engineer, the work schedule will be discussed and 
modified, if necessary, by mutual agreement.  The work schedule must be carefully 
conceived and adhered to, because it will be the basis for the contents of letters 
addressed to owners of property adjoining the work area, giving them an understanding 
of the dates on which their street will be under construction and that they may be 
prevented from using their driveways during the Contractor's operations.  Should it 
become necessary for the City to delay temporarily the work schedule agreed upon 
during the scheduling conference, every effort will be made to permit a new work 
schedule at the time most convenient to the Contractor, thus permitting the project to 
proceed with the shortest intramural movement of equipment.  The Contractor shall 
notify the City Engineer in all such cases, in order to arrive at a mutually satisfactory 
schedule. 
 

4-02  SUBLETTING AND ASSIGNMENT - The Contractor shall give personal 
attention to the fulfillment of the contract and shall be in control of the work.  The 
Contractor shall not assign, transfer nor sublet any part of the work without the written 
consent of the City by the City Engineer and of the Surety of the Contractor's bond, and 
such consent of Surety, together with a copy of the subcontract, shall be filed with the 
City Engineer.  No assignment, transfer or subletting, even though consented to, shall 
relieve the Contractor of liability under the contract.  Subcontractors shall not be 
recognized as such, and all persons engaged in the project will be considered as 
employees of the Contractor, their work being subject to the provisions of the contract 
and the specifications.  Should any subcontractor fail to perform work to the satisfaction 
of the City Engineer, said subcontractor shall be removed immediately from the project 
upon request by the City Engineer and shall not again be employed on the work, and 
the Contractor shall be held liable for the deficient work. 
 
The Contractor shall submit to the City a list with the names, addresses, and telephone 
numbers of all subcontractors, as a part of, and in addition to the requirements set forth 
in Paragraph 2-14 hereof. 
 

4-03  CHARACTER OF WORKMAN - The Contractor shall employ none but 
competent foremen, laborers, and mechanics.  Any overseer, superintendent, laborer or 
other person employed on the work by the Contractor who is intemperate, incompetent, 
troublesome, or otherwise undesirable, or who fails or refuses to perform the work in 
the manner specified herein, shall be discharged immediately and such person shall not 
again be employed on the work. 
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4-04  AGENTS OR FOREMAN - In the absence of the Contractor from the site of 
the project, even if such is only of a temporary duration, the Contractor must provide 
and leave at the site a competent and reliable agent or foreperson in charge.  All 
notices, communications, orders, or instructions given, sent to, or served upon, such 
agent or foreperson by the City Engineer shall be considered as having been served 
upon the Contractor. 
 

4-05  TEMPORARY STOPPAGE OF CONSTRUCTION ACTIVITIES - The City 
Engineer shall have the authority to suspend the contract work wholly or in part, for 
such a period of time as he may deem necessary, due to unsuitable weather, or to such 
other conditions as he considers unfavorable for the proper prosecution of the work, or 
for such time as he may deem necessary due to failure on the part of the Contractor to 
carry out orders or to perform any of the requirements of the contract.  The Contractor 
shall immediately comply with such an order from the City Engineer and shall not 
resume operations until so ordered in writing. 
 

4-06  TIME OF COMPLETION AND LIQUIDATED DAMAGES - If all the contract 
work is not completed in all parts and requirements within the time specified in the 
proposal form, the City shall have the right to grant or deny an extension of time for 
completion, as may seem best to serve the interest of the City.  The Contractor shall 
not be assessed with liquidated damages during any delay in the completion of the 
work caused by acts of God or of the Public Enemy, acts of the State, fire not due to 
acts of contractors or subcontractors, floods, epidemics, quarantine, restrictions, strikes, 
freight embargo or unusually or severe weather, or delays of subcontractors due to 
such causes, provided that the Contractor shall, within ten (10) days from the beginning 
of such delay, notify the City, in writing, of the cause of the delay.  The City will 
ascertain the facts and the extent of the delay, and the findings thereon shall be final 
and conclusive. 
 

4-07  SUSPENSION OF CONTRACT - If at any time, in the opinion of the City 
Council, the Contractor fails to supply an adequate working force, manufactured 
articles, or material of proper quality, or has failed in any other respect to prosecute the 
work with the diligence and force specified and intended in and by the terms of the 
contract, notice thereof in writing will be served upon the Contractor, and should the 
Contractor neglect or refuse to provide means for a satisfactory compliance with the 
contract within the time specified in said notice and as directed by the City Engineer, 
City Council shall have the power to suspend the operation of the contract and 
discontinue all work or any part thereof.  Thereupon, the Contractor shall discontinue 
such work, or such part thereof as the City may designate, and the City may thereupon, 
by contract or otherwise, as it may determine, complete the work or such part thereof, 
and charge the entire expense of so completing the work or any part thereof to the 
Contractor, and for such completion the City itself or its contractors may take 
possession of and use, or cause to be used in the completion of the work, or any part 
thereof, any such materials, implements and tools of every description as may be found 
at the place of such work.  All expense charged under this paragraph shall be deducted 
and paid for by the City out of any monies then due or to become due the Contractor 
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under the contract, or any part thereof, and in such accounting the City shall not be held 
to obtain the lowest figure for the work for completing the contract, or any part thereof, 
or for insuring its proper completion, but all sums paid therefor shall be charged to the 
Contractor.  In case the expenses so charged are less than a sum which would have 
been payable under the contract, if the same had been completed by the Contractor, 
the Contractor shall be entitled to receive the difference, and in case such expense 
shall exceed the amount payable under the contract, then the Contractor shall pay the 
amount of the excess to the City, upon completion of the work, without further demand 
being made therefor.  In the determination of the question as to whether or not there 
has been any such noncompliance with the contract as to warrant the suspension or 
annulment thereof, the decision of the City Council shall be binding on all parties to the 
contract. 
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 PART 5 

 

 CONTROL OF THE WORK 
 
 

5-01  AUTHORITY OF THE CITY ENGINEER - The City Engineer shall decide any 
and all questions that may arise as to the quality and acceptability of materials 
furnished and work performed, as to the manner of performance and rate of progress of 
the work, and any and all questions which may arise as to the interpretation of the plans 
and specifications.  The City Engineer shall likewise decide any and all questions as to 
the acceptable fulfillment of the contract on the part of the Contractor, and all questions 
as to claims and compensations.  The decision of the City Engineer shall be final and 
he shall have relative authority to enforce and make effective such decisions and 
actions as the Contractor fails to carry out promptly. 
 

5-02  CONFORMITY WITH PLANS AND ALLOWABLE VARIATION - Finished 
surfaces shall in all cases conform with the lines, grades, cross-sections and 
dimensions shown on the plans.  Minor deviations from approved plans, whenever 
required by the exigencies of construction, shall be determined in all cases by the City 
Engineer and authorized in writing. 
 

5-03  PROGRESS OF THE WORK - The Contractor shall begin work on the date 
agreed upon following the scheduling conference mentioned in Paragraph 4-01 hereof, 
and shall diligently prosecute the same to completion before the expiration of the time 
limit appearing in the specifications and in the proposal form. 
 

5-04  SAMPLES - The Contractor shall furnish all products and materials required 
to complete the work.  All materials and products must be of the specified quality and 
fully equal to samples, when samples are required.  Whenever required, the Contractor 
shall submit to the City Engineer for test, and free of charge, samples of any one of the 
materials or products proposed to be used in the work.  Said samples shall be delivered 
by the Contractor to the place within the City designated by the City Engineer.  Rejected 
material must be immediately removed from the work by the Contractor and shall not 
again be brought back to the site. 
 

5-05  TRADE NAMES AND ALTERNATIVES - For convenience in designation on 
the plans or in the specifications, certain equipment or articles or materials to be 
incorporated in the work may be designated under a trade name or the name of a 
manufacturer and his catalog information.  The use of an alternative equipment or an 
article or equipment which is of equal quality and of the required characteristics for the 
purpose intended will be permitted, subject to the approval of the City Engineer, in 
accordance with the following requirements. 
 
The burden of proof as to the comparative quality and suitability of alternative 
equipment or articles or materials shall be upon the Contractor and he shall furnish, at 
his own expense, all information necessary or related thereto as required by the City 
Engineer.  The City Engineer shall be the sole judge as to the comparative quality and 
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suitability of alternative equipment or articles or materials and his decision shall be final.  
All requests for substitution shall be submitted seven (7) days in advance of bid opening 
to permit, if the request is approved, an addendum to be issued to all bidders. 
 

5-06  PROTECTION OF THE WORK - The Contractor shall continuously maintain 
adequate protection of all work from damage, and the City will not be held responsible 
for the care or protection of any material, equipment, or parts of work, except as 
expressly provided for in the specifications. 
 

5-07  ACCESS TO RESIDENTS DRIVEWAYS - The Contractor shall notify 
residents of property adjoining the location of the work, sufficiently in advance of 
construction, as of the date when such construction work will start.  In case of work 
requiring excavation of the roadway which may interfere with the use by residents of 
their driveways, suitable provisions shall be made by the Contractor to make it possible 
for residents to gain access to their driveways until such time as the exigencies of 
construction may demand a temporary blocking of said driveways.  Efforts shall be 
made by the Contractor to minimize the duration of said blocking and to notify the 
residents of this need well in advance, thus allowing them to make suitable 
arrangements to keep their automobiles elsewhere. 
 

5-08  CONFLICT OF TERMS - The notice to bidders, proposal, plans, 
specifications, and Standard Contractual Requirements are essential parts of the 
contract for a given project.  These documents, together with the necessary bonds and 
bidder's guarantee, constitute the contract as defined herein and a requirement 
included in one document shall be as binding as though included in all, as they are 
intended to be cooperative and to provide a description of the work to be done.  Should 
there be any conflict or discrepancy between terms used, then the specifications shall 
govern over the plans, and change orders and supplemental agreements shall govern 
over any other contract document. 
 
Special specifications of other agencies, engineering societies or industrial associations 
and Standard Drawings of the City or of other agencies referred to in the specifications 
or on the plans shall also be considered as essential parts of the contract.  Where a 
given specification is incorporated by reference, said reference shall apply to the latest 
modification, unless otherwise shown on the plans or in the specifications.  Whenever 
an object, thing, or work of any kind is indicated only on either the plans or in the 
specifications, it shall be deemed that the intent was to show said item in both places, 
and the work shall be done in the place where it is shown.  In case of doubt about the 
meaning of any contracting clause the interpretation shall be made by the City Engineer 
and shall be so accepted by the Contractor. 
 

5-09  INTERPRETATION OF PLANS AND SPECIFICATIONS - Should it appear 
that the work to be done, or any matter relative thereto, is not sufficiently detailed or 
explained on the plans or in the specifications, the Contractor shall request the City 
Engineer for such further explanation as may be necessary, and shall conform to such 
explanation or interpretation as part of the contract, so far as may be consistent with the 
intent of the original  specifications.  In the event of doubt or question relative to the true 
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meaning of the specifications, reference shall be made to the City Council, whose 
decision thereon shall be final. 
 

5-10  ALTERATIONS, INCREASES AND DECREASES OF WORK TO BE DONE 
- The City reserves the right to increase or decrease the quantity of any item or portion 
of the work described on the plans, the specifications, or the proposal form or to omit 
portions of the work so described as may be deemed necessary or expedient by the 
City Engineer and the Contractor shall agree not to claim or bring suit for damages, 
whether for loss of profits or otherwise, on account of any decrease or omission of any 
kind of work to be done.  By mutual consent of the parties signatory to the contract, 
alterations, modifications or deviations from the type of work described on the plans, 
specifications, or on the proposal form, may be made without in any way making the 
contract void.  The price to be paid by the City to the Contractor for such altered or 
modified work shall be agreed upon in writing, endorsed upon the original contract and 
signed by the proper parties to said contract. 
 
Whenever, during the progress of the work, such changes or modifications are deemed 
necessary by the City Engineer and agreed upon, as aforesaid, said deviations shall be 
considered and treated as though originally contracted for, and shall be subject to all 
the terms, conditions and provisions of the original contract. 
 

5-11  CHANGE ORDERS - If for any reason it may become desirable during the 
course of the Work to change the alignment, dimensions or design of the Work, the City 
reserves the right to issue change orders in writing to give effect to such changes as 
may be necessary or desirable.  The changes may or may not result in a change in the 
amount of Work.  When the Contractor considers that any change order in writing by 
the City involves extra work, the Contractor shall immediately notify the City in writing as 
to when and where extra work is to be performed and shall make claim for 
compensation therefor each month not later than the first day of the month following 
that in which the work claimed as extra work was performed.  If the changes do, in the 
opinion of the City, change the amount of Work, the Contract Price shall be adjusted as 
"extra work", pursuant to Section 6-01. 
 
New and unforeseen work will be classed as extra work only when said work is not 
covered and cannot be paid for under any of the various items or combination of items 
for which a bid price appears on the proposal form.  The Contractor shall not do any 
extra work except upon written order from the City Engineer.  Compensation for such 
extra work shall be previously agreed upon in writing between the Contractor and the 
City Engineer. 
 

5-12  LINES AND GRADES - Except when, as per orders from the City Engineer, 
minor changes in the work are to be made by the Contractor, all work shall, during its 
progress and upon completion, conform to the lines, grades and elevations shown on 
the plans.  All distances and measurements are given thereon and will be made in a 
horizontal plane.  Three consecutive points shown on the same rate of slope must be 
used in common in order to detect any variation from a straight line, and in case any 
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such discrepancy exists, it must be reported to the City Engineer.  Failure to make this 
report shall make the Contractor responsible for any error in the finished work. 
 

5-13  GRADE STAKES - The Contractor shall give at least twenty-four (24) hours 
notice in writing prior to requiring the services of the City Engineer for laying out any 
portion of the work, and shall dig all holes necessary for line and grade stakes.  The 
Contractor shall preserve all stakes set for the lines, grades or measurements of the 
work in their proper place until authorized to remove them by the City Engineer.  Any 
expense incurred in replacing said stakes as the Contractor may have failed to preserve 
shall be borne by the Contractor. 
 

5-14  PROTECTION OF SURVEY MONUMENT - All survey monuments existing 
along the portions of any street where work is to be done shall be carefully protected 
and preserved by the Contractor.  Any displacement or damage to said monuments 
resulting from carelessness in spotting their location during the progress of the work or 
from negligent use of equipment in their vicinity shall be corrected by the Contractor at 
the Contractor's expense. 
 

5-15  PUBLIC UTILITIES - In case it should be necessary to remove the property 
of a public utility or franchise, such owner will, upon proper application by the 
Contractor, be notified by the City Engineer to move such property within a reasonable 
time and the Contractor shall not interfere with said property until after the expiration of 
the time specified.  The right is reserved to the owners of public utilities or franchises to 
enter upon the streets for the purpose of making repairs or changes in their property 
which may be necessary as a result of the work.  Employees of the City shall likewise 
have the privilege of entering upon the streets for the purpose of making any necessary 
repairs or replacements. 
 

5-16  UNIDENTIFIED EXISTING UTILITIES - The City shall be responsible for the 
timely removal, relocation or protection of existing main or trunk line utility facilities 
located on the site, if such utilities are not identified by the City in the plans and 
specifications made a part of the invitation for bids.  The Contractor will be 
compensated by the City for the costs of locating repairing damage not due to failure of 
the Contractor to exercise reasonable care, and removing or relocating such utility 
facilities not indicated in the plans and specifications, with reasonable accuracy, and for 
equipment on the project necessarily idled during such work. 
 
The Contractor shall not be assessed for liquidated damages for delay in completion of 
the project, when such delay was caused by failure of the City or owner of the utility to 
provide for removal or location of such utility facilities.  This shall not be deemed to 
require the City to indicate the presence of existing service laterals or appurtenances 
whenever the presence of such utilities on the site of the project can be inferred from 
the presence of other visible facilities, such as buildings, meter and junction boxes on 
or adjacent to the side of the construction; provided, however, nothing herein shall 
relieve the City from identifying main or trunk lines in the plans and specifications.  If the 
Contractor performing services required under the contract discovers utility facilities not 
identified by the City in the contract plan and specifications, the Contractor shall 
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immediately notify the City and the utility in writing.  The City, if it is the owner of the 
public utility shall have the sole discretion to perform repairs or relocation work or permit 
the contractor to do such repairs or relocation at a reasonable price. 
 

5-17  REMOVAL OF INTERFERING OBSTRUCTIONS -The Contractor shall 
remove and dispose of all debris, abandoned structures, tree roots, and obstructions of 
any character met during the process of excavation, it being understood that the cost of 
said removals are made a part of the unit price bid by the Contractor under the item for 
excavation or removal of existing work. 
 

5-18  PROCEDURE IN CASE OF DAMAGE TO ADJOINING WORK - Any 
portions of adjoining curb, gutter, sidewalk or any other City improvements damaged by 
the Contractor during the course of construction shall be replaced by the Contractor at 
the Contractor's expense, free of all charges to the City.  The cost of additional 
replacement of curb, gutter or sidewalk in excess of the estimated quantities shown in 
the proposal form and specifications, and found necessary during the process of 
construction, (but not due to damage resulting from carelessness on the part of the 
Contractor during  operations), shall be paid to the Contractor at the unit prices 
submitted in the bid. 
 

5-19  AVOIDANCE OF PATCHWORK APPEARANCE - New PCC work shall 
conform in grade, finish and color to the adjoining portions.  Any sections of said work 
having a patchwork appearance will be rejected by the City Engineer and the Contractor 
shall replace them at the Contractor's expense.  To insure a neat break line between 
existing and new portions of PCC work, the Contractor will be required to use a 
concrete cutting saw of a type approved by the City Engineer.  The cost of saw cutting 
shall be included by the Contractor in the unit prices bid for removal of existing work.  
Likewise, whenever adjoining PCC work is damaged during the process of new 
construction, the damaged portions shall be removed in such a way that a neat, straight 
joint is provided between the new portions and existing work. 
 

5-20  CARE OF GUTTERS ADJACENT TO AREAS TO BE PAVED - During the 
process of resurfacing the roadways or construction of new pavement, the Contractor 
shall exercise particular care to remove all excess resurfacing material which may be 
deposited upon the PCC gutters.  Whenever specifications call for the resurfacing 
material to overlap the existing gutters the overlapping portions shall not exceed the 
dimensions shown on the plans and a wavy overlapping line shall be avoided.  Any 
undulation of the overlapping line accidentally resulting from the application of the 
paving or resurfacing material shall be corrected by the Contractor before the work is 
accepted by the City Engineer. 
 

5-21  DEPTH OF THE REQUIRED EXCAVATION - When the contract work 
requires excavation and removal of existing pavement and excess of underlying soil, 
these materials shall be removed to the depth shown on the plans.   Whenever the 
subgrade exposed after the removal of the excess underlying soil is found to be of the 
desirable kind, excavation need not proceed below the depth specified on the plans.  
However, if the excavation discloses the fact that there is mud or any other soft material 
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in the subgrade, said material shall be removed to a minimum depth of six inches (6"), 
at the discretion of the City Engineer.  Backfill of the additional excavated portions shall 
be made with select material removed from other portions of the work, provided said 
material is found suitable by the City Engineer.  The volume in place of the additional 
soil excavation will be determined by the field representatives of the City Engineer, and 
the Contractor will be entitled in this case to extra payment based on the additional 
number of cubic yards excavated, at the unit price bid under the item for excavation in 
the proposal form.  Should imported material be required for the backfill, the unit cost 
per cubic yard of said imported material shall be agreed in advance, in writing, between 
the Contractor and the City Engineer, and extra payment for said material will be made 
to the Contractor for the actual volume used, as verified in the field by representatives 
of the City Engineer. 
 

5-22  SEQUENCE OF THE WORK OF EXCAVATION - Whenever the contract 
work calls for excavation of existing pavement and excess soil and for construction of 
base material, the process of excavation shall be conducted by the Contractor so that, 
at the end of any working day, the area where excavation is proceeding shall not be 
more than 300 feet in advance of the area where the untreated rock base over sections 
already excavated is being laid, unless otherwise indicated in the specifications. 

 

5-23  AVOIDANCE OF DUST NUISANCE - During the process of breaking, 
excavating and removing any material from the site of the project and until completion 
of the work, the Contractor shall take every precaution to avoid the nuisance of 
unnecessary dust by using any measures advocated by the City Engineer. 
 

5-24  MAINTENANCE OF TRAFFIC AND SAFETY REQUIREMENT - Any 
Contractor performing work in a street right-of-way shall conduct operations so as to 
cause the least possible obstruction and inconvenience to public traffic and safety, and 
shall take all necessary measures to maintain an adequate traffic flow, to prevent 
accidents and to protect the site of the work.  During construction the Contractor shall, 
as far as practicable, keep the project free of rubbish and debris and in as clean a 
condition as possible. 
 
A suitable width of any intersecting street shall be kept in reasonably good condition for 
traffic, including the necessary provisions for proper drainage.  Should the requirements 
of construction demand closing the full width of an intersection, such closing shall be 
allowed only after the Contractor has secured permission from the City Engineer and 
the duration of the closing must be for the minimum length of time possible.  After said 
permission is granted, the Contractor shall make the necessary arrangements to 
provide temporary crossings, or to reroute traffic away from said intersection and 
provide and maintain barriers, guards, directional signs, watchpersons, and lights at all 
detour points, in order to give adequate warning to the public at all times that the streets 
are under construction and of the dangerous conditions as a result thereof.  The 
Contractor shall also erect and maintain such additional warning and directional signs 
as may be furnished by the City. 
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5-25  BARRIERS, LIGHTS, ETC. - The above-mentioned barriers, safety lights, 
warning and regulatory signs, guards, temporary crossovers, and watchpersons shall 
also be provided and maintained by the Contractor at the Contractor's expense over all 
portions of the work during construction and until completion.  Provisions shall be made 
by the Contractor to insure operation of the safety lights throughout the evenings 
without interruption.  No safety lights using the inflammable liquids shall be permitted 
during the progress of the work, and only electric battery operated safety lamps will be 
approved for this purpose. 
 

5-26  REMOVAL OF DEFECTIVE OR UNAUTHORIZED WORK - It is the intent of 
the specifications that only first class work, materials, and workmanship will be 
acceptable.  All work which is defective in its construction or deficient in any of the 
requirements of the specifications shall be remedied, or removed and replaced by the 
Contractor in an acceptable manner, and no compensation will be allowed for such 
correction.  Any work done beyond  the lines shown on the plans or established by the 
City Engineer, or any extra work done without written authority will be considered as 
unauthorized and will not be paid for.  Upon failure on the part of the Contractor to 
comply forthwith with any order of the City Engineer made under the provisions of this 
paragraph, the City Engineer shall have authority to cause defective work to be 
remedied or removed and replaced, and unauthorized work to be removed, and to 
deduct the costs thereof from any monies due or to become due the Contractor.  If the 
work is found to be in compliance with these specifications, the City Engineer will 
furnish the Contractor with a certificate to that effect. 
 

5-27  SUPERVISION - All manufactured products, materials, and appliances used 
and installed and all details of the work done shall at all times be subject to the 
supervision, test, and approval of the City Engineer or his authorized representatives.  
The City Engineer or his authorized representatives shall have access to the work at all 
times during construction, and shall be furnished with every reasonable facility for 
securing full knowledge with regard to the progress, workmanship and character of the 
materials used or employed in the work. 
 

5-28  INSPECTORS - The Contractor shall prosecute work only in the presence of 
Inspectors appointed by the City Engineer and any work done in the absence of said 
Inspectors will be subject to rejection.  All instructions given to the Contractor by such 
assistants shall be regarded as having been given directly by the City Engineer.  The 
Contractor shall make a written application for an Inspector at least twenty-four (24) 
hours before his services are required on the work.  Whenever the cost of an 
improvement or the cost of any portion thereof is defrayed from the Gas Tax Funds 
allocated to the City by the County of Los Angeles, or by the State of California, 
Inspectors appointed by the State or County shall likewise be given full access to the 
site of the work in order that they may perform their inspection duties efficiently and 
without interference.  The inspection of the work shall not relieve the Contractor of any 
of his obligations to fulfill the contract as prescribed.  Defective work shall be made 
good and unsuitable materials rejected, notwithstanding the fact that such defective 
work and unsuitable materials may have been previously overlooked by the Inspectors 
and accepted or estimated for payment. 
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5-29  FINAL CLEANING UP - Upon completion of the project and before making 
application to the City Engineer for acceptance of the work, the Contractor shall clean 
all the streets and grounds occupied by him in connection with the project, of all 
rubbish, debris, excess material, temporary structures and equipment, leaving the entire 
site of the work in a neat presentable condition. 
 

5-30  LOSS OR DAMAGE - Any loss or damage arising from any omission or act 
of the Contractor or any agent or person employed by him or by any action which had 
not been authorized in the provisions of the specifications, shall be sustained by the 
Contractor. 
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 PART 6 

 

 MEASUREMENT AND PAYMENT 
 
 

6-01  EXTRA WORK - Extra work as hereinbefore defined, when ordered and 
accepted, shall be paid for under a written work order in accordance with the terms 
therein provided.  Payment for extra work will be made at the unit price or lump sum 
previously agreed upon between the Contractor and prepared by the City Engineer.  All 
extra work shall be adjusted daily upon report sheets prepared by the City Engineer, 
furnished to the Contractor, and signed by both parties, and said daily reports shall be 
considered thereafter the true record of extra work done. 
 

6-02  PAYMENTS - Monthly payments will be made to the Contractor in amounts 
equal to ninety percent (90%) of the value of all work done during the preceding 
calendar month, calculated at the unit price bid by the Contractor for the work and on 
the basis of the percentage of work performed, as estimated by the representative of 
the City Engineer, it being understood that the sums thus figured to be due the 
Contractor will become payable thirty (30) days after the approval and acceptance of 
said estimate by the City Engineer.  The Contractor shall submit an invoice for all 
payments requested.  No such estimate of work done or payment to be made shall be 
required when, in the judgment of the City Engineer, the work is not proceeding in 
accordance with the provisions of the contract, or when the total value of the work done 
since the beginning of the project or since the preceding monthly payment is estimated 
to amount to less than three hundred ($300.00) dollars. 
 
After completion of the project, the City Engineer will make a final inspection of its site 
and, if the work is found satisfactory, he will recommend the official approval of the 
contract work.  The City Engineer will also make a final estimate of the actual amount of 
work done on each item appearing on the proposal form, including extra work, if any, 
and of the value of such work, and the City will pay the entire sum so found to be due 
after deducting therefrom all previous payments and ten percent (10%) to be retained.  
All previous partial estimates shall be subject to correction in the final estimate and 
payment.  The ten percent (10%) retained shall not be due and payable until the Notice 
of Completion of the project has been filed by the City Clerk with the Los Angeles 
County Recorder and until after the expiration of thirty-five (35) days after the date of 
the official approval of the work by the City Council. 
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In accordance with Government Code Section 4590, the Contractor will be paid the 
amount of any funds retained by the City, if the Contractor so requests in writing, and 
the Contractor provides to the Director of Finance Administration a bank or savings and 
loan certificate of deposit or a security as described in Government Code Section 
16430 in the amount equivalent to the amount withheld as determined by the Director of 
Finance Administration.  In lieu of providing such securities to the Director of Finance 
Administration, the Contractor may deposit such security with a state or federally 
chartered bank as an escrow agent, said escrow agreement to be satisfactory to the 
City Attorney.  The escrow shall provide that payment of the funds shall not be made to 
the Contractor until satisfactory completion of the contract as provided in this Section 
above and shall include the satisfaction of any Stop Notices filed as provided by law 
and the satisfaction by the Contractor assessed against the Contractor as provided for 
herein.  Any such security shall be provided by the Contractor at the sole expense of 
the Contractor and the Contractor shall be the beneficial owner of any securities 
substituted for moneys withheld and shall receive any interest therein.  To cover the 
expenses of the City in processing  any request by Contractor for payment of funds 
retained pursuant to this subsection, Contractor shall pay City the amount of One 
Hundred ($100.00) Dollars for processing the first application for withdrawal of funds 
retained and the amount of Fifty ($50.00) Dollars for each additional withdrawal of funds 
retained. 
 
It shall be mutually agreed between the parties to the contract that no certificate given, 
with the exception of the certificate of final payment, shall be conclusive evidence of the 
faithful performance of the contract, either in whole or in part, and that no payment shall 
be construed to be in acceptance of any defective work or improper materials. 
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BIDDER’S BOND
(Public Contract)

KNOW ALL MEN BY THESE PRESENTS: That

as Principal (herein called “Principal”) and

as surety (herein called “Surety”) are held and firmly bound unto the CITY OF BEVERLY HILLS, a municipal corporation of the State of California (herein
called “Obligee”), in just and full sum of ten per cent (10%) of the total amount of the bid of Principal for the herein described work of improvement,

lawful money of the United States of America, for the payment of which, well and truly to be made, we hereby bind ourselves and our, and each of our,
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That

WHEREAS, Principal is bidding, or is about to bid, for the following described work of improvement, all in a accordance with the Notice to Bidders,
Proposal form, Improvement Map, Specifications, and Standard Contractual Requirements of Obligee therefor: GREYSTONE JOINT SEALANT AND
VALVE COATINGS REHABILITATION

NOW, THEREFORE, if Obligee shall make an award to Principal for said work of improvement according to the terms of such bid, and Principal shall
duly execute, or cause to be executed, and delivered to Obligee the Contract, bonds, and evidence of insurance coverage as, and within the time,
required by the Standard Contractual Requirements, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

No extension of time granted to the Principal and no change or alteration in any of the terms of the bid or the bid requirements, whether made after
notice or not, shall release or otherwise affect the obligations of the Surety hereunder, and the Surety waives notice of any such extension, change, or
alteration.  The Surety, by the execution of this bond, represents and warrants that this bond has also been duly executed by the Principal with proper
authority, and the Surety hereby waives any defense which it might have by reason of any failure of the Principal to execute or properly execute this
bond.

In the event suit is brought upon this bond by the Obligee and judgement is recovered by the Obligee, court costs, including reasonable attorney’s fees,
shall be an additional obligation of this bond for which Principal and Surety shall be liable.

Signed and sealed the ____________________ day of _____________________, 20___.

___________________________________________ ___________________________________________

___________________________________________
PRINCIPAL

___________________________________________
SURETY

A P P R O V E D  A S  T O  F O R M :
City Attorney

NOTE TO SURETY COMPANY:  The following form of
acknowledgement should be used.  If any other form of
acknowledgement is used, there must be submitted a certified
copy of unrevoked resolution of authority for the attorney-in-fact.

By: ___________________________

_________________20____.
____________________________________________________________________________________________
(SURETY CO. ATTORNEY-IN-FACT)
STATE OF CALIFORNIA: COUNTY OF LOS ANGELES: SS.
On _____________________, before me, the undersigned, a Notary Public in and for said County and State, personally appeared
___________________________________, known to me to be the duly authorized attorney-in-fact of the corporate surety named in the within
Instrument, known to me to be authorized to execute said Instrument on behalf of said corporation, known to me to be the person whose name is
subscribed to said Instrument as the attorney-in-fact of said corporation, and acknowledged to me that he (she) subscribed the name of said corporation
thereto as surety, and his (her) own name as attorney-in-fact and that said corporation executed the same.

WITNESS my hand and official seal ____________________________________
(Seal) Notary Public on and for said County and State

EXHIBIT “A”



INSTRUCTIONS FOR EXECUTION OF INSTRUMENTS

1. By an Individual. The individual must sign the instrument, and if he is doing business
under a fictitious name, the fictitious name must be set forth. The signature must be
acknowledged before a Notary public.

2. By a Partnership. The name of the partnership must be set forth followed by the signature
of all of the partners. The signatures must be acknowledged before a Notary Public. The
signatures of less than all of the partners will be acceptable only if submitted with evidence of
authority to act on behalf of the partnership.

3. By a Corporation. The name of the corporation must be set forth, followed by the
signatures of the President or Vice-President and Secretary or Assistant Secretary. The signatures
must be acknowledged before a Notary Public, using in substance the following form of
acknowledgement:

“STATE OF _________________________)
) ss.

COUNTY OF ________________________)

On _________________, 20___, before me the undersigned Notary Public, personally appeared
________________________________, known to me to be the (President) (Vice President), and
________________________________, known to me to be the (Secretary) (Assistant Secretary), of
the corporation that executed the within instrument, and acknowledged to me that such corporation
executed the within instrument pursuant to its by-laws or a resolution of its board of directors.

WITNESS my signature and seal.

(Seal) _____________________________________________
Notary Public

4. By a Surety. The name of the surety must be set forth, followed by an authorized
signature. The signature must be acknowledged before a Notary Public.

5. By an Insurance Company. The name of the company must be set forth, followed by an
authorized signature. The signature must be acknowledged before a Notary Public.

EXHIBIT “B”



AGREEMENT

THIS AGREEMENT, made and entered into this ____ day of ______, 2015, by and between the CITY OF BEVERLY
HILLS, a municipal corporation, hereinafter referred to as “City”, and

Company
Address
Address

hereinafter referred to as “Contractor”;

W I T N E S S E T H
In this consideration of their covenants the parties hereto agree as follows:

1. Contractor shall furnish all labor, materials and equipment necessary to perform the following work in the City of
Beverly Hills, California, strictly in accordance with the Notice to Bidders, Proposal form, Plans and Specifications for such
improvement, Standard Contractual Requirements and inclusive of Addendums, each of which documents are made a
part of this Contract as though fully set forth herein:

GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION

2. In consideration of such work City agrees to pay Contractor and Contractor agrees to accept the sum of
_____________________ Dollars and ________ Cents ($_______.__) in the manner provided in subject Plans and
Specifications and subject to adjustment provided therein.

3. Concurrently with the execution of this Contract, Contractor shall file with the City the bonds and certificates of
insurance specified in said Standard Contractual Requirements.

4. This Contract shall not be assigned without the written permission of the City Council.

IN WITNESS WHEREOF, the parties hereto have executed this instrument the day and year first above written.

ATTEST:

____________________________________________
BYRON POPE, City Clerk

CITY OF BEVERLY HILLS,
A municipal corporation

____________________________________________
JULIAN A. GOLD M.D., Mayor

APPROVED AS TO CONTENT:

____________________________________________
MAHDI ALUZRI, Interim City Manager

CONTRACTOR:

____________________________________________

____________________________________________
KARL KIRKMAN, Risk Manager

____________________________________________

____________________________________________
DAVID LIGHTNER, Director of Capital Assets

APPROVED AS TO FORM:

____________________________________________
LAURENCE S. WIENER, City Attorney

FUNDS AVAILABLE:

____________________________________________
DON RHOADS, Director of Administrative Services/Chief
Financial Officer

EXHIBIT “C”



PERFORMANCE BOND
(Public Contract)

KNOW ALL MEN BY THESE PRESENTS: That (contractor)

as Principal (herein called “Principal”) and

as surety (herein called “Surety”) are held and firmly bound unto the CITY OF BEVERLY HILLS, a municipal corporation of the State of California (herein
called “Obligee”), in just and full sum _____________ Dollars and _______ Cents ($_________.__) lawful money of the United States of America,
(said sum being equal to 100% of the estimated amount payable by the terms of the hereinafter described Contract) for the payment of which, well and
truly to be made, we hereby bind ourselves, and our, and each of our, heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That

WHEREAS, Principal has been awarded a Contract for the following described work of improvement and is required by Obligee to give this bond in
connection with the execution of the written Contract therefor: GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION

NOW, THEREFORE, if  Principal shall well and truly do and perform each and all of the covenants, conditions, and agreements of said Contract on the
Principal’s part to be done and performed, and any and all alterations thereof made as therein provided, at the time and in the manner therein specified,
and shall indemnify and save harmless the Obligee, its officers,  agents, and employees, as therein stipulated,  then this obligation shall be null and void;
otherwise it shall remain in full force and effect.

No extension of time granted to the Principal and no change or alteration in any of the terms of the Contract or the Contract documents or the work to be
performed thereunder,  whether made after notice or not, shall release or otherwise affect the obligation of the Surety hereunder, and the Surety waives
notice of any such extension, change, or alteration.  The Surety, by the execution of this bond, represents and warrants that this bond has also been
duly executed by the Principal with proper authority, and the Surety hereby waives any defense which it might have by reason of any failure of the
Principal to execute or properly execute this bond.

In the event suit is brought upon this bond by the Obligee and judgment is recovered by the Obligee, court costs, including reasonable attorney’s fees,
shall be an additional obligation of this bond for which Principal and Surety shall be liable.

Signed and sealed the ____________________ day of _____________________, 20___.

___________________________________________ ___________________________________________

___________________________________________
PRINCIPAL

___________________________________________
SURETY

A P P R O V E D  A S  T O  F O R M :
City Attorney

NOTE TO SURETY COMPANY:  The following form of
acknowledgement should be used.  If any other form of
acknowledgement is used, there must be submitted a certified
copy of unrevoked resolution of authority for the attorney-in-fact.

By: ___________________________

_________________20____.
____________________________________________________________________________________________

ATTACH APPROPRIATE JURAT

EXHIBIT “D”



CONTRACTOR’S PAYMENT BOND
(Public Contract)

KNOW ALL MEN BY THESE PRESENTS: That (contractor name)

as Principal (herein called “Principal”) and

as Surety (herein called “Surety”) are held and firmly bound unto the CITY OF BEVERLY HILLS,  a municipal corporation of the State of California
(herein called “Obligee”), in just and full sum of _____________ Dollars and ______ Cents ($__________.__), lawful money of the United States of
America, (said sum being equal to 100% of the estimated amount payable by the terms hereinafter described Contract) for the payment of which, well
and truly to be made, we hereby bind ourselves, and our, and each of our, heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That

WHEREAS, Principal has been awarded a Contract for the following described work of improvement and is required by Obligee to give this bond in
connection with the execution of the written Contract therefor: GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION

NOW, THEREFORE, if Principal or his subcontractors shall fail to pay for any materials, provisions, provender or other supplies, or teams, used in,
upon, for, or about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the
Unemployment Insurance Act with respect to such work or labor, the surety will pay for the same, in an amount not exceeding the sum specified above,
and also in case suit is brought upon this bond, a reasonable attorney’s fee to be fixed by the court.  This bond shall insure to the benefit of any and all
persons entitled to file claims under the Civil Code so as to give a right of action to them or their assigns in any suit brought upon the bond.

No extension of time granted to the Principal and no change or alteration in any of the terms of the Contract or the Contract documents or the work to be
performed thereunder,  whether made after notice or not, shall release or otherwise affect the obligation of the Surety hereunder, and the Surety waives
notice of any such extension, change, or alteration.  The Surety, by the execution of this bond, represents and warrants that this bond has also been
duly executed by the Principal with proper authority, and the Surety hereby waives any defense which it might have by reason of any failure of the
Principal to execute or properly execute this bond.

Signed and sealed the ____________________ day of _____________________, 20___.

___________________________________________ ___________________________________________

___________________________________________
PRINCIPAL

A P P R O V E D  A S  T O  F O R M :
City Attorney

By: ___________________________

_________________20____.

___________________________________________
SURETY
NOTE TO SURETY COMPANY:  The following form of
acknowledgement should be used.  If any other form of
acknowledgement is used, there must be submitted a certified
copy of unrevoked resolution of authority for the attorney-in-fact.

____________________________________________________________________________________________

ATTACH APPROPRIATE JURAT

EXHIBIT “E”



CERTIFICATE OF INSURANCE
(PUBLIC LIABILITY)

This is to certify that the following endorsement is part of the policy(ies) described below:

Named Insured (Contractor) Companies Affording Coverage
A.

Address B.

C.

Policy
Number

Company
A,B,C

Coverage Expiration
Date

B.I. Limits
P.D.

Aggregate

[ ] Automobile Liability
[ ] General Liability
[ ] Products/Completed Operations
[ ] Blanket Contractual
[ ] Contractor’s Protective
[ ] Personal injury
[ ] Other
[ ] Excess Liability
[ ] Workers’ Compensation

It is hereby understood and agreed that the City of Beverly Hills, its City Council and each member thereof and every
officer and employee of the City shall be named as a joint and several assureds with respect to claims arising out of the
following project: GREYSTONE JOINT SEALANT AND VALVE COATINGS REHABILITATION within the City of Beverly Hills, California

It is further agreed that the following indemnity agreement between the City of Beverly Hills and the named insured is
covered under the policy:  Contractor agrees to indemnify, hold harmless and defend City, its City Council and each
member thereof and every officer and employee of City from any and all liability or financial loss resulting from any suits,
claims, losses or actions brought against and from all cost and expenses of litigation brought against City, its City Council
and each member thereof and any officer or employee of City which results directly or indirectly from the wrongful or
negligent actions of contractor’s officers, employees, agents, or others employed by contractor while engaged by
contractor in the (performance of this agreement) construction of this project.

It is further agreed that the inclusion of more than one assured shall not operate to increase the limit of the company’s
liability and that insurer waives any right on contribution with insurance which may be available to City of Beverly Hills.

In the event of cancellation or material change in the above coverage, the company will give 45 days’ written notice of
cancellation or material change to the certificate holder.

Except to certify that the policy(ies) described above have the above endorsement attached, this certificate or verification
of insurance is not an insurance polity and does not amend, extend or alter the coverage afforded by the policies listed
herein.  Notwithstanding any requirement, term, condition of any contract or other document with respect to which this
certification or verification of insurance may be issued or may pertain, the insurance afforded by the policies described
herein is subject to all the terms, exclusions and conditions of such policies.

DATE ______________________________ BY ____________________________
AUTHORIZED INSURANCE

REPRESENTATIVE
AGENCY ______________________________ TITLE ____________________________

______________________________ ADDRESS ____________________________

______________________________ ____________________________

EXHIBIT “F”



EXHIBIT “G”

CERTIFICATE OF INSURANCE
(Worker’s Compensation)

WHEREAS, the City of Beverly Hills has requires certain insurance to be provided by:

_____________________________________________________________

_____________________________________________________________

NOW, THEREFORE, the undersigned insurance company does hereby certify that it has issued the
policy or policies described below to the following named insureds and that the same are in force at
this time.

1. This certificate is issued to: City of Beverly Hills, City Hall, 455 North Rexford Drive,
Beverly Hills, California.

2. The insureds under such polity or policies are:

_____________________________________________________________

_____________________________________________________________

3. Worker’s Compensation Policy or Policies in a form approved by the Insurance
Commissioner of California covering all operations of the named insureds, as follows:

POLICY
NUMBER

EFFECTIVE DATE EXPIRATION DATE

______________

______________

______________

______________

______________

______________

______________

______________

______________

4. Said policy or policies shall not be canceled, nor shall there by any reduction in coverage or
limits of liability, unless and until thirty days written notice thereof has been served upon the
City Clerk of the City of Beverly Hills.

_______________________________

________________________________

By______________________________
Its Authorized Representative

Approved as to form:

_____________________________ 20 ____

_____________________________________
LAURENCE S. WIENER, City Attorney

By: __________________________________
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