

THE NORTH SANTA MONICA BOULEVARD RECONSTRUCTION PROJECT

CITY OF BEVERLY HILLS

BID ADDENDUM NO. 1

ADDENDUM NO. 1 for the above referenced project hereby modifies the bid documents, as follows:


Addendum Items:

Addendum Item 1.1

The Notice to Bidders shall be revised as follows:

The date that proposals are due to the City of Beverly Hills shall be changed from Thursday June 2, 2016 to Thursday June 9, 2016 at 2:00 pm.

The date that questions addressing the interpretation or clarification of the Bid Documents must be submitted in writing via email to selayyan@beverlyhills.org shall be changed from Thursday May 19, 2016 to Thursday June 2, 2016 at 12 noon.



Samer Elayyan, P.E.
Project Manager
City of Beverly Hills

5/19/16

Date:



Kevin Klaus, P.E.
Senior Project Manager
Psomas

5/19/16

Date:

BIDDER'S CERTIFICATION

I hereby acknowledge receipt of Addendum No. 1 and accept all conditions contained herein.

Date: _____

BIDDER: _____

BY: _____